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BASIC CONTRACT REQUIREMENTS 
SAFETY 

 Danger Tree Assessor; Danger trees must be assessed prior to planting each unit. 

 Falling Ticket and Falling Supervisor; 

 First Aid Level One, Level Three and possibly higher levels; 

 WHIMIS; 

 TDG; 

 S-100; 

 BCTS EMS Training 

 LPC Training Matrix; 

 Employment Standards 

 Camp Standards; 

 WSBC Requirements 

 Bear Awareness 

 Worksite signage (WSBC Requirement) 

PROJECT MANAGEMENT 

 The Contractor must have effective communication equipment 

 Critical or important invasive species identified in the field must be reported to the Ministry Representative.  

 The Contractor will  work together with the  Ministry Representative to create a  Work Progress Plan 

 Key personal must be identified prior to work commencement 

 All trees must be planted by specified time given by Ministry Representative  
 The Contractor must provide a minimum of one member of the Association of BC Forest Professionals 

(Registered Professional Forester or Registered Forest Technologist) to be on site and supervise the quality 
and pay plot data collection. 

 All plots must be marked with flagging 

 Contractor must submit to the Ministry Representative: a) Daily contract notes,(b) The final planting allocation 
spreadsheet,(c) Planting stocking shipping order forms,(d) Daily production summary, (e) EMS Documentation, 
(f) Information to update the Schedule B 

 

STOCK HANDLING 

 Upon receiving delivery of seedlings at the location specified, the Contractor shall sign a receipt 
acknowledging the stock type, seedlot and numbers by species of the seedlings received. 

 The Contractor must track all seedling movements from the nursery, as well as moving seedlings to and 
between Treatment Units, 

 The Contractor must provide the cold storage facility/nursery at least 10 working days’ notice of their pick-up 
schedule. 

 All trees planted must be reconciled with cold storage and/or nursery records of seedlings delivered, and a 
report submitted to the Ministry Representative within two (2) weeks of project completion. 

 A reefer unit is required for storing seedlings  

 Followed tree caching procedures 

 No tree damage/wasted tree fines 

 Mixed planting requirements 

 Tea bag Fertilizer placement met standards 
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VALUE ADD:  SAFETY QUESTIONS 1 – 4 

 
 
 
 
 
 
 
 
 
 

VALUE ADD:  PROJECT MANAGEMENT QUESTIONS 1-7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

VALUE ADD:  STOCK HANDLING QUESTIONS 1-4 
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