
Contract # PMSA-R5-SATC  

 

Pavement Marking Service Agreement Thompson Cariboo 

PAVEMENT MARKING SERVICES AGREEMENT  
THOMPSON CARIBOO SERVICE AREA 

 
 
 
 
THIS AGREEMENT dated for reference the 1st day of January, 2026 
and numbered PMSA-R5-SATC 
 
 
BETWEEN: 
 
 HIS MAJESTY THE KING IN RIGHT OF THE PROVINCE OF BRITISH 

COLUMBIA as represented by the Minister responsible for the 
Transportation Act  

 
(the “Province”) 

 
 
 
AND: 
 
 @Contractor Name@, a body corporate amalgamated under the laws of 

Canada under Certificate of Amalgamation No. @@ and extra-provincially 
registered in British Columbia under Certificate of Registration No. @@ and 
having its registered office at @Address@ 

 
(the “Contractor”) 

 
 

  



Contract # PMSA-R5-SATC 

 

2 
 

TABLE OF CONTENTS 
 

 
ARTICLE NO NAME            PAGE NO 
 
 
1. DEFINITIONS ......................................................................................................... 4 
2. REPRESENTATIONS AND WARRANTIES .......................................................... 11 
3. APPOINTMENT AND TERM ................................................................................. 15 
4. LEGAL RELATIONSHIP INDEPENDENT CONTRACTOR ................................... 17 
5. PAVEMENT MARKING SERVICES ...................................................................... 18 
6. CHANGES TO LINE INVENTORY ........................................................................ 19 
7. CHANGES TO PAVEMENT MARKING SERVICES ............................................. 22 
8. REPEATER SYSTEM ........................................................................................... 23 
9. INSURANCE AND INDEMNITY ............................................................................ 23 
10. BONDS  ................................................................................................................. 25 
11. CONTRACTOR’S COVENANTS .......................................................................... 25 
12. ANNUAL PRICE AND FEES ................................................................................. 30 
13. ASSIGNMENT AND SUBCONTRACTING ........................................................... 31 
14. RECORDS AND REPORTS ................................................................................. 32 
15. FINANCIAL AND ACCOUNTING AUDIT .............................................................. 38 
16. QUALITY MANAGEMENT .................................................................................... 38 
17. DEFAULT AND REMEDIES .................................................................................. 41 
18. DISPUTE RESOLUTION ...................................................................................... 44 
19. FORCE MAJEURE ............................................................................................... 45 
20. NOTICES .............................................................................................................. 46 
21. MISCELLANEOUS ................................................................................................ 47 
22. INTERPRETATION ............................................................................................... 49 
  



Contract # PMSA-R5-SATC 

 

3 
 

 
PAVEMENT MARKING SERVICES AGREEMENT 

 
THOMPSON CARIBOO SERVICE AREA 

 
 
 
THIS AGREEMENT dated for reference the 1st day of January, 2026 
and numbered PMSA-R5-SATC 
 
 
BETWEEN: 
 
 HIS MAJESTY THE KING IN RIGHT OF THE PROVINCE OF BRITISH 

COLUMBIA as represented by the Minister responsible for the 
Transportation Act  

 
(the “Province”) 

 
AND: 
 
 @Contractor Name@, a body corporate amalgamated under the laws of 

Canada under Certificate of Amalgamation No. @@ and extra-provincially 
registered in British Columbia under Certificate of Registration No. @@ and 
having its registered office at @Address@ 

 
(the “Contractor”) 

  
 
WHEREAS: 
 
A. The Province has agreed to appoint and retain the Contractor to provide certain 

Pavement Marking Services; and 
 
B. the Contractor has agreed to provide the services for the Province on the terms 

of this Agreement. 
 
 
NOW THEREFORE in consideration of the premises and the covenants, agreements, 
representations, warranties and payments contained in this agreement the parties agree 
as follows: 
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1. DEFINITIONS 

 
1.1 In this Agreement, unless the context otherwise requires: 
 

(a) “Act” means the Transportation Act, S.B.C. 2004, c.44; except in 
Schedule 13 (Privacy Protection) where it will have the meaning 
assigned to it in Schedule 13; 

 
(b) “Accomplishment Report” means the report made in accordance with 

the requirements set out in subsection 14.4 (e), which must be 
produced using the form located on the Ministry Website; 

 
(c) “Additional Pavement Marking Services” means those services 

described in subsection 5.2(e), and includes Assured Additional 
Pavement Marking Services and Other Additional Pavement Marking 
Services as defined in Schedule 5 (Additional Pavement Marking 
Services);  

 
(d) “Additional Pavement Marking Services Unit Prices” means those 

prices, applicable to a particular Contract Year, allocated to specific 
categories of work activities included within Additional Pavement 
Marking Services and described in Schedule 5 (Additional Pavement 
Marking Services); 

 
(e) “Adjusted Annual Price” means the sum payable by the Province to 

the Contractor in consideration for the provision of Core Services during 
a Contract Year subsequent to the first Contract Year, as calculated in 
accordance with the Annual Adjustment Process and True-Up Process 
described in Schedule 9 (Annual Adjustment Process); 

 
(f) “Agreement” means this Agreement, entitled “Pavement Marking 

Services Agreement Thompson Cariboo Service Area”;  
 

(g) “Anniversary Date” means, in the first year of the Term, the date 
which is one year after the Commencement Date and thereafter, in 
each successive year of the Term, the date which is one year after the 
previous Anniversary Date; 
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(h) “Annual Adjustment Process” means the annual adjustment process 
described in Schedule 9 (Annual Adjustment Process); 

 
(i) “Annual Price” means the Base Annual Price or the Adjusted Annual 

Price, as the case may be, applicable to a particular Contract Year; 
 

(j) “Base Annual Price” means the Bid Price payable by the Province to 
the Contractor as adjusted for the Bid Period by the Bid Period 
Adjustment Factor in accordance with Schedule 9 in consideration for 
the provision of Core Services during the first Contract Year;  

 
(k) “Bid Price” means $@@; 

 
(l) “Bonds” means the performance bond and labour and material 

payment bond in the format and containing the terms specified in 
Schedule 15 (Bonds), and includes any additional or replacement bond 
and any agreement extending or amending any Bond; 

 
(m) “Business Day” means a working day and excludes Saturday, 

Sunday, statutory holidays, or a day on which the Provincial 
government’s offices are closed in British Columbia; 

 
(n) “Category 1 Inventory” and “Category 2 Inventory” means the 

categories of Routine Line Inventory described in Schedule 4 (Routine, 
Second Coat Application Pavement Marking Services, Third Coat 
Application Pavement Marking Services, and Quantified Pavement 
Marking Services); 

 
(o) “Commencement Date” means January 1, 2026; 

 
(p) “Contract Year” means a period of 12 consecutive months during the 

Term, commencing on the Commencement Date and continuing for 
each 12 consecutive calendar months thereafter; 

 
(q) “Contractor” means @Contractor Name@; 

 
(r) “Contractor’s Proposal” means the proposal submitted by the 

Contractor in response to the RFP; 
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(s) “Contractor’s Quality Plan” means a detailed document, developed 

by the Contractor in accordance with Article 16, that sets forth the 
procedures and sequence of activities aimed at translating the 
Contractor’s quality policy into operational results in the delivery of the 
Pavement Marking Services; 

 
(t) “Core Services” means the Routine Pavement Marking Services, 

Second Coat Application Pavement Marking Services, Third Coat 
Application Pavement Marking Services and Quantified Pavement 
Marking Services and all work associated with these services, and 
includes, without limitation, the preparation and implementation of all 
plans required pursuant to the terms of this Agreement and the 
development, compilation and delivery to the Ministry of all reports 
required pursuant to the terms of this Agreement;    

 
(u) “DPMMI” means the Digital Pavement Marking Measuring Instrument 

described in Part B of Schedule 1 (Pavement Marking Specifications); 
 

(v) “Dispute Resolution Protocol” means the dispute resolution protocol 
attached as Schedule 10 (Dispute Resolution Protocol);  

 
(w) “Event of Default” means any event described in section 17.1; 

 
(x) “Expiry Date” means December 31, 2030; 

 
(y) “Extension of Time” means an extension of time to complete the work 

corresponding with the applicable Milestone Date, pursuant to Schedule 
6 (Milestone Dates & Consideration Charges); 

 
(z) “Force Majeure” means 

 
(i) acts of God, wars (declared or undeclared), revolutions, riots, 

insurrections, acts of terrorism or piracy, lockouts or strikes, or 
freight embargos provided that any such event is a major 
disabling event or circumstance in relation to the normal 
operations of the party directly affected as a whole, which is 
beyond the reasonable control of that party and results in a 
material delay, interruption or failure by that party in carrying out 
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its duties, covenants or obligations under this Agreement, 
provided always that lack of money, financing or credit to 
resolve such contingencies will not be deemed an event of 
Force Majeure; and   

 
(ii) for the purposes of section 19.2, the failure by the Contractor to 

obtain or maintain in force comprehensive general liability 
insurance as described in Article 9, provided that: 

 
(A) the Contractor has used its best efforts to obtain the 

insurance; 
 

(B) the Contractor’s failure to retain the insurance, that is in 
place, is not due to the Contractor’s breach of the terms 
of an existing insurance contract placed in compliance 
with Article 9; 

 
(C) the Contractor’s failure to obtain the insurance does not 

occur as a result of the Contractor’s lack of money, 
financing or credit or due to the Contractor’s 
performance record under this Agreement; and 

 
(D) the Province and the Contractor have not resolved the 

issue of the Contractor’s failure to obtain insurance in a 
manner that is acceptable to both of them. 

 
(aa) “Highways” means all highways, as defined in the Act, under the 

administration of the Minister, or highways that are by arrangement 
maintained by the Province, and includes any highways described in 
Schedule 4 (Routine, Second Coat Application Pavement Marking 
Services, Third Coat Application Pavement Marking Services and 
Quantified Pavement Marking Services); 

 
(bb) “Initial Term” means the initial term of this Agreement as described in 

section 3.2. 
 
(cc) “Inventory Adjustment Unit Price” has the meaning given to that term 

in Schedule 8 (Cost for Changes to Line Inventory); 
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(dd) “Line Condition Report” means a report made in accordance with the 
requirements set out in subsection 14.4(b), which must be produced 
using the form located on the Ministry Website; 

 
(ee) “Line Type Report” means a report made in accordance with the 

requirements set out in subsection 14.4(j), which must be produced 
using the form located on the Ministry Website; 

 
(ff) “Line Kilometre” means one kilometre of any line type illustrated in 

figure 7.1 of the Manual of Standard Traffic Signs and Pavement 
Markings; 

 
(gg) “Longitudinal Markings” means any longitudinal marking as described 

in figure 7.1, Longitudinal Markings, in the Manual of Standard Traffic 
Signs and Pavement Markings;  

 
(hh) “Milestone Date” means any date specified in Schedule 6 (Milestone 

Dates & Consideration Charges) for completion of the specific portion of 
the work that corresponds to that date; 

 
(ii) “Minister” means the member of the Executive Council of the Province 

who is charged with the administration of the Act and includes the 
Minister's deputy and any person authorized to act for or on behalf of 
either of them with respect to any matter under this Agreement; 

 
(jj) “Ministry” means the Ministry of Transportation and Infrastructure or 

any successor ministry thereto headed by the Minister; 
 

(kk) “Ministry Representative” means the person designated as such by 
the Ministry; 

 
(ll) “Ministry Website” means :  
 

https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/contracting-to-transportation/highway-bridge-
maintenance/pavement-marking  

 
(mm) “Non-Conformance Report” means a report issued in writing by either 

the Ministry Representative or the Contractor that documents the 
Contractor’s failure to comply with the terms of this Agreement and fulfill 
the Contractor’s obligations under this Agreement; 

 
(nn) “OHS Regulation” means the British Columbia Regulation 296/97 

entitled “Occupational Health and Safety Regulation”; 
 

https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/pavement-marking
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/pavement-marking
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/pavement-marking
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(oo)   “Operational Day” means any day on which the Contractor is applying 
pavement markings;  

 
(pp) “Pavement Marking Service Area” means the area described in 

Schedule 3 (Pavement Marking Service Area); 
 
           (qq) “Pavement Marking Services” means the provision of all labour, 

materials and equipment for the purpose of providing the Pavement 
Marking Services described as such in the Pavement Marking 
Specifications in Schedule 1, as those Pavement Marking Services may 
be changed from time to time in accordance with Article 7 and includes 
Routine Pavement Marking Services, Second Coat Application 
Pavement Marking Services, Third Coat Application Pavement Marking 
Services, Quantified Pavement Marking Services and Additional 
Pavement Marking Services; 

 
(rr) “Pavement Marking Specifications” means collectively those 

specifications in Schedule 1 (Pavement Marking Specifications), and 
those specifications in Schedule 2 (Local Area Specifications), as such 
specifications may be amended by the Province from time to time by 
written notice to the Contractor; 

 
(ss) “Plate Test” means a test, performed, for the purpose of measuring the 

wet mil thickness of paint (unbeaded) application.  The Contractor will 
be required to paint across a steel plate of approximately 12”x18” in size 
that has been placed on the roadway. Where appropriate, at the 
discretion of the Province, this test may also be used in conjunction with 
DPMMI data; 

 
(tt) “Prime Contractor” means the prime contractor for a workplace within 

the meaning of section 118 of the Workers Compensation Act; 
 

(uu) “Province” means His Majesty the King in right of the Province of 
British Columbia as represented by the Minister responsible for the 
Transportation Act; 

 
(vv) “Provincial Quality Plan” means the Pavement Marking Services 

Quality Plan available on the Ministry Website; 
 

(ww) “Quality Assurance” means the process of evaluating overall product 
or service, and a means of confirming Quality Control results; 

 
(xx) “Quality Control” means the process of checking specific product or 

service results to determine if they conform with relevant quality 
standards and identifying ways to eliminate cases of unsatisfactory 
product or service performance; 
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(yy) “Quantified Line Inventory” means pavement markings identified 

within the Pavement Marking Service Area to be painted on a cyclical 
basis as described in Schedule 4 (Routine Pavement Marking Services, 
Second Coat Application Pavement Marking Services, Third Coat 
Application Pavement Marking Services and Quantified Pavement 
Marking Services); 

 
(zz) “Quantified Pavement Marking Services” means those services 

described in subsection 5.2(d); 
 

(aaa) “Quantified Plan” means an annual plan made in accordance with the 
requirements set out in subsection 14.4(c);  

 
(bbb) "Recognized Product List” means a reference to products for use by 

highway construction and maintenance contractors in providing or 
performing work for the Ministry of Transportation and Infrastructure. 

 
  https://www2.gov.bc.ca/gov/content/transportation/transportation-

infrastructure/engineering-standards-guidelines/recognized-products-list 
 

(ccc) “Renewal Term” means the renewal term of this Agreement at described  
in section 3.4. 

 
(ddd) “Repeater System” has the meaning given to that term in Schedule 12 

(Repeater System); 
 

(eee) “RFP” means the request for proposals entitled PMSA-R5-SATC issued 
by the Province in 2024 in connection with the Thompson Cariboo 
Pavement Marking Service Area; 

 
(fff) “Routine Line Inventory” means pavement markings identified within 

the Pavement Marking Service Area to be painted on an annual basis as 
described in Schedule 4 (Routine Pavement Marking Services, Second 
Coat Application Pavement Marking Services, Third Coat Application 
Pavement Marking Services and Quantified Pavement Marking 
Services); 

 
(ggg) “Routine Pavement Marking Services” means those services 

described in subsection 5.2(a); 
 
(hhh) “Safety Program” means an occupational health and safety program 

initiated and maintained in accordance with the requirements set out in 
subsection 11.1;   

 

https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/recognized-products-list
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/recognized-products-list
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(iii) “Season” means the period from April 1st to October 31st (both dates 
inclusive) in each year; 

 
(jjj) “Second Coat Application Line Inventory” means pavement markings 

identified within the Pavement Marking Service Area to be painted a 
second time within a calendar year on an annual basis as described in 
Schedule 4 (Routine Pavement Marking Services, Second Coat 
Application Pavement Marking Services, Third Coat Application 
Pavement Marking Services and Quantified Pavement Marking 
Services); 

 
(kkk) "Second Coat Application Pavement Marking Services” means 

those services described in subsection 5.2(b); 
 
(lll) “Subcontractors” means subcontractors at arm’s length to the 

Contractor, determined to the satisfaction of the Minister in the Minister's 
sole discretion, having a direct contract with the Contractor to provide 
labour or labour and equipment (other than hired equipment on an all 
found or bare rental basis) to perform Pavement Marking Services but 
does not include dependent contractors as defined in the Labour 
Relations Code, R.S.B.C. 1996, c.244 unless specifically approved by 
the Minister; 

 
(mmm) "Term” means the Initial Term or the Renewal Term; 
 
(nnn) “Third Coat Application Line Inventory” means pavement markings 

identified within the Pavement Marking Service Area to be painted a third 
time within a calendar year on an annual basis as described in Schedule 
4 (Routine Pavement Marking Services, Second Coat Application 
Pavement Marking Services, Third Coat Application Pavement Marking 
Services and Quantified Pavement Marking Services); 

 
(ooo) "Third Coat Application Pavement Marking Services” means those 

services described in subsection 5.2(c); 
 
(ppp) “True-Up Process” has the meaning ascribed in Schedule 9; and 
 
(qqq) “Weekly Plan” means the plan as outlined in subsection 14.4 (d).  

 

2. REPRESENTATIONS AND WARRANTIES 

 
2.1 The Contractor represents and warrants to the Province on the execution of this 

Agreement and at all times during the Term that: 
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(a) it is a corporation duly organized and validly existing under the laws of British 
Columbia, under the Business Corporations Act (Canada) or under the laws 
of any other province or state in which case it is registered extra-provincially 
in British Columbia;  

 
(b) it is in good standing with respect to the filing of annual reports according to 

the records of the Office of the Registrar of Companies of British Columbia;  
 

(c) it has the power and capacity to enter into this Agreement and to observe, 
perform and comply with the terms of this Agreement;  

 
(d) all necessary proceedings have been taken and done to authorize the 

execution and delivery of this Agreement by the Contractor;  
 

(e) this Agreement has been legally and properly executed by the Contractor and 
is legally binding upon and enforceable against the Contractor in accordance 
with its terms;  

 
(f) this Agreement has been duly authorized by all necessary corporate action of 

the Contractor;  
 

(g) all information, statements, documents and reports furnished or submitted by 
the Contractor to the Province in connection with this Agreement are true and 
correct; 

 
(h) it has no knowledge of any fact that materially adversely affects or, so far as it 

can foresee, might materially adversely affect its properties, assets, condition 
(financial or otherwise), business or operations or its ability to fulfill its 
obligations under this Agreement;  

 
(i) the observance and performance of the terms and conditions of this 

Agreement will not constitute a breach by it of or a default by it under: 
 

(i) any statute, regulation or bylaw of Canada or of the Province of 
British Columbia applicable to or binding on it, 

 
(ii) its constating documents, or  
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(iii) any contract or agreement to which it is a party;  

  
 

(j) the authorized capital of the Contractor, if applicable, is as disclosed in 
Schedule 14 (Contractor Detail); 

 
(k) the legal and beneficial ownership and effective control of all of the 

authorized, issued and outstanding voting shares of the Contractor, if 
applicable, is as disclosed in Schedule 14 (Contractor Detail); 

 
(l) there are no agreements, options or rights of any kind held by any person 

with respect to any of the voting shares of the Contractor, if applicable, except 
as disclosed in Schedule 14 (Contractor Detail); 

 
(m) it has good safekeeping, marketable title to and possession of all its assets, 

free and clear of all liens, charges or encumbrances except those disclosed in 
Schedule 14 (Contractor Detail); 

 
(n) it is not a party to, or threatened with, any litigation and has no knowledge of 

any claims against it that would materially affect its undertaking or financial 
condition; 

 
(o) there are no liabilities of the Contractor, contingent or otherwise, that are not 

disclosed or reflected in Schedule 14 (Contractor Detail) herein except those 
incurred in the ordinary course of its business; 

 
(p) if the Contractor is a partnership, then the identification of all of the partners of 

the partnership and their respective interests in the partnership are as 
disclosed in Schedule 14 (Contractor Detail); 

 
(q) if the Contractor is a partnership and if any of the partners of the partnership 

are corporate entities, then  
 

(i) Schedule 14 (Contractor Detail) discloses the authorized capital 
of each corporate partner, the legal and beneficial ownership 
and effective control of the authorized, issued and outstanding 
voting shares of each corporate partner, and any agreements, 
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options or rights of any kind held by any person with respect to 
any voting shares of each corporate partner, and 

 
(ii) the representations and warranties required under the other 

paragraphs of section 2.1 with respect to a contractor that is a 
corporation are true for each corporate partner; 

 
(r) it has filed all tax, corporate information and other returns, required to be filed 

by the laws of British Columbia, Canada and any other jurisdiction where it is 
required to file such returns, and has complied with all workers’ compensation 
legislation and other similar legislation to which it may be subject and has 
paid all taxes, fees and assessments calculated to be due by the Contractor 
under those laws as of the date of this Agreement; 

 
(s) it is not in breach of any statute, regulation or bylaw applicable to the 

Contractor or its operations; 
 

(t) it holds all permits, licenses, consents and authorities issued by any federal, 
provincial, regional or municipal government or an agency of any of them, that 
are necessary in connection with the operations of the Contractor; 

 
(u) the making of this Agreement, and the performance of and compliance with 

the terms of this Agreement does not conflict with and will not result in a 
breach of, or constitute a default under, the memorandum or articles of the 
Contractor or the acceleration of any indebtedness under, any terms, 
provisions or conditions of, any indenture, mortgage, deed of trust, 
agreement, security agreement, license, franchise, certificate, consent, 
permit, authority or other instrument to which the Contractor is a party or is 
bound or any judgment, decree, order, rule or regulation of any court or 
administrative body by which the Contractor is bound or, to the knowledge of 
the Contractor, any statute, regulation or bylaw applicable to the Contractor; 

 
(v) it has no knowledge of any untrue or incorrect representation or assurance, 

whether verbal or written, given by the Contractor, its directors or officers to 
the Province in connection with this Agreement; 

 
(w) it has sufficient trained staff, facilities, materials, appropriate equipment and 

approved subcontractual agreements in place and available to enable it to 
fully perform the Pavement Marking Services; 
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(x) it has independently reviewed all labour relations issues related to the 
performance of the Contractor's obligations under this Agreement; and 

 
(y) it has received from the Province and reviewed the Pavement Marking 

Specifications. 
 
2.2 All representations, warranties, covenants and agreements made in this 

Agreement and all certificates and other documents delivered by, or on behalf of, 
the Contractor are material and will conclusively be deemed to have been relied 
upon by the Province, notwithstanding any prior or subsequent investigation by 
the Province. 

 
2.3 All statements contained in any certificate or other document delivered by or on 

behalf of the Contractor to the Province under this Agreement or in connection 
with any of the transactions contemplated by this Agreement will be deemed to 
be representations and warranties of the Contractor under this Agreement. 

 
2.4 The provisions of sections 2.1 and 2.2 will continue in full force and effect 

notwithstanding the fulfillment by the Contractor of any or all of its obligations 
under this Agreement or the payment by the Province to the Contractor of any or 
all of the monies that the Province becomes liable to pay to the Contractor 
pursuant to this Agreement. 

 

3. APPOINTMENT AND TERM 

 
3.1 The Province retains the Contractor to provide the Pavement Marking Services in 

accordance with the terms of this Agreement. 
 
3.2 The Contractor will provide the Pavement Marking Services during the initial term 

of this Agreement which initial term will, notwithstanding the date of execution 
and delivery of this Agreement, be deemed to commence on the 
Commencement Date and will end on the Expiry Date or such date of earlier 
termination as may be established in accordance with Article 17 or any other 
termination provisions of this Agreement (the “Initial Term”), subject to the 
possible renewal of the Agreement pursuant to the terms set out in section 3.4. 

 
3.3 The Province’s obligations under this Agreement are subject to the following 

conditions precedent:  
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(a) the Contractor fulfilling all obligations which it is required to fulfill under the 
RFP prior to the Commencement Date despite the Contractor’s execution of 
this Agreement; 

 
(b) the Contractor’s fulfillment of its obligations included in section 9.2 on or 

before the 30th day prior to the Commencement Date; and 
 

(c) the Contractor providing written confirmation, on or before the 30th day prior to 
the Commencement Date, in a form satisfactory to the Minister, that all of the 
representations and warranties included in Article 2 are true and accurate as 
of the date of the confirmation.  

 
The foregoing conditions will be satisfied by the Contractor, on written notice to 
the Province, or waived by the Province, on written notice to the Contractor, to be 
received on the dates specified for performance, failing which this Agreement will 
be terminated without prejudice to the rights and remedies of the Province under 
the request for proposals process, this Agreement, at law and in equity. 

 
The foregoing conditions are included for the sole benefit of the Province and 
may be unilaterally waived by the Province at any time prior to the dates 
specified for satisfaction of the conditions. 

 
3.4 The Province shall be entitled, in its sole discretion, to renew the Initial Term of 

this Agreement for a further three Contract Years, such that the Expiry Date shall 
then become three Contract Years after the original Expiry Date (the “Renewal 
Term”). If the Province elects to renew this Agreement, the following provisions 
shall apply: 

 
(a) The Province shall give the Contractor notice of the Province's election to 

renew this Agreement no later than 12 months prior to the original Expiry 
Date set out in this Agreement; 

 
(b) the Contractor must no later than 10 months prior to the original Expiry Date 

provide the Province with the following documents as a condition precedent of 
the renewal, failing which the Province shall have the option of revoking the 
notice of renewal with the result that the Initial Term of this Agreement shall 
end on the original Expiry Date: 
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(i) written evidence that the bond securities set forth in Schedule 
15 (Bonds) will be kept in good standing for the Renewal Term. 

 
(ii) an undertaking to provide liability insurance in the form attached 

in Appendix A of Schedule 16 (Undertaking To Provide Liability 
Insurance (Renewal Term)) with the Province notifying the 
Contractor of the amount of insurance to be set out in the 
undertaking;  

 
(c) the foregoing condition precedents set out in subsections 3.4(b) are included 

for the sole benefit of the Province and may be unilaterally waived by the 
Province at any time prior to the dates specified for satisfaction of the 
conditions; and 

 
(d) subject to the satisfaction of the condition precedents in subsections 3.4(b)  

above or the waiver of same by the Province or the Province not terminating 
this Agreement prior to or on the original Expiry Date for an Event of Default, 
the Initial Term of this Agreement shall be extended for the Renewal Term  
and all the terms and conditions of this Agreement shall continue to apply 
during the Renewal Term with any necessary changes as if the original Expiry 
Date had been the same as the Expiry Date of the Renewal Term. 

 
Notwithstanding the foregoing, the Province shall be under no obligation to 
renew, extend or renegotiate the terms of this Agreement following its termination 
or expiration. 

 

4. LEGAL RELATIONSHIP INDEPENDENT CONTRACTOR  

 
4.1 The Contractor is an independent contractor and not the servant, employee, 

partner or agent of the Province or the Minister. 
 
4.2 The Contractor will not, in any manner whatsoever, commit or purport to commit 

the Province or the Minister to the payment of any money to any person. 
 
4.3 The Minister may, from time to time, give such instructions to the Contractor as 

the Minister considers necessary in connection with provision of the Pavement 
Marking Services, which instructions the Contractor will comply with, but the 
Contractor will not be subject to the control of the Minister with respect to the 
manner in which such instructions are carried out. 
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4.4 No partnership, joint venture or agency will be created or will be deemed to be 

created by this Agreement or any action of the parties under this Agreement. 
 
4.5 The Contractor will, no later than 15 days after the Commencement Date, deliver 

to the Province, 
 

(a) written notification of the name of the person appointed by the Contractor who 
will discharge the responsibilities of a “qualified coordinator”, as described in 
the Workers Compensation Act and the OHS Regulation, for the Contractor; 
and 

 
(b) a written copy of the Safety Program. 

 

5. PAVEMENT MARKING SERVICES 

 
5.1 The Contractor will provide Pavement Marking Services to the Province, on or in 

respect of all Highways within the Pavement Marking Service Area, in 
accordance with the terms and conditions of this Agreement. 

 
5.2 Pavement Marking Services are comprised of the following four general groups 

of pavement marking activities to be performed by the Contractor for the purpose 
of facilitating the safe and efficient movement of traffic on Highways through the 
use of pavement markings, all of which are to be performed in accordance with 
the applicable specifications set out in Schedule 1 (Pavement Marking 
Specifications): 

 
(a) Routine Pavement Marking Services, which consist of the annual painting and 

repair of all of the Routine Line Inventory identified in Appendix A of Schedule 
4 (Routine Pavement Marking Services, Second Coat Application Pavement 
Marking Services, Third Coat Application Pavement Marking Services and 
Quantified Pavement Marking Services) and in accordance with the quantity 
set out in section 2(a) of Schedule 4 (Routine, Pavement Marking Services 
Second Coat Application Pavement Marking Services, Third Coat Application 
Pavement Marking Services and Quantified Pavement Marking Services); 
and 

 
(b) Second Coat Application Pavement Marking Services, which consist of the 

annual painting and repair of all of the Second Coat Application Line 
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Inventory identified in Appendix B of Schedule 4 (Routine Pavement Marking 
Services, Second Coat Application Pavement Marking Services, Third Coat 
Application Pavement Marking Services and Quantified Pavement Marking 
Services) and in accordance with the quantity set out in section 2(b) of 
Schedule 4 (Routine Pavement Marking Services, Second Coat Application 
Pavement Marking Services, Third Coat Application Pavement Marking 
Services and Quantified Pavement Marking Services); and 

 
(c) Third Coat Application Pavement Marking Services, which consist of the 

annual painting and repair of all of the Third Coat Application Line Inventory 
identified in Appendix C of Schedule 4 (Routine Pavement Marking Services, 
Second Coat Application Pavement Marking Services, Third Coat Application 
Pavement Marking Services and Quantified Pavement Marking Services) and 
in accordance with the quantity set out in section 2(c) of Schedule 4 (Routine 
Pavement Marking Services, Second Coat Application Pavement Marking 
Services, Third Coat Application Pavement Marking Services and Quantified 
Pavement Marking Services); and 

 
(d) Quantified Pavement Marking Services, which consist of the painting and 

repair on a cyclical basis as determined by the Contractor and approved by 
the Province, of all or any of the Longitudinal Markings identified in Appendix 
D of Schedule 4 (Routine, Second Coat Application Pavement Marking 
Services, Third Coat Application Pavement Marking Services and Quantified 
Pavement Marking Services) and in accordance with the quantity set out in 
section 2(d) of Schedule 4 (Routine Pavement Marking Services, Second 
Coat Application Pavement Marking Services, Third Coat Application 
Pavement Marking Services and Quantified Pavement Marking Services); 
and 

 
(e) Additional Pavement Marking Services, which are those services related to 

pavement marking that are provided pursuant to Schedule 5 (Additional 
Pavement Marking Services).  

 

6. CHANGES TO LINE INVENTORY 

 
6.1 Subject to section 6.5, the Province may, in its sole discretion and for any other 

purpose whatsoever, including the commencement, completion, suspension, or 
administration of construction or improvement projects relating to one or more of 
the Highways or portions thereof, on 10 days’ written notice to the Contractor, 
make an addition or deletion to the quantity of Routine Line Inventory, Second 
Coat Application Line Inventory, Third Coat Application Line Inventory and/or 
Quantified Line Inventory within the Pavement Marking Service Area, as set out 
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in Schedules 4 (Routine Pavement Marking Services, Second Coat Application 
Pavement Marking Services, Third Coat Application Pavement Marking Services 
and Quantified Pavement Marking Services), and: 

 
(a) if the effective date of the notice is between the first day of the Contract Year 

and the end of the Season, the Contractor will, as soon as practicable in that 
Season, commence performing the changed services and, subject to section 
6.3, the Contractor will not be entitled to any additional compensation in any 
form whatsoever, nor will the compensation payable hereunder be reduced; 
or 

 
(b) if the effective date of the notice given is after the completion of the most 

recent Season and prior to the end of the current Contract Year, the 
Contractor will perform the changed services in the subsequent Contract 
Year, compensation for which will be incorporated into that subsequent 
Contract Year’s Adjusted Annual Price.  

 
6.2 If a notice is delivered under section 6.1, then the Minister will make the 

calculations as set out in Part 2 of Schedule 8 (Cost for Changes to Line 
Inventory). 

 
6.3 If the Province issues a notice under section 6.1 that has an effective date within 

the Season, and which results in a cumulative annual net increase or decrease of 
2%, or greater, of the Annual Price, then: 

 
(a) the new Annual Price will be adjusted pro rata for the remainder of the 

Contract Year by multiplying the change in quantity of Routine Line Inventory 
and/or Quantified Line Inventory by the Inventory Adjustment Unit Price; and  

 
(b) any resulting payment adjustments will be made to and reflected in the next 

payment installment due under Schedule 7 (Fees). 
 
6.4 Notwithstanding the effective date of any notice issued pursuant to section 6.1, 

such notice of additions or deletions to the annual quantity of Line Kilometres to 
be painted under Quantified Pavement Marking Services will only be given at 
annual adjustment time (not in the middle of the year) to provide the Contractor 
enough time to plan the work. 

 
6.5 If, during the first Contract Year, the Province becomes aware of a discrepancy 

between the number of Line Kilometres estimated in Schedule 4 (Routine 
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Pavement Marking Services, Second Coat Application Pavement Marking 
Services, Third Coat Application Pavement Marking Services and Quantified 
Pavement Marking Services) to comprise the Routine Line Inventory and the 
actual annual quantity of Line Kilometres comprising the Routine Line Inventory, 
then the Contractor, on written notice from the Province of the necessary 
adjustment to the Routine Line Inventory, will perform the changed services for 
the rest of the Term at no additional cost to the Province, provided that: 

 
(a) the Contractor will paint a quantity of Line Kilometres that is equal to the 

Proposed Combined Levels of Routine Pavement Marking Services, Second 
Coat Application Pavement Marking Services, Third Coat Application 
Pavement Marking Services, and Quantified (which is defined as the sum of 
the fixed level of Routine Line Inventory, Second Coat Application Line 
Inventory and Third Coat Application Line Inventory plus the proposed level of 
Quantified Line Inventory) that is submitted by the Contractor in their 
proposal, such that: 

 
(i) if the Province gives notice that it overestimated the quantity of 

Line Kilometres comprising the Routine Line Inventory, the 
difference between the number included in Schedule 4 (Routine 
Pavement Marking Services, Second Coat Application 
Pavement Marking Services, Third Coat Application Pavement 
Marking Services, and Quantified Pavement Marking Services) 
and the actual number required to be painted will be added to 
the number of Line Kilometres comprising the Quantified Line 
Inventory identified in Schedule 4 (Routine Pavement Marking 
Services, Second Coat Application Pavement Marking Services, 
Third Coat Application Pavement Marking Services and 
Quantified Pavement Marking Services); or 

 
(ii) if the Province gives notice that it underestimated the quantity of 

Line Kilometres comprising the Routine Line Inventory, the 
difference between the number included in Schedule 4 (Routine 
Pavement Marking Services, Second Coat Application 
Pavement Marking Services, Third Coat Application Pavement 
Marking Services, and Quantified Pavement Marking Services) 
and the actual number required to be painted will be subtracted 
from the annual quantity of Line Kilometres comprising the 
Quantified Line Inventory identified in Schedule 4 (Routine 
Pavement Marking Services, Second Coat Application 
Pavement Marking Services, Third Coat Application Pavement 
Marking Services, and Quantified Pavement Marking Services). 
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6.6 Only single occurrences with additions or deletions greater than one kilometre 
will be considered for calculations in this Article. 

 
6.7 The Contractor will be limited to the compensation adjustments specified in 

sections 6.1 and 6.3, and the Contractor will have no other remedies, either in 
contract under this Agreement or for claims for damages in tort, with respect to 
any notices issued under section 6.1. 

 
 

7. CHANGES TO PAVEMENT MARKING SERVICES 

 
7.1 In order to promote and enhance public safety and efficiency, the Contractor will: 
 

(a) in consultation with the Province, continually review and re-evaluate the 
Pavement Marking Services and, in conducting that review, take into 
account changing technology in the pavement marking industry, changing 
economic and environmental conditions and changing public 
requirements; 

 
(b) advise the Province if the Contractor considers that any part of the 

Pavement Marking Services should be changed in a material way, and 
submit the proposed change to the Province for its consideration; and 

 
(c) co-operate with and make commercially reasonable efforts to assist the 

Province with its tests to accommodate new pavement marking 
technology. 

 
7.2 The Province may, in the Province’s sole discretion, either as a result of reviews, 

advice or proposals made under section 7.1, or on the Province’s own initiative, 
change the Pavement Marking Services, including changes to the Specifications, 
by delivery of written notice to the Contractor, specifying the change, and the 
Contractor will forthwith perform the Pavement Marking Services, as so changed. 

 
7.3 If a notice is delivered under section 7.2, then the Contractor and the Province 

will enter into negotiations to determine the appropriate compensation 
adjustment for the change to the Pavement Marking Services. 

 
7.4 If the parties are unable to reach an agreement on compensation under section 

7.3 within 60 days of notification being given under section 7.2, then the matter 
may be referred by either party directly to arbitration pursuant to sections 18.5 
and 18.6, and in determining that issue the arbitrator will take into consideration: 

 
(a) service level changes relative to existing obligations; 
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(b) the practical effect of the change on the business operations of the 

Contractor, including direct cost increases and decreases and the indirect 
cost of a reduction in the Pavement Marking Services without a 
corresponding reduction in fixed and overhead costs; 

 
(c) whether, in the aggregate, the change in compensation, as negotiated under 

section 7.3, will result in an improvement or deterioration in the Contractor’s 
financial condition; and 

 
(d) the provisions of this Agreement. 

 
 

8. REPEATER SYSTEM 

 
8.1 The Province permits the Contractor to use the Repeater System during the 

Term subject to the terms and conditions set out in Schedule 12 (Repeater 
System) and the Contractor agrees to observe and comply with these terms and 
conditions. 

 
 

9. INSURANCE AND INDEMNITY 

 
9.1 The Contractor will obtain and maintain in force during the Term: 
 

(a) commercial general liability insurance providing coverage of not less than $5 
million inclusive per occurrence, and $10 million in the annual aggregate, for 
bodily injury, death and property damage and including loss of use of 
property, which may arise directly or indirectly out of the acts or omissions of 
the Contractor, or Subcontractors, including all persons, firms or corporations 
who perform any of the Pavement Marking Services, or any of them, in any 
way relating to the performance of services within the Pavement Marking 
Service Area or the performance of services otherwise under this Agreement, 
with the Province added as an additional named insured in the manner 
specified in Schedule 16 (Insurance and Securities); 

 
(b) automobile liability insurance in an amount not less than $5 million and 

automobile physical damage insurance including collision and comprehensive 
coverage, covering all automobiles and vehicles owned, rented or leased by 
the Contractor, that are required by law to be licensed; and 
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(c) equipment insurance covering all equipment owned, rented or leased (with 

policy limits and conditions that may be applicable to any rental or lease 
agreements) by the Contractor and utilized in the performance of the 
Pavement Marking Services by the Contractor, or Subcontractors, including 
all persons, firms or corporations who perform any of the Pavement Marking 
Services, or any of them, against "all risks" of loss or damage 

 
and the terms of the foregoing insurance coverage will meet the insurance 
requirements in Schedule 16 (Insurance and Securities) and will be placed with 
an insurer or insurers acceptable to the Minister. 

 
9.2 Evidence satisfactory to the Minister that the insurance required under section 

9.1 has been obtained must be submitted by the Contractor to the Minister not 
later than the 30th day prior to the Commencement Date and the Contractor will, 
upon the request of the Minister made at any time or times, submit to the Minister 
evidence, satisfactory to the Minister, that the insurance remains in force and 
effect. 

 
9.3 The Contractor will ensure that the insurance described in section 9.1 may not be 

cancelled or materially changed in any way whatsoever without the insurer or 
insurers giving not less than 30 day’s prior written notice to the Province and if 
notice of cancellation or material change is given the Contractor’s obligations 
under section 9.1 will continue in effect. 

 
9.4 The Contractor will provide 30 day’s written notice to the Minister of any expiry, 

non-renewal, lapse, refusal to extend by the insurer, cancellation or any material 
change of the insurance policy or policies required by the Contractor pursuant to 
this Article. 

 
9.5 The Contractor will, at the request of the Minister, in the Minister’s sole 

discretion, secure insurance to replace the insurance coverage provided in 
compliance with section 9.1 with new coverage terms or increased policy limits, 
as specified by the Minister. 

 
9.6 The Minister may, in the Minster’s sole discretion, review the insurance 

requirements stipulated by this Article and Schedule 16 (Insurance and 
Securities) and the Contractor will cooperate as required to implement any 
changes arising from this review. 
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9.7 The Contractor will indemnify and save harmless the Province and the Minister 
from and against all claims, liabilities, demands, losses, damages, costs and 
expenses, legal defence costs and expenses, fines, penalties, assessments and 
levies made against or incurred, suffered or sustained by the Province and the 
Minister or either of them at any time or times (whether before or after the 
expiration or sooner termination of this Agreement) where the same or any of 
them are based upon or arise out of or from anything done or omitted to be done 
by the Contractor and the Contractor's Subcontractors, servants, employees, 
agents, management, shareholders, directors and suppliers or any of them 
pursuant to this Agreement including any claim against the Province for failure to 
supervise or inspect the work which is performed by the Contractor pursuant to 
this Agreement which indemnity will survive the expiration or sooner termination 
of this Agreement. 

 
 

10. BONDS 

 
10.1 The Contractor will obtain and maintain the Bonds in full force and effect during 

the Term, in accordance with the format and terms specified in Schedule 15 
(Bonds).   

 
10.2 The Bonds will both be issued by one surety company, or one group of surety 

companies, that are created and existing under the laws of Canada and duly 
authorized to transact the business of suretyship in Canada, and the Bonds will 
be delivered by the Contractor to the Province prior to or on execution of this 
Agreement. 

 
 

11. CONTRACTOR’S COVENANTS 

 
11.1 The Contractor will: 
 

(a) observe, abide by and comply with all laws, by-laws, orders, directions, 
rules and regulations of any competent government authority or branch or 
agency thereof directly or indirectly applicable to the Contractor, this 
Agreement, or the services to be performed under this Agreement; 
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(b) ensure that the representations and warranties set forth in Article 2 are 
true and correct at all times during the Term and provide evidence to that 
effect to the Province on the written request of the Minister; 

 
(c) maintain its corporate existence and carry on and conduct its business in 

a proper business-like manner in accordance with good business practice 
and keep or cause to be kept proper books of account in accordance with 
generally accepted accounting principles applied on a consistent basis; 

 
(d) within 15 days of the delivery of a written demand from the Province, 

provide the Province with such information and documents with respect to 
the affairs of the Contractor as the Province may reasonably request; 

 
(e) punctually pay as they become due all accounts, expenses, wages, 

salaries, taxes, levies, rates, fees, contributions and assessments required 
to be paid by it on any of its undertaking; 

 
(f) provide a tax verification letter within 14 days of award of the contract, 

prior to the Ministry signing the contract. The letter will verify that the 
Contractors:  

 
(i) BC corporate income tax and provincial sales tax (PST) filings are 

up-to date; and 
(ii) No PST balance is owing.  
 
Letters issued by the Ministry of Finance are valid for a one-year period. 
Up-to-date letters must be provided for the duration of the Contract.  

 
(g) observe, perform and comply with each covenant and agreement on its 

part contained in this Agreement; 
 

(h) provide and maintain all financial management and technical expertise 
necessary for the Contractor to carry out its obligations under this 
Agreement; 

 
(i) upon request, of the Ministry Representative in accordance with section 

16.8: 
 

(i) deliver to the Province samples of any or all products; and 
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(ii) permit the Ministry Representative at all reasonable times to 
inspect the sample collection; 

 
(iii) permit the Ministry Representative at all reasonable times to 

inspect the material storage facility, storage conditions. 
 

(iv) Contractor shall maintain appropriate sampling equipment for the 
materials such as adequately powered mixing apparatus to mix the 
paint in drums or bulk containers for at least 10 minutes, concentric 
tube sample probe for beads (in accordance with AASHTO T346); 

 
(j) co-operate with and make commercially reasonable efforts to assist the 

Province in the completion of a maximum of two Plate Tests for each type 
of paint used per Season;  

 
(k) co-operate with the Province and any other contractors providing services 

to the Province in the Pavement Marking Service Area and in areas 
adjacent to the Pavement Marking Service Area; 

 
(l) perform the Pavement Marking Services in a good manner, free of defects 

or deficiencies and to the satisfaction of the Minister; 
 

(m) repair, at its own expense, all damage to government property caused by 
the Contractor; 

 
(n) continually train its staff in the safe operation of pavement marking 

equipment to the satisfaction of the Minister; 
 

(o) provide and maintain at all times sufficient staff, facilities, materials, 
appropriate equipment and approved subcontract agreements in place 
and available to it as required to fully perform the Pavement Marking 
Services, and in no event will the level of resources deployed in the field 
and ready to respond be less than what is required to supply the Routine, 
Second Coat Application Pavement Marking Services, Third Coat 
Application Pavement Marking Services, Quantified and Additional 
Pavement Marking Services and to comply with the Contractor’s Quality 
Plan;  
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(p) paint, identify and light the equipment in accordance with the requirements 
set out in Schedule 11 (Equipment Requirements) and such other 
requirements of which the Minister may advise the Contractor by written 
notice from time to time;  

 
(q) mount a DPMMI to each paint application vehicle, in compliance with Part 

B of Schedule 1 (Pavement Marking Specifications) and the requirements 
set out in subsection 14.4(f), and have each such DPMMI calibrated at 
least once per year by the supplier; 

 
(r) create and maintain an inventory of all line types in the Pavement Marking 

Service Area, in compliance with the reporting requirements set out in 
Article 14;  

 
(s) inspect, each year, the condition of all Longitudinal Markings, in 

compliance with the reporting requirements set out in subsection 14.4(b); 
 

(t) observe and comply with all laws, by-laws, orders, directions, rules and 
regulations of any competent government authority or branch or agency 
thereof relating to the environment or to occupational health and safety, 
including the Workers Compensation Act, and the OHS Regulation, 
directly or indirectly applicable to the Contractor or this Agreement, 
including by ensuring that the provision of and performance of the 
Pavement Marking Services, complies with all such laws, by-laws, orders, 
directions, rules and regulations;  

 
(u) notwithstanding any limitation in the OHS Regulation which would exempt 

the Contractor from the requirement to initiate and maintain an 
occupational health and safety program, initiate and at all times maintain 
an occupational health and safety program in connection with the 
Pavement Marking Services and this Agreement, and ensure that the 
occupational health and safety program: 

 
(i) is designed to prevent injuries and occupational diseases within the 

contemplation of the Workers Compensation Act and the OHS 
Regulation; 

 
(ii) provides for the establishment and maintenance of a system or 

process to ensure compliance with the Workers Compensation Act 
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and the OHS Regulation in respect of the services and this 
Agreement; and 

 
(iii) satisfies the requirements of an occupational health and safety 

program under the Workers Compensation Act and the OHS 
Regulation;  

 
(v) carry out the responsibilities of the Prime Contractor under the Workers 

Compensation Act and the OHS Regulation, in connection with the 
Pavement Marking Services and this Agreement, and for the purposes of 
Workers Compensation Act and the OHS Regulation, the workplace as 
therein defined is the worksite at which the painting operations are 
currently taking place; and 

 
(i) if another party is the Prime Contractor in connection with another 

adjacent or nearby worksite, the Contractor will continue to perform 
the obligations of the Prime Contractor for the worksite at which the 
painting operations are currently taking place and: 

 
(A) cooperate with the other party so as to coordinate the health 

and safety activities on the adjacent or nearby worksite; and 
 

(B) notify the other party of any hazard created by virtue of 
overlapping or adjoining work activities and ensure the 
hazards are addressed throughout the duration of such 
activities; 

 
(w) perform, or cause Subcontractors to perform, where applicable, all 

Pavement Marking Services in a manner which meets or exceeds the 
specifications set out in Schedule 1 (Pavement Marking Specifications);  

 
(x) provide to the Minister all of the Contractor information specified in 

Schedule 14 (Contractor Detail) with respect to a corporate Contractor, a 
Contractor that is a partnership and with respect to each corporate partner 
of a Contractor that is a partnership, no later than 30 days prior to the 
Commencement Date; and 

 
(y) comply in all respects with the terms and conditions set out in Schedule 13 

(Privacy Protection). 
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12. ANNUAL PRICE AND FEES  

 
12.1 In consideration of the Contractor: 
 

(a) providing the Core Services and performing all other obligations of the 
Contractor under this Agreement, except Additional Pavement Marking 
Services, the Province will, subject to the terms of this Agreement including 
section 17.2 and subsection 19.2(b), pay to the Contractor the Annual Price 
corresponding to each Contract Year;  

 
(b) providing the Additional Pavement Marking Services, the Province will, 

subject to the terms of this Agreement, pay to the Contractor fees in the 
amounts and in the manner set out in Schedule 5 (Additional Pavement 
Marking Services). 

 
12.2 The sums described in subsection 12.1(a) constitute the maximum amounts 

payable to the Contractor for its performance of the Core Services and the 
Contractor will not be entitled to any additional compensation for its performance, 
whether or not the work actually undertaken by the Contractor is described in this 
Agreement and, without limiting the generality of the foregoing, the Contractor 
will not be entitled to any compensation in a Contract Year beyond the Annual 
Price for that Contract Year unless: 

 
(a) the Annual Price is adjusted during that Contract Year in accordance with this 

Agreement; or 
 

(b) the Contractor performs Additional Pavement Marking Services during that 
Contract Year at the request of the Minister in accordance with this 
Agreement. 

 
12.3 Notwithstanding any other provision of this Agreement, the payment of money by 

the Province to the Contractor under this Agreement is subject to: 
 

(a) there being sufficient monies available in an Appropriation, as defined in the 
Financial Administration Act, to enable the Province, in any fiscal year or part 
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thereof when any payment of money by the Province to the Contractor falls 
due under this Agreement, to make that payment; and 

 
(b) Treasury Board, as defined in the Financial Administration Act, not having 

controlled or limited, under the Financial Administration Act, expenditure 
under any Appropriation referred to in subsection (a) of this section. 

 
12.4 All sums due and owing by the Contractor to the Province under this Agreement 

will be set off by the Province during the Term.  
 
12.5 All payments made under this Agreement, net of sums set off as provided under 

section 12.4, will be paid by electronic fund transfer to the appropriate party.  
 
12.6 Concurrent with each setoff payment, the Province will deliver to the Contractor 

an accounting of the sums due and owing by the parties under this Agreement to 
the date of the payment. 

 
 

13. ASSIGNMENT AND SUBCONTRACTING 

 
13.1 The Contractor will not without the prior written consent of the Minister assign, 

either directly or indirectly, this Agreement or any right of the Contractor under 
this Agreement. 

 
13.2 The Contractor may subcontract any obligation of the Contractor under this 

Agreement to any person, except if the Minister has notified the Contractor that 
the Minister's written consent is to be obtained prior to any such subcontracting 
by the Contractor. 

 
13.3 The appointment of Subcontractors by the Contractor will not relieve the 

Contractor of its responsibility to perform and comply with all terms of this 
Agreement, or for the quality of work, materials and services provided by it. 

 
13.4 The Contractor will at all times be held fully responsible to the Province for the 

acts and omissions of its Subcontractors and persons employed by them and no 
subcontract entered into by the Contractor will impose any obligation or liability 
upon the Province to any such Subcontractor or any of its employees. 
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13.5 The Contractor will cause every subcontractor to be bound by the terms of this 

Agreement so far as they apply to the Pavement Marking Services to be 
performed by each subcontractor. 

 
13.6 Nothing in this Agreement will create any contractual relationship between the 

Province and a Subcontractor of the Contractor. 
 
13.7 The Minister may, without the prior consent of the Contractor, assign in whole or 

in part, either directly or indirectly, this Agreement or any rights of the Minister 
under this Agreement. 

 
13.8 The Contractor will use its best efforts to co-operate with the Province, and any 

other interested parties to effect a full or partial assignment of the Minister’s 
rights and obligations under this Agreement, and a reasonable transition in 
performance of the Pavement Marking Services as a result of any assignment, 
expiration or termination of this Agreement and this obligation will survive such 
expiration, termination or assignment. 

 
 

14. RECORDS AND REPORTS  

 
14.1 The Contractor will: 
 

(a) establish and maintain at a location within British Columbia accurate books of 
account and records (including supporting documents) to the satisfaction of 
the Minister; 

 
(b) give written particulars of the location within British Columbia, referred to in 

subsection 14.1(a), to the Minister, not later than 30 days after the 
Commencement Date, or give written particulars of any new location within 
British Columbia within 30 days of any change of location; and 

 
(c) permit the Province, its servants and agents, at any time or times during 

normal business hours, to copy or audit, or both, any or all of the books of 
account and records (including supporting documents) referred to in 
subsection 14.1(a). 
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14.2 The Contractor will upon the request, from time to time, of the Minister: 
 

(a) deliver to the Province copies of any or all records demonstrating the 
compliance of the Contractor with the laws, by-laws, orders, directions, rules 
and regulations referenced in section 11.1, including the Workers 
Compensation Act, and the OHS Regulation; and  

 
(b) permit the Minister at all reasonable times to inspect, examine, review and 

copy any and all findings, data, specifications, drawings, working papers, 
reports, documents and material whether complete or otherwise that have 
been produced, received or acquired by the Contractor, the Province or the 
Ministry, or provided by or on behalf of the Province or the Minister to the 
Contractor as a result of or in connection with this Agreement. 

 
14.3 All case files, materials, software, manuals and memoranda of any Ministry of the 

Province of British Columbia related to the provision of the Pavement Marking 
Services that are, from time to time, in the possession or control of the Contractor 
will at all times be the exclusive property of the Province. All aforesaid items will 
be immediately delivered by the Contractor to the Minister on the expiration or 
sooner termination of this Agreement and each aforesaid item will be 
immediately delivered by the Contractor to the Minister on the earlier of: 

 
(a) the expiration or sooner termination of this Agreement; and 

 
(b) the completion by the Contractor of the provision of services under this 

Agreement. 
 
14.4 The Contractor will: 
 

(a) provide to the Minister, as required by the Minister from time to time, reports 
relating to the compliance of the Contractor with the laws, by-laws, orders, 
directions, rules and regulations referenced in section 11.1, including the 
Workers Compensation Act and the OHS Regulation; 

 
(b) provide the Line Condition Report in the required Excel spreadsheet format, 

which is located on the Ministry Website, to the Ministry Representative, no 
later than March 15th of each year, in accordance with the following 
requirements:  
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(i) provide an assessment of all lines on all Highways identified in 
Appendix D of Schedule 4 (Routine Pavement Marking 
Services, Second Coat Application Pavement Marking Services, 
Third Coat Application Pavement Marking Services and 
Quantified Pavement Marking Services); 

 
(ii) identify lines that do not require re-painting on all Highways 

identified in Appendix A of Schedule 4 (Routine Pavement 
Marking Services, Second Coat Application Pavement Marking 
Services, Third Coat Application Pavement Marking Services, 
and Quantified Pavement Marking Services); 

 
(iii) identify lines as ‘Poor’ if, when compared to ASTM Method 

D913 photo No. 2 - 60%, 60% or less of the line is visible; 
 

(iv) identify lines as ‘Fair’ if, when compared to ASTM Method D913 
photo No. 4 - 77%, if no less than 61% and no more than 77% 
of the line is visible; and 

 
(v) identify lines as ‘Good’ if, when compared to ASTM Method 

D913 photo No. 6 - 92%, no less than 78% of the line is visible; 
and 

 
(vi) identify the line type of the Poor, Fair and Good sections of the 

Highways by highway segment . Each highway segment must 
have the same start and end coordinates as in the Line Type 
Report and the Accomplishment Report; and 

 
(vii) Report the start and end coordinates (latitude and longitude) of 

each segment in decimal degree format with 5 decimal places 
of precision. 

 
(c) provide a proposed Quantified Plan to the Ministry Representative for 

approval; no later than April 1st of each year, and 
 

(i) when the proposed Quantified Plan has been submitted by the 
Contractor to the Ministry Representative for approval, the 
Ministry Representative will, as soon as is reasonably 
practicable, and in any event no later than 15 Business Days 
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after receiving the proposed plan, advise the Contractor 
whether the proposed plan is satisfactory, and if not 
satisfactory, in what respects it is not satisfactory;  

 
(ii) if the Ministry Representative advises the Contractor that the 

proposed Quantified Plan is satisfactory, the proposed plan will 
be the Quantified Plan for that year;  

 
(iii) if, pursuant to paragraph (i) of this subsection, the Ministry 

Representative advises the Contractor that the proposed 
Quantified Plan is not satisfactory, within 15 Business Days of 
being so advised, the Contractor will submit a second proposed 
plan to the Ministry Representative for approval, and the 
Ministry Representative will, as soon as is reasonably 
practicable, and in any event no later than 10 Business Days 
after receiving the second proposed plan, advise the Contractor 
whether the proposed plan is satisfactory; 

 
(iv) if the Ministry Representative advises the Contractor that the 

second proposed Quantified Plan is satisfactory, the second 
proposed plan will be the Quantified Plan for that year;  

 
(v) if the Contractor either does not submit a proposed Quantified 

Plan by April 1st of that year, or if the Contractor does not, 
pursuant to paragraph (iii) of this subsection, submit a second 
proposed Quantified Plan that is satisfactory to the Ministry 
Representative, the Minister may impose on the Contractor a 
Quantified Plan for that year by delivering to the Contractor a 
copy of that Quantified Plan as prepared by the Minister. 

 
(d) provide the Weekly Plan to the Ministry Representative, no later than the last 

business day of each week for the following week.  The Weekly Plan will 
include the location of planned Routine Pavement Marking Services, Second 
Coat Application Pavement Marking Services, Third Coat Application 
Pavement Marking Services and Quantified Pavement Marking Services 
outlined in section 5.2.  

 
(e) provide the Accomplishment Report in the required format, which is located 

on the Ministry Website, to the Ministry Representative no later than the 5th 
Operational Day of each month for the prior month.  In the Accomplishment 
Report, the Contractor will:   
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(i) set out monthly and contract year-to-date summaries and 

locations of all performed Routine Pavement Markings 
Services, Second Coat Application Pavement Marking Services, 
Third Coat Application Pavement Marking Services and 
Quantified Pavement Marking Services and all work performed 
under Additional Pavement Marking Services; 

 
(ii) identify locations by highway segment. Each highway segment 

must have the same start and end coordinates as in the Line 
Type Report and the Line Condition Report; and   

 
(iii) report the start and end coordinates (latitude and longitude) of 

each  highway segment in decimal degree format with 5 
decimal places of precision 

 
(f) provide to the Ministry Representative, within 5 Business Days upon request, 

reports relating to the operation of the DPMMI and the data collected by using 
the DPMMI, details of which are outlined in Part B of Schedule 1 (Pavement 
Marking Specifications), including, without limitation, the following information: 

 
(i) the raw data from the DPMMI in a Microsoft Excel spreadsheet 

format; 
 

(ii) site specific and/or entire logs of raw data files from the DPMMI, 
as requested; and 

 
(iii) proof of calibration for each DPMMI unit, for each year of that 

unit’s operation; 
 

(g) provide to the Ministry Representative, within 5 Business Days upon request, 
detailed records that reference load slips for paint, bead and any other 
product used in the provision of the Services, including quantities and 
locations used; 

 
(h) provide to the Ministry Representative, within 5 Business Days upon request, 

a written declaration that products used by the Contractor: 
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(i) are listed on the British Columbia Ministry of Transportation & 
Infrastructure's Recognized Products List; 

 
(ii) have not been modified or tampered; 

 
(iii) have been stored and applied in accordance with 

manufacturers recommendations; 
 

(iv) have not passed expiry date at time of application; 
 

(i) provide to the Ministry Representative, within 15 Business Days upon 
request, certificates of product quality as provided to Contractor by 
manufacturer; 

 
(j) provide to the Ministry Representative no later than December 15 of each 

Contract Year, the Line Type Report containing a current inventory of all 
types of lines in the Pavement Marking Service Area, in the required Microsoft 
Excel spreadsheet format which is located on the Ministry Website; and which 
must meet the following requirements: 

 
(i) locations must be identified by highway segment.; Each 

highway segment must have the same start and end 
coordinates as in the Accomplishment Report and in the Line 
Condition Report; 

 
(ii) the start and end coordinates (latitude and longitude) of each 

highway segment must be reported in decimal degree format 
with 5 decimals of precision.  

 
(iii) the aggregate length of each line type must be identified. 

 
(iv) changes to line inventory from the previous contract year must 

be denoted 
 

(k) provide to the Ministry Representative, no later than December 31st of each 
year, either a certificate from a senior officer or director of the Contractor, 
certifying that the Contractor’s details provided in Schedule 14 (Contractor 
Detail) are unchanged or, if the Contractor’s details have changed, a 
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replacement for Schedule 14 (Contractor Detail), certified to be correct by a 
senior officer or director of the Contractor. 

 
 

15. FINANCIAL AND ACCOUNTING AUDIT 

 
15.1 The Province may, in its sole discretion, conduct a financial and accounting audit 

of the Contractor, including the right to inspect and take copies of the books and 
records of the Contractor upon the Province's written request and within 15 
business days of such request, the Contractor shall promptly produce and deliver 
to the Province legible copies of all relevant books and records. The Province 
shall have the right to conduct a financial and accounting audit of the Contractor, 
including the right to inspect the original books and records upon reasonable 
notice and at reasonable times. 

 
15.2 The Contractor will fully co-operate with the Province in conducting an audit 

under section 15.1. 
 
15.3 The Contractor will, upon the request of the Minister, provide to the Province a 

copy of the audited (or if unavailable, unaudited) financial statements of the 
Contractor. 

 
15.4 The Contractor will prepare, such financial information, reports or statements 

relating to the Contractor’s financial condition and accounting records as the 
Minister may request and will deliver the same to the Minister at such time or 
times as the Minister may specify. 

 
 

16. QUALITY MANAGEMENT 

 
16.1 The Contractor is responsible for the quality of the Pavement Marking Services, 

in accordance with this Agreement, the Specifications and the Contractor’s 
Quality Plan.  

 
16.2 The Contractor’s Quality Plan for delivery of the Pavement Marking Services will 

be prepared by the Contractor and provided to the Ministry Representative, and 
the Contractor’s Quality Plan will include, without limitation, the following: 
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(a) documentation of all processes for all Pavement Marking Services in 

detail; 
(b) documentation of the Contractor's processes to ensure Quality Control 

and Quality Assurance, outlining details on how the following tests will be 
performed and recorded: 

 
(i) colour 

 
(ii) dimensions 

 
(iii) retro-reflectivity: 

 
• sampling must be made using a sample size of 20 measurements at 5 

metre intervals on a single line; 
• all measurements for retro-reflectivity must be made within a single 

test site and may be averaged and recorded as an average; 
• testing for retro-reflectivity must be carried out only when the newly 

painted surface is clean, dry, free of all excess beads, and after 24 
hours of paint being applied; 

• all measurements for retro-reflectivity must be made using a retro-
reflectometer that can measure retro reflectivity of pavement markings 
in accordance with ASTM E1710 standard. The unit shall be capable of 
recording GPS coordinates and include data integration software that 
allows for data and GIS management that is compatible with excel and 
google maps. Measurements must be made using the retro-
reflectometer manufacturer’s instructions for operation and procedures 
and must be made only by competent staff; 

 
(iv) thickness and consistency; and 

 
(v) daytime visibility; 

 
(c) documentation of the Contractor’s processes for using and calibrating the 

DPMMIs, and tracking the required data from the units; 
 

(d) an internal non-conformance process to be initiated by the Contractor 
when materials, products or Pavement Marking Services fail to meet the 
terms and conditions of this Agreement, outlining: 
(i) the methods used to determine the extent, location and quantity of 

the non-conforming material, product or Service; 
(ii) the methods used to resolve an incident or incidents of non-

conforming materials, products or Pavement Marking Services, 
whether they be replacement, rectification or a request to the 
Province to accept the non-conformance; 
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(iii) how the root cause leading to the non-conformance will be 
identified and analyzed; 

(iv) the method or methods used to ensure all similar incidents are 
prevented in the future; 

(v) the method or methods used to determine the effectiveness of 
corrective and preventive measures; and 

(vi) how the non-conformances and their resolution will be 
communicated within the Contractor’s organization. 

 
16.3 The Contractor’s Quality Plan must be accepted by the Province and finalized by 

the Parties for the Commencement Date. In order to do so, the Contractor must 
have the Ministry Representative’s written acceptance of the Contractor’s Quality 
Plan no later than 90 days before the Commencement Date of this Agreement.  
Acceptance of the Contractor’s Quality Plan by the Province in no way will 
release the Contractor from its obligation to perform all of the terms, covenants 
and conditions of this Agreement, including but not limited to the Specifications, 
all of which are expressly reserved by the Province and that if there is any 
conflict between the Contractor’s Quality Plan, or any part thereof, and any term 
of this Agreement including the Specifications, the terms of this Agreement will 
prevail. 

 
16.4 The Contractor must implement, maintain and conform to the Contractor’s 

Quality Plan through the Term.  
 
16.5 The Contractor is responsible for continually monitoring the effectiveness of, 

maintaining, and revising the Contractor’s Quality Plan throughout the Term and 
will submit any resulting amendments to the Ministry Representative for 
acceptance. 

 
16.6 The Province may audit the Contractor’s Quality Plan and conduct monitoring 

and auditing, at times and in accordance with the Provincial Quality Plan, in order 
to ensure conformance with the Specifications, the terms of this Agreement, and 
the Contractor’s Quality Plan through review of the Contractor’s work activities 
and performance results and to verify the effectiveness of the Contractor’s 
processes, procedures, methods, documentation, and records. 

 
16.7 The Province may issue and deliver to the Contractor a Non-Conformance 

Report (the “NCR”) if the results of the Province's monitoring or auditing activities 
indicate the Contractor is failing to conform to the terms of this Agreement. 

 
16.8 The Contractor must work directly with the Ministry Representative on matters 

related to quality and will fully co-operate in all of the Province’s monitoring and 
auditing activities as described in the Provincial Quality Plan. 
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17. DEFAULT AND REMEDIES 

 
17.1 Any of the following events will constitute an Event of Default whether the event 

is voluntary, involuntary or results from the operation of law or any judgment or 
order of any court or administrative or government body: 

 
(a) the Contractor fails to observe, perform or comply with any provision of this 

Agreement;  
 

(b) any representation or warranty made by the Contractor in this Agreement is 
materially untrue or incorrect; 

 
(c) any information, statement, document, certificate or report furnished or 

submitted by or on behalf of the Contractor to the Province or the Minister 
pursuant to this Agreement, is materially untrue or incorrect;  

 
(d) the Contractor fails to deliver to the Province notice that there has occurred, 

or is continuing to occur, a default under this Agreement, and such notice 
specifies the particulars of the default;  

 
(e) there is any bona fide action or proceeding, pending or threatened against the 

Contractor, which would, in the reasonable opinion of the Minister, have a 
material adverse effect upon the ability of the Contractor to fulfill its 
obligations under this Agreement; 

 
(f) an order is made, a resolution is passed or a petition is filed, for the 

liquidation or winding up of the Contractor;  
 

(g) a change occurs with respect to any of the properties, assets, condition 
(financial or otherwise), business or operations of the Contractor which, in the 
reasonable opinion of the Minister, materially adversely affects the ability of 
the Contractor to fulfill any of its obligations under this Agreement; 

 
(h) the Contractor becomes insolvent, commits an act of bankruptcy, makes an 

assignment for the benefit of its creditors or otherwise acknowledges its 
insolvency; 
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(i) a bankruptcy petition is filed or presented against, or a proposal under the 
Bankruptcy and Insolvency Act (Canada) is made by, the Contractor; 

 
(j) a compromise or arrangement is proposed in respect of the Contractor under 

the Companies’ Creditors Arrangement Act (Canada); 
 

(k) a receiver or receiver-manager of any property of the Contractor is appointed; 
 

(l) the Contractor permits any sum, which is not disputed to be due by it, to 
remain unpaid after legal proceedings have been commenced to enforce 
payment thereof;  

 
(m) the Contractor ceases, in the reasonable opinion of the Minister, to 

carry on business as a going concern; 
 

(n) the Contractor, without the prior written approval of the Minister, assigns, sells 
or in any manner disposes of or encumbers all or any of its interest in, or 
rights acquired under, this Agreement;  

 
(o) without the prior written consent of the Minister, the direct or indirect legal or 

beneficial ownership and effective control of the Contractor changes from that 
represented in subsection 2.1 (k); or 

 
(p) any action is taken to enforce any security interest, charge or encumbrance 

granted, created or issued by the Contractor. 
 
17.2 On the happening of an Event of Default, or at any time thereafter, the Minister 

may deliver written notice to the Contractor specifying the Event of Default and 
the Province may, at its option, elect to do any one or more of the following: 

 
(a) pursue any remedy available to it at law or in equity; 

 
(b) retain as a holdback from any payment due to the Contractor under 

subsection 12.1(a), if the Event of Default is a failure to perform any of the 
Pavement Marking Services in accordance with this Agreement, an amount 
equal to twice the value of the Pavement Marking Services not performed, 
such value to be determined by the Minister in the Minister’s sole discretion; 
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(c) take all actions in its own name or in the name of the Contractor that may 

reasonably be required to cure the Event of Default in which case all 
payments, costs and expenses incurred will be payable by the Contractor to 
the Province on demand and set off against any sums owing by the Province 
to the Contractor present or future, including any amount retained as a 
holdback under subsection 17.2 (b); 

 
(d) require the Contractor to cure the Event of Default within a time period 

specified by the Minister; 
 

(e) if an Event of Default with respect to which an amount has been retained as a 
holdback under subsection 17.2 (b): 

 
(i) has been cured by the Contractor to the satisfaction of the 

Minister within a time period specified by the Minister, then the 
Province may pay the amount retained to the Contractor, or 

 
(ii) is not curable or has not been cured by the Contractor to the 

satisfaction of the Minister, within a time period specified by the 
Minister, then the Province may keep the amount retained as a 
reduction of fees otherwise payable to the Contractor under 
Part I of the Schedule 7 (Fees) and the Contractor and the 
Province agree that an amount equal to twice the value of the 
Pavement Marking Services not performed, determined 
according to subsection 17.2 (b), is an appropriate estimate of 
the losses and damages incurred by the Province arising from 
the Contractor’s default, after taking into account the Province’s 
increased administration costs, the costs of hiring an alternate 
Contractor to perform the Pavement Marking Services, the 
delays in the performance of those services and the costs 
associated with traffic closures or delays, if any, which resulted 
from the default; 

 
(f) waive the Event of Default; and 

 
(g) terminate this Agreement, subject to the expiration of any time period 

specified by a notice delivered pursuant to subsection 17.2 (d). 
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17.3 The rights, powers and remedies conferred on the Province under this 
Agreement are not intended to be exclusive and each will be cumulative and in 
addition to and not in substitution for every other right, power and remedy 
existing or available to the Province under this Agreement, any other agreement, 
at law or in equity and the exercise by the Province of any right, power or remedy 
will not preclude the simultaneous or later exercise by the Province of any other 
right, power or remedy. 
 

17.4 No failure or delay on the part of either party to complain of an act or failure of 
the other party or to declare such other party in default, irrespective of how long 
such act or failure to act will continue, will constitute a waiver by such party of its 
rights under this Agreement. 

 
17.5 No interest will be payable by the Province on any amount retained as a 

holdback in accordance with subsection 17.2 (b). 
 
 

18. DISPUTE RESOLUTION 

 
18.1 Upon a dispute arising out of or in connection with any provision of this 

Agreement, the parties will consider in good faith whether to elect to follow the 
Dispute Resolution Protocol set out in Schedule 10 (Dispute Resolution Protocol) 
in attempting to resolve the dispute. 

 
18.2 The parties will confirm in writing any election by them to follow the Dispute 

Resolution Protocol in respect of a particular dispute and upon any such election 
being made, unless otherwise agreed by the parties, the Dispute Resolution 
Protocol will be binding on them in respect of that dispute. 

 
18.3 Nothing in this Article obliges a party to elect to follow the Dispute Resolution 

Protocol in respect of a particular or any dispute. 
 
18.4 Notwithstanding sections 18.1 to 18.3, any dispute arising out of or in connection 

with section 7.4 of this Agreement or section 5 of Schedule 9 (Annual Adjustment 
Process) may be referred by either party to, and finally resolved by, arbitration 
pursuant to the Arbitration Act. 
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18.5 If either party, pursuant to section 18.3 or section 18.4, decides to refer a dispute 
arising out of or in connection with this Agreement to be finally resolved by 
arbitration, then: 

 
(a) the parties must chose and appoint a mutually acceptable arbitrator within 15 

days of when the party wanting to refer the subject dispute to arbitration 
notifies the other party of that decision to refer; 

 
(b) the arbitrator to be appointed must have qualifications, by profession or 

occupation, and experience relevant to the issues in the subject dispute for 
which the arbitrator is to be appointed, provided that no person will be 
nominated or appointed as arbitrator who is, or at any time has been, 
interested in the business affairs of the Contractor or any consultant or 
subcontractor of the Contractor;  

 
(c) if the parties fail to agree on a suitable arbitrator to be appointed within the 

time period referenced in subsection 18.6(a), either party may apply to the 
British Columbia International Commercial Arbitration Centre for appointment 
of a neutral, independent person to act as an neutral, independent arbitrator 
for the subject dispute; and 

 
(d) in the absence of any written agreement otherwise, the place of arbitration will 

be either Victoria or Vancouver, British Columbia, at the Province’s option.  
 

19. FORCE MAJEURE 

 
19.1 An event of Force Majeure will only be considered if it occurs during the Season.  

 
19.2 If an event of Force Majeure occurs or is likely to occur, then: 
 

(a) the party directly affected will notify the other party immediately, and will 
use commercially reasonable efforts to remove, curtail or contain the 
cause of the delay, interruption or failure and to resume with the least 
possible delay performance of its duties, covenants and obligations under 
this Agreement; and 

 
(b) if the party directly affected by the event of Force Majeure is the 

Contractor, then the Province will not be obliged to pay to the Contractor 
any amounts pursuant to Part I of Schedule 7 (Fees) attributable, as 
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determined by the Minister, to the period during which the event of Force 
Majeure is continuing. 

 
19.3 Notwithstanding the Contractor’s inability to supply Pavement Marking Services 

while the event of Force Majeure continues, the Contractor must re-schedule the 
performance of the Pavement Marking Services to ensure that all Pavement 
Marking Services scheduled for the then current Contract Year are performed 
during that Contract Year.   

 
19.4 If the Contractor is faced with delays in the performance or completion of work 

under the Contract as a result of either picketing by a union or unions, or some 
other form of protest, it will immediately, at its own expense and for the purpose 
of allowing the work to continue or be completed without further delay,  

 
(a) in the case of picketing by a union or unions, take all necessary steps to seek 

a cease and desist order or orders from the Labour Relations Board of British 
Columbia; or  

 
(b) in the case of interference from a non-unionized person or persons, take all 

necessary steps to seek an injunction or injunctions from the Supreme Court 
of British Columbia. 

 

20. NOTICES 

 
20.1 Any notice, document, statement, report, or demand to be given or made under 

this Agreement may be transmitted by electronic mail to the party to whom it is to 
be given or made, by transmission from either party or the Minister, to the 
applicable electronic mail address, as follows: 

 
(a) if to the Province, Minister or the Ministry Representative (or all of them): 

 
Email:  @@  

 
Attention:  Ministry Representative 

 
with a copy to:   

 
Email:  @@ 
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Attention:  Manager, Maintenance Programs 
 

(b) and if to the Contractor:   
 

Email:  @@; 
 

Attention:  @@ 
 

and any such notice, document, statement, report, or demand so transmitted will 
be deemed given to and received by the intended recipient, when capable of 
being retrieved by the intended recipient at the particular electronic address 
above. 

 
20.2 Either party may, from time to time, advise the other by notice in writing of any 

change of address or electronic mail address of the party giving such notice and, 
from and after the giving of such notice, the address or electronic mail address 
therein specified will, for purposes of this Agreement, be deemed to be the 
address or electronic mail address of the party giving such notice. 

 

21. MISCELLANEOUS 

 
21.1 Any public announcement relating to this Agreement will be arranged by the 

Province in consultation with the Contractor. 
 

21.2 Any property, including Provincial Material, provided by or on behalf of the 
Province or the Minister to the Contractor as a result of this Agreement will be the 
exclusive property of the Province and will, subject to the following proviso, be 
delivered by the Contractor to the Minister immediately following the expiration or 
sooner termination of this Agreement, provided that the Minister may, at any time 
or times prior to the expiration or sooner termination of this Agreement, give 
written notice to the Contractor requesting delivery by the Contractor to the 
Minister of all or any part of such property in which event the Contractor will 
immediately comply with such request. 

 
21.3 The Contractor will treat as confidential and will not, without the prior written 

consent of the Minister, publish, release, or disclose, or permit to be published, 
released or disclosed either before or after the expiration or sooner termination of 
this Agreement, any information, except insofar as such publication, release or 
disclosure is required by law or is necessary to enable the Contractor to fulfill the 
obligations of the Contractor under this Agreement. 
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21.4 The Contractor will not, during the Term, perform a service for or provide advice 
to any person, firm or corporation or other legal entity where the performance of 
the service or the provision of the advice may or does, in the reasonable opinion 
of the Minister, give rise to a conflict of interest between the obligations of the 
Contractor to the Province under this Agreement and the obligations of the 
Contractor to such other person, firm or corporation or other legal entity. 

 
21.5 This Agreement constitutes the entire agreement between the parties in respect 

of the subject matter of this Agreement and no understandings, representations, 
contracts, or agreements, oral or otherwise, exist between the parties with 
respect to the subject matter of this Agreement except as expressly set out in this 
Agreement.  The Contractor agrees that in entering into this Agreement the 
Contractor has not and does not rely upon any previous representation of the 
Province, or of servants, employees, agents, or representatives of the Province, 
whether expressed or implied, or upon any inducement or agreement of any kind 
or nature.  All prior understandings, negotiations, representations, contracts or 
agreements are hereby canceled. 

 
21.6 Each of the parties will, upon the reasonable request of the other, make, do, 

execute or cause to be made, done or executed all further and other lawful acts, 
deeds, things, devices, documents, instruments and assurances whatever for the 
better or more perfect and absolute performance of the terms and conditions of 
this Agreement. 

 
21.7 Public disclosure of this Agreement, any documents or other records pertaining 

to this Agreement or those agreements which are in the custody or under the 
control of the Province, will be governed by the Freedom of Information and 
Protection of Privacy Act. 

 
21.8 Time will be of the essence of this Agreement. 
 
21.9 All provisions of this Agreement in favour of the Province and all rights and 

remedies of the Province, either at law or in equity, will survive the expiration or 
sooner termination of this Agreement. 

 
21.10 This Agreement will enure to the benefit of and be binding upon the Province and 

its assigns and Contractor and its successors and permitted assigns. 
 
21.11 No waiver by either party of a breach or default by the other party in the 

observance, performance or compliance of any of its obligations under this 
Agreement will be effective unless it is in writing and no such waiver will be 
deemed or construed to be a waiver of any other breach or default, and failure or 
delay on the part of either party to complain of an act or failure of the other party 
or to declare such other party in default, irrespective of how long such failure or 
delay continues, will not constitute a waiver by such party of any of its rights 
against the other party. 
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21.12 If any provision of this Agreement or the application thereof to any person or 

circumstance is invalid or unenforceable to any extent, the remainder of this 
Agreement and the application of such provision to any other person or 
circumstance will not be affected or impaired thereby and will be valid and 
enforceable to the extent permitted by law. 

 
21.13 This Agreement may only be amended by a further written agreement executed 

by both parties. 
 
21.14 The Contractor will use commercially reasonable efforts to adopt electronic 

modes of communication and transfer of information in formats and through 
modes of communication specified by the Province. 

 

22. INTERPRETATION 

 
22.1 A reference in this Agreement: 
 

(a) to a statute whether or not that statute has been defined, means a statute of 
the Province of British Columbia unless otherwise stated and includes every 
amendment to it, every regulation made under it and any enactment passed 
in substitution therefore or in replacement thereof; and 

 
(b) to any other agreement between the parties means that other agreement as it 

may be amended from time to time by the parties. 
 
22.2 Unless the context otherwise requires, any reference to “this Agreement” means 

this instrument, all of the Schedules attached to it and all documents, manuals or 
publications referenced in the Schedules and any reference in this Agreement to 
any Article, section, subsection or paragraph by number is a reference to the 
appropriate Article, section, subsection or paragraph in this Agreement. 

 
22.3 The headings or captions in this Agreement are inserted for convenience only 

and do not form a part of this Agreement and in no way define, limit, alter or 
enlarge the scope or meaning of any provision of this Agreement. 

 
22.4 In this Agreement, “person” includes a corporation, firm, association and any 

other legal entity and wherever the singular or masculine is used it will be 
construed as if the plural, the feminine or the neuter, and wherever the plural or 
the feminine or the neuter is used it will be construed as the singular or 
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masculine, as the case may be, had been used where the context or the parties 
so require. 

 
22.5 Each Schedule attached to this Agreement is an integral part of this Agreement 

as if set out at length in the body of this Agreement. 
 
22.6 In this Agreement, the words “including” and “includes”, when following any 

general term or statement, are not to be construed as limiting the general term or 
statement to the specific items or matters set forth or to similar items or matters, 
but rather as permitting the general term or statement to refer to all other items or 
matters that could reasonably fall within the broadest possible scope of the 
general term or statement. 

 
22.7 All dollar amounts expressed in this Agreement refer to lawful currency of 

Canada. 
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22.8 This Agreement will be governed by, construed and interpreted in accordance 

with the law of the Province of British Columbia, without regard to choice of law 
principles, and the Contractor and the Province will be deemed to have hereby 
attorned to the exclusive jurisdiction of the Courts of competent jurisdiction within 
the Province of British Columbia with respect to all legal proceedings arising out 
of or related to this Agreement.  

 
IN WITNESS WHEREOF, the parties have executed this Agreement as follows: 
 
 

SIGNED on behalf of HIS MAJESTY THE 
KING IN RIGHT OF THE PROVINCE OF 
BRITISH COLUMBIA by a duly 
authorized representative of the Minister 
responsible for the Transportation Act on 
the ___ day of ____________, 20__ in 
the presence of: 
 
 
______________________________ 
(Witness) 

)
)
)
)
)
)
)
)
)
)
) 

 
 
(Seal) 
 
 
 
 
 
_______________________________ 
For the Minister responsible for the 
Transportation Act 
  

 
 

  

THE common seal of _______________ 
 was hereunto affixed on the ___ day of 
_________, 20____ in the presence of: 
 
 
______________________________ 
(Signature) 
 
 
______________________________ 
(Title) 

)
)
)
)
)
)
)
)
)
)
)
) 

 
 
 
 
 
(c/s) 
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SCHEDULE “1” 
 

PAVEMENT MARKING SPECIFICATIONS 
 

 
1.  MATERIALS 

 
(a) The Contractor will use, unless otherwise approved in writing by the Province; 

 
(i) traffic marking paint and thermoplastic material in accordance with the 

latest version of the Recognized Products List from the British Columbia 
Ministry of Transportation and Infrastructure; 

 
 (ii) white paint that conforms to US Federal specification 595b White 17886;  

 
(iii) yellow paint that conforms to US Federal specification 595b Yellow 33538; 

and 
 

(iv) yellow and white traffic marking paint (water based) must contain only the 
below Polymer Emulsions: 
• Dow Chemical Fastrack 5408; 
• Arkema Coating Resins, Encor DT-250; 
• Dow Chemical, HD 21 
• A similar polymer approved by the Ministry 

 
(v)  yellow and white traffic marking paint (Alkyd/Acetone, Low VOC) must 

contain only the below Polymer Emulsions: 
• Dow Chemical, B66 Resin 
• A similar polymer approved by the Ministry  

 
(b) The Contractor will dispose of all waste material in accordance with any 

applicable legislation. 
 

2. DPMMI 

(a) Each paint application vehicle must have mounted on it a DPMMI that will be used 
to track data at an interval no greater than every 15 seconds at all times during 
paint application.   
 

(b) The data to be tracked will include: 

(i) date; 

(ii) time; 
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(iii) location; 

(iv)  speed of vehicle; 

(v)  paint application thickness (wet mils); 

(vi)  distance painted; 

(vii) glass bead application rate; 

(viii) road temperature; 

(ix) air temperature; 

(x) paint temperature. 

 

(c) The Contractor is responsible to accurately track the road and exact location on 
the road that all recorded data applies to. 

  
(d) If, for any reason, the DPMMI becomes inoperable, the Contractor will 

immediately advise the Ministry Representative.  The Contractor will inform the 
Ministry Representative of the area that has been painted without the DPMMI 
and a date when the instrument will be back in operation.  If the instrument will 
be out of service for 5 or more Operational Days, the Contractor may be required 
to provide documentation from the manufacturer regarding the problem and the 
proposed date for the solution. 

 
3. INTERPRETATION 

 
(a) Whenever more than one Pavement Marking Specification or more than one part 

of a Pavement Marking Specification applies to a particular Highway location, 
condition, circumstance or activity, the Contractor will comply with each and 
every applicable Pavement Marking Specification or part of a Pavement Marking 
Specification. 

 
4. PAVEMENT MARKING SERVICES COMPLETION 

 
(a) Wherever the time within which work must be performed by the Contractor under 

these Pavement Marking Specifications exceeds the time remaining in the Term, 
the Contractor will, notwithstanding any other provision of these Pavement 
Marking Specifications, perform the work prior to the end of the Term. 

 
5. REFERENCED MANUALS 
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(a) The following sets out a list of manuals that are referenced throughout these 
Pavement Marking Specifications and are required by the Contractor to perform 
the Pavement Marking Services.  It is the Contractor’s obligation to obtain these 
manuals and maintain them throughout the term of this Agreement. 
 

(i) Manual of Standard Traffic Signs and Pavement Markings, Ministry of 
Transportation and Infrastructure, September 2000 Edition, which can be 
accessed through the following Internet address: 
https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/engineering-standards-guidelines/traffic-engineering-
safety/traffic-signs-markings 

 
(ii) The latest edition of the Recognized Products List, Ministry of 

Transportation and Infrastructure, which can be accessed through the 
following Internet address: 

 
https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/engineering-standards-guidelines/recognized-products-list 
 

(iii) The latest edition of the Traffic Management Manual for Work on 
Roadways, Ministry of Transportation and Infrastructure, which can be 
accessed through the following Internet address: 
 
https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/engineering-standards-guidelines/traffic-engineering-
safety/trafficmanagementmanual/2020trafficmanagementmanual  

  
(iv) Technical Bulletins, Engineering, Ministry of Transportation and 

Infrastructure, which can be accessed through the following Internet 
address:  

 
https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/engineering-standards-guidelines/technical-
bulletins/bulletins-traffic-electrical 
 

(vi) The latest edition of the Equipment Rental Rate Guide, available through 
the BC Roadbuilders and Heavy Construction Association. 

 
https://www.roadbuilders.bc.ca/blue-book/ 

 
  

https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/traffic-engineering-safety/traffic-signs-markings
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/traffic-engineering-safety/traffic-signs-markings
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/traffic-engineering-safety/traffic-signs-markings
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/recognized-products-list
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/recognized-products-list
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/traffic-engineering-safety/trafficmanagementmanual/2020trafficmanagementmanual
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/traffic-engineering-safety/trafficmanagementmanual/2020trafficmanagementmanual
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/traffic-engineering-safety/trafficmanagementmanual/2020trafficmanagementmanual
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/engineering-standards-guidelines/traffic-engineering-safety/trafficmanagementmanual/2020trafficmanagementmanual
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B.C. MINISTRY OF TRANSPORTATION AND INFRASTRUCTURE  
 

PAVEMENT MARKING SPECIFICATION #1 
 

Longitudinal Markings 
 

1. OBJECTIVE 
 
To facilitate the safe and efficient movement of traffic on Highways through the use 
of Longitudinal Markings to delineate, guide and inform Highway users. 
 
2. DETAILED PERFORMANCE SPECIFICATIONS 
 
The Contractor must: 

 
(a) perform all work in accordance with the Traffic Management Manual for Work on 

Roadways; 
 

(b) layout Longitudinal Markings on new asphalt in accordance with the Manual of 
Standard Traffic Signs and Pavement Markings; with payment in accordance with 
Appendix A of Schedule 5 (Additional Pavement Marking Services) 

 
(c) layout, with no additional payment, Longitudinal Markings in areas where the 

previous markings are not visible in accordance with the Manual of Standard 
Traffic Signs and Pavement Markings or as instructed by the Ministry 
Representative; 

 
(d) ensure all surfaces are clean prior to painting Longitudinal Markings; 

 
(e) Work shall be allowed only when the climatic conditions and pavement 

temperatures are within the tolerances recommended by the manufacturer(s) of 
the materials. The marking material shall be applied according to the 
manufacturer’s recommendations. 

 
(f) Pavement markings shall have clean and well-defined edges without running, 

bleeding or deformation. Markings shall be uniform in appearance, free of 
waviness; (i.e. the edge of the marking shall not vary from a straight line more 
than 7 mm in one (1) metre or more than 25 mm in fifteen (15) meters for a 
maximum distance of 160 metres); shall be straight on tangent alignment; and 
shall be on a true arc on curved alignment. 

 
(g) paint all Longitudinal Markings in accordance with the Manual of Standard Traffic 

Signs and Pavement Markings; 
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(h) paint existing Longitudinal Markings to match those in the field, provided the 

existing markings conform to the Manual of Standard Traffic Signs and Pavement 
Markings; 

 
(i) contact the Ministry Representative about any existing Longitudinal Markings that 

do not conform to the Manual of Standard Traffic Signs and Pavement Markings 
prior to proceeding with the painting; 

 
(j) paint all Longitudinal Markings at a wet thickness of not less than 16 mils, unless 

requested by the Ministry Representative, in accordance with Schedule 4 
(Routine Pavement Marking Services, Second Coat Application Pavement 
Marking Services, Third Coat Application Pavement Marking Services and 
Quantified Pavement Marking Services) to paint at a wet thickness of not less 
than 18 mils; 

 
if requested by the Ministry Representative, to paint at a wet thickness of not less 
than 18 mils, paint, with credit for such work in accordance with Schedule 4 
(Routine Pavement Marking Services, Second Coat Application Pavement 
Marking Services, Third Coat Application Pavement Marking Services and 
Quantified Pavement Marking Services) 
 

(k) on new asphalt, apply 2 coats of paint, each coat to be applied at a wet thickness 
of not less than 16mils and the Contractor will be entitled to payment for each 
applied coat at the Additional Pavement Marking Services Unit Rate for 
Longitudinal Markings in Appendix A of Schedule 5 (Additional Pavement 
Marking Services); 
 

(l) ensure all Longitudinal Markings have well defined edges and are free of tire 
tracking, with no splatter, excessive overspray or other defects; 

 
(m) ensure lateral deviation from any existing Longitudinal Markings do not 

exceed 10mm; 
 

(n) ensure Longitudinal Markings are straight, or of uniform curvature, and conform 
with the alignment;  

 
(o) ensure the following dimensional criteria are met: 

 
(i) Longitudinal Markings cannot exceed a dimensional width of 110mm for 

specified 100mm wide line. No tolerance below 100mm is allowed for the 
specified 100mm line; 
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(ii) Longitudinal Markings cannot exceed a dimensional width of 
210mm for specified 200mm wide line. No tolerance below 
200mm is allowed for the specified 200mm line; 

 
(iii) the distances between the lines for double solid and 

simultaneous solid and broken cannot exceed a dimensional 
separation of 110mm. No tolerance below 100mm is allowed; 

 
(iv) Longitudinal Marking lane lines cannot exceed a maximum 

dimensional length deviation of +/- 100mm for the specified 
length; and 

 
(v) no spaces between broken lines can exceed a maximum 

dimensional length deviation of +/- 100mm from the specified 
length of space; 

 
(p) apply glass beads immediately following the paint application at a uniform 

application rate; and 
 

(q) ensure the following retro-reflectivity properties are achieved:  
 

Colour Initial (for at least 30 days 
from time of application) 

End of Season 

White 225 millicandela m-2·lux-1 150 millicandela m-2·lux-1 
Yellow 175 millicandela m-2·lux-1 100 millicandela m-2·lux-1 
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B.C. MINISTRY OF TRANSPORTATION AND INFRASTRUCTURE 
 

PAVEMENT MARKING SPECIFICATION #2 
 

Transverse Markings 
 

1 OBJECTIVE 
 

To facilitate the safe and efficient movement of traffic on Highways through the 
use of Transverse Markings to delineate, guide and inform Highway users. 

 
2. DETAILED PERFORMANCE SPECIFICATIONS 

 
The Contractor must: 
 
(a) perform all work in accordance with Schedule 5 (Additional Pavement 

Marking Services); 
 
(b) perform all work in accordance with the Traffic Management Manual for 

Work on Roadways; 
 
(k) perform all work in accordance with the Manual of Standard Traffic Signs 

and Pavement Markings; 
 

(l) ensure all surfaces are clean prior to performing any work; 
 

(m) work shall be allowed only when the climatic conditions and pavement 
temperatures are within the tolerances recommended by the 
manufacturer(s) of the materials. The marking material shall be applied 
according to the manufacturer’s recommendations. 

 
(n) pavement markings shall have clean and well-defined edges without 

running, bleeding or deformation. Markings shall be uniform in 
appearance, free of waviness; (i.e. the edge of the marking shall not vary 
from a straight line more than 7 mm in one (1) metre or more than 25 mm 
in fifteen (15) meters for a maximum distance of 160 metres); shall be 
straight on tangent alignment; and shall be on a true arc on curved 
alignment. 

 
(g)  when applicable, ensure grinding is: 
 

(i) uniform in depth, has well defined edges and is free of other defects; 
(ii) to a minimum of 3mm and a maximum of 5mm depth below final 

surface grade; 
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(iii) performed using equipment appropriate for the surfaces, materials 
and volumes to be removed and/or grooved; 

 
(h) paint all Transverse Markings at a wet thickness of not less than 18 mils; 
 
(i) apply thermoplastic markings at a minimum finished thickness of 3mm; 
 
(j) ensure all painted Transverse Markings are free of tire tracking, with no 

splatter, excessive overspray or other defects; 
 
(k) ensure all thermoplastic markings are uniform in thickness and free of tire 

tracking, or other defects;  
 
(l) ensure the ends of all chevrons, crosshatching, and stop bars are within 

50mm of the centre of the intersecting longitudinal line; 
 
(m) ensure all Transverse Markings have well defined edges; 
 
(n) apply glass beads immediately following the paint or thermoplastic 

application over the entire surface of the marking, and at a uniform 
application rate; 

 
(o) ensure the following retro-reflectivity properties are achieved for painted 

and thermoplastic Transverse Markings:  
 

Colour End of Season 
White 150 millicandela m-2·lux-1 
Yellow 75 millicandela m-2·lux-1 

 
(p) ensure 100% of the markings are still visible at the end of the Season in 

which they were installed, and 70% are still visible at the start of the 
following Season. 
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SCHEDULE “2” 
LOCAL AREA SPECIFICATIONS 

 
Thompson Cariboo Local Area Specification #1 (TCLAS #1) 

 
Hours of Work Restrictions 

 
1. No work will be carried out during the following restrictions without written approval 

from the Ministry Representative: 
 

(a) The Contractor is advised that work on the Highway will not be permitted 
during any long weekends associated with a statutory holiday, starting at 
12:00 noon the day prior to the long weekend or statutory holiday and 
continuing until 9:00 a.m. the day following the long weekend or statutory 
holiday, and that traffic volumes may necessitate cessation of Highway 
operations prior to that time.  For the purposes of this Schedule, Easter 
Monday will be considered a statutory holiday. 

 
(b) The Contractor is advised that work on the Highway will not be permitted 

during peak traffic volume periods.  Peak traffic volume periods in the 
Pavement Marking Service Area are as follows: 

 
(i) Kamloops area: 

7:00am to 9:00am and 3:00pm to 6:00pm, Monday to Friday 
 

(ii) Quesnel area: 
   7:00am to 9:00am and 3:00pm to 6:00pm 

 
  (iii)  Williams Lake area: 
    Thursday 12:00pm to Monday 12:00pm of July Long Weekend  
 
 
2. The Contractor will work with the Ministry Representative to schedule around 

periods of special events. 
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SCHEDULE “3” 
 

PAVEMENT MARKING SERVICE AREA 
 

Thompson Cariboo 
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SCHEDULE “4” 
 

ROUTINE, SECOND COAT APPLICATION PAVEMENT MARKING SERVICES, 
THIRD COAT APPLICATION PAVEMENT MARKING SERVICES AND 

QUANTIFIED PAVEMENT MARKING SERVICES 
 

 
DEFINITIONS: 
 
In this Schedule, unless the context otherwise requires: 
 
Median Line:  means the yellow line indicating the inside edge of a Divided Highway 

Divided Highway:  means a highway where traffic travelling in different directions is 
separated by: 
(i) a median barrier 
(ii) a raised or depressed median 
(iii) double solid centerlines spaced at least 1.8m apart 

Longitudinal Marking:  means Longitudinal Markings as described in figure 7.1 of the 
Manual of Standard Traffic Signs and Pavement Markings. 

 
All yellow lines at left turn lanes will be considered centerline, e.g., refer to figures 
7.27 to 7.31 of the Manual of Standard Traffic Signs and Pavement Markings but note 
that these examples are not all encompassing. 

Two-way left turn lanes will be considered median as depicted in figure 7.32 of the 
Manual of Standard Traffic Signs and Pavement Markings. 

 
1. The Province has endeavored to provide as accurate an estimate of the quantity of 

Line Kilometres comprising the Routine Line Inventory, Second Coat Application 
Line Inventory, Third Coat Application Line Inventory and Quantified Line Inventory 
identified in Part 2 of Appendix A, B, C and D to this Schedule, as is reasonably 
practicable; however, all such information is an estimate only and has been 
supplied solely as a guideline for Contractors.  Such information is not guaranteed, 
represented or warranted to be accurate, complete, comprehensive, exhaustive or 
reliable by the Province in whole or in part and should not be considered or treated 
as such by a Contractor.   

 
2. The total quantity of Line Kilometres to be painted annually for this Pavement 

Marking Service Area is @@. 
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(a) The annual quantity of Line Kilometres to be painted under Routine 
Pavement Marking Services is 4148; 

 
(b) The annual quantity of Line Kilometres to be painted under Second Coat 

Application Pavement Marking Services is 1656. 
 

(c) The annual quantity of Line Kilometres to be painted under Third Coat 
Application Pavement Marking Services is 152. 

 
(d) The annual quantity of Line Kilometres to be painted under Quantified 

Pavement Marking Services is @@. 
 

3. If requested in writing by the Contractor, the Province may agree in writing to: 
 

(a) carry forward a quantity of Line Kilometres to be painted for a Contract Year 
into the next Contract Year, the total of which is not to exceed 5% of the total 
quantity of Line Kilometres to be painted annually for the Contract Year in which 
it was not performed; and 
 

(b) claw back a quantity of Line Kilometers from the current Contract Year to be 
painted in the immediately preceding Contract Year that exceeded the total 
quantity of Line Kilometres to be painted annually for the immediately preceding 
Contract Year by up to 5%. 

 
For greater certainty, under no circumstances shall:  

(i) the carry forward in subsection 3(a) of this Schedule be permitted in any 
Contract Year other than the next Contract Year after the Contract Year 
in which the Line Kilometres were unperformed; or 

(ii) the claw back in subsection 3(b) of this Schedule be permitted in any 
Contract Year other than the Contract Year immediately preceding the 
current Contract Year. 

 
(c) Notwithstanding the percentages indicated in subsections 3(a) and 3(b) of this 

Schedule, in the Province’s sole discretion, in circumstances that it considers 
extraordinary, the parties under this Agreement may agree in writing to increase 
the percentage of the carry forward or the claw back.” 

 
4. In order to address the lack of durability of the Longitudinal Markings, especially in 

areas of heavy traffic and/or areas particularly prone to the scrubbing effects of 
winter abrasives, the Contractor may be required to paint up to 5% of the total 
quantity of Line Kilometres to be painted annually at an application rate of 18 mils 
(as per the Pavement Marking Specification #1 in Schedule 1 (Pavement Marking 
Specifications)).  
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5. For every Line Kilometre the Contractor paints at 18 mils, the Province will reduce 

the annual quantity of Line Kilometres to be painted under Quantified Pavement 
Marking Services by a factor of @@, regardless of whether the lines painted at 18 
mils form part of the Routine or Quantified Pavement Marking Services.  

 
 

6. Subject to section 3 above, the Contractor will not necessarily be required to paint 
the same lines each year at the 18 mils application rate, or necessarily be required 
to paint the same amount of line at the 18 mils application rate each year. 
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APPENDIX “A” (SCHEDULE 4) 
 
 

Routine Pavement Marking Services  
 

 
 

PART 1 
 
1. Routine Pavement Marking Services consist of the annual painting and repair of 

the annual quantity of Routine Line Inventory, whether Category 1 Inventory or 
Category 2 Inventory as described in subsections 1(a) and (b), as follows: 

  
(a) The Contractor must annually paint and repair all Longitudinal Markings, 

with the exception of Median Lines, as described in figure 7.1 of the 
Manual of Standard Traffic Signs and Pavement Markings which comprise 
Category 1 Inventory identified within the Pavement Marking Service Area, 
as set out in Part 2 of this Appendix; 

 
(b) The Contractor must annually paint and repair all Longitudinal Markings,  

with the exception of Median Lines and edge lines, as described in figure 
7.1 of the Manual of Standard Traffic Signs and Pavement Markings which 
comprise Category 2 Inventory identified within the Pavement Marking 
Service Area, as set out in Part 3 of this Appendix; 

2. Notwithstanding section 1 above, the Ministry Representative, in their sole 
discretion, may reallocate lines to other locations within the Service Area upon 
written notice to the Contractor under the following conditions: 

 
(a) selected upcoming projects; 

 
(b) lines or portions thereof that do not require repainting based, in part, on the 

Contractor’s Line Condition Report 
 

(c) lines or portions thereof that do not require repainting based, on the 
presence of durable products. 

 
In the event the Ministry Representative fails to reallocate lines to other locations 
as set forth in this Section 2, and as a result lines or portions thereof have not 
been repainted in a Contract Year as they do not require it pursuant to the 
Contractor’s Line Condition Report, the Ministry Representative may, by written 
notice to the Contractor if the written notice is issued no later than June 1st, carry 
forward and reallocate that quantity of Line Kilometres that were not painted into 
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the next Contract Year, the total of which is not to exceed 5% of the total quantity 
of Line Kilometres to be painted annually for the Contract Year in which it was 
not performed. 
 
The minimum length removed at any one location will be one Line Kilometre and 
the minimum length reallocated at any one location will be five Line Kilometres. 

 
PART 2 
 

CATEGORY 1 ROUTINE LINE INVENTORY 
 

HMSA Hwy # Description Line km 

14 

1 Jackass Mountain to Thompson River Bridge (north 
abutment) 

199 

5 Portia Bridge (south abutment) to Walloper Interchange 659 
97C Hwy 5 (Coldwater Interchange) to HMSA 14/8 Boundary 

(Pennask Summit) 
322 

  HMSA 14 Subtotal 1180 

15 
  

1 Hwy 5 (Afton Interchange) to, but excluding, Hwy 97 
(Monte Creek Interchange) 

241 

5 Walloper Interchange north to Afton Overpass 130 
HMSA 15 Subtotal 371 

16 
1 HMSA14/16 Boundary (Spences Bridge) to Hwy 97 

(Cache Creek)  
174 

HMSA 16 Subtotal 174 
TOTAL 1725 
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PART 3 
 

CATEGORY 2 ROUTINE LINE INVENTORY 
 

HMSA Hwy # Description Line km 

14 

5A Hwy 97C (Aspen Grove) to HMSA 14/8 Boundary 26 
5A Hwy 5 (Nicola Underpass west abutment) to HMSA 

14/15 Boundary (Stump Lake) 
58 

8 Hwy 5A (Merritt) to Hwy 1 (Spences Bridge) 75 
12 Hwy 1, including Lytton By-Pass, to HMSA 14/16 

Boundary 
26 

97C Hwy 8 (Merritt) to HMSA 14/16 Boundary 60 
97D Hwy 97C and Tunkwa Lake Rd to Hwy 5 (Walloper 

Interchange) 
25 

 Meadow Creek Rd - Hwy 5 to Lac Le Juene 3.6 
  HMSA 14 Subtotal 273.6 

15 
  

1 Hwy 5 (Afton Overpass) to HMSA 15/16 Boundary 101 
5 North end Yellowhead Fly Over (Kamloops) to HMSA 

15/20 Boundary (Lay-By) 
221 

5A HMSA 14/15 Boundary to Hwy 1 (Kamloops) 36 
24 HMSA 15/16 Boundary to Hwy 5 (Little Fort) 52 
 Agate Bay Rd - Barriere Municipal Boundary to Squam 

Bay 
33 

 Barriere Lakes Rd - Barriere Municipal Boundary to 
Barriere N Rd 

13.5 

 Clearwater Valley Rd - Hwy 5 to Helmken Falls Rd 42.4 
 Dunn Lake Rd - Barriere Municipal Boundary to end 

Chucua 
14.5 

 Halston Connector 4.7 
 Heffley-Louis Creek Rd 23 
 Lac Le Jeune Rd - Kamloops Municipal Boundary to Lac 

Le Juene 
16.2 

 Mount Paul Way 2.8 
 Westsyde Rd - Kamloops Municipal Boundary to McLure 

Ferry 
20 

 Sun Peaks d 6 
HMSA 15 Subtotal 586.1 

16 

1 Hwy 97 (Cache Creek) to HMSA15/16 Boundary 10.5 
12 HM SA14/16 Boundary to Hwy 99 38 
24 Hwy 97 to HMSA 15/16 Boundary 62 
97 Hwy 1 (Cache Creek) to HMSA 16/17 Boundary 157 

97C HMSA14/16 Boundary to Hwy 1 47 
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99 HMSA14/16 Boundary to Hwy 97 60 
 Canim-Hendrix Lake Rd - 100 Mile House Municipal 

Boundary to Eagle Creek Br 
42 

 Horse Lake Rd - 100 Mile House Municipal Boundary to 
Hwy 24; 100 Mile House Municipal Boundary to Skaday 
Bridge 

35 

 Lillooet-Pioneer Rd - Hwy 99 to End of Pavement 21 
HMSA 16 Subtotal 472.5 

17 
 

20 Hwy 97 (Williams Lake) to Meldrum Rd 61 
20 Meldrum Rd to End of Pavement (Anahim Lake townsite) 236.7 
97 HMSA 16/17 Boundary to Mountain House Rd 117 
 Dog Creek Road - Start of maintenance to End of 

Pavement 
27.4 

 Horsefly Road - Likely Rd to Boswell/Campbell Rd 46.4 
 Likely Road - Hwy 97 to Likely Bridge 82.9 

HMSA 17 Subtotal 571.4 

18 

26 Hwy 97 to End of Rd 87 
97 Mountain House Rd to Plett Rd 277 

 Beaver Lake Rd 7 
 Blackwater Road - Mills Rd to Nazko Rd 30 
 Gibralter Mine Rd 28 
 Nazko Rd - Blackwater Rd to End of Asphalt 90 

 HMSA 18 Subtotal 519 
TOTAL 2422.6 

    
PART 4   

FIXED LEVEL OF ROUTINE LINE INVENTORY 
    

DESCRIPTION Line km 
Category 1 Routine Line Inventory - Total 1725 
Category 2 Routine Line Inventory - Total 2422.6 
Fixed Level of Routine Line Inventory 4148 
    

 
Note:  HMSA means Highway Maintenance Service Area.  For further details, go to: 
 

https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/contracting-to-transportation/highway-bridge-
maintenance/highway-maintenance/boundary-maps 
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APPENDIX “B” (SCHEDULE 4) 
 
 

Second Coat Application Pavement Marking Services  
 

 
PART 1 
 
1. Second Coat Application Pavement Marking Services consist of the annual 

painting and repair of the annual quantity of Second Coat Application Line 
Inventory, whether Category 1 Inventory or Category 2 Inventory as described in 
subsections 1(a) and (b), as follows: 

  
(a) The Contractor must annually paint and repair all Longitudinal Markings, 

with the exception of Median Lines, as described in figure 7.1 of the 
Manual of Standard Traffic Signs and Pavement Markings which comprise 
Category 1 Inventory identified within the Pavement Marking Service Area, 
as set out in Part 2 of this Appendix; 

 
(b) The Contractor must annually paint and repair all Longitudinal Markings, 

with the exception of Median Lines and edge lines, as described in figure 
7.1 of the Manual of Standard Traffic Signs and Pavement Markings which 
comprise Category 2 Inventory identified within the Pavement Marking 
Service Area, as set out in Part 3 of this Appendix; 

2. Notwithstanding section 1 above, the Ministry Representative, in their sole 
discretion, may reallocate lines to other locations within the Service Area under the 
following conditions: 

 
(a) selected upcoming projects; 

 
(b) lines or portions thereof that do not require repainting based, in part, on 

the Contractor’s Line Condition Report; 
 

(c) lines or portions thereof that do not require repainting based on the 
presence of durable products. 

 
In the event the Ministry Representative fails to reallocate lines to other locations 
as set forth in this Section 2, and as a result lines or portions thereof have not 
been repainted in a Contract Year as they do not require it pursuant to the 
Contractor’s Line Condition Report, the Ministry Representative may, by written 
notice to the Contractor if the written notice is issued no later than June 1st, carry 
forward and reallocate that quantity of Line Kilometres that were not painted into 
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the next Contract Year, the total of which is not to exceed 5% of the total quantity 
of Line Kilometres to be painted annually for the Contract Year in which it was 
not performed. 
 
The minimum length removed at any one location will be one Line Kilometre and 
the minimum length reallocated at any one location will be five Line Kilometres. 

 
PART 2 
 

CATEGORY 1 SECOND COAT APPLICATION LINE INVENTORY 
 

HMSA Hwy # Description Line km 
14 

 
5 Portia Bridge (south abutment) to Walloper Interchange 659 

HMSA14 Subtotal 659 
TOTAL 659 

    
Note: Includes all interchanges and on or off ramps in their entirety with the exception 
of Median Lines. 
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PART 3 
 

CATEGORY 2 SECOND COAT APPLICATION LINE INVENTORY 
 

HMSA Hwy # Description Line km 

14 97C Hwy 5 (Coldwater Interchange) to HMSA 14/8 Boundary 
(Pennask Summit) 

160 

  HMSA 14 Subtotal 160 

15 
 

1 Hwy 5 (Afton Interchange) to, but excluding, Hwy 97 
(Monte Creek Interchange) 

128 

5 Walloper Interchange north to Afton Overpass 71 
5 North end Yellowhead Fly Over (Kamloops) to North 

Thompson River Bridge in Barriere (north abutment) 
100 

HMSA 15 Subtotal 299 
 97 Loon Lake Rd to Big Bar Rd 84 

16 97 N Bonaparte Rd to Abby Frontage Rd 282 
 HMSA 16 Subtotal 366 

17 

20 Hwy 97 to Hodgson Rd 14 
97 Mission Rd to Hwy 20 32 
97 Hwy 20 to Mountain House Rd 46 

HMSA 17 Subtotal 92 

18 
97 Agate Basalt Rd to Hwy 26 36 
97 Hwy 26 to Ahbau Br 44 

HMSA 18 Subtotal 80 
TOTAL 997 

    
    
PART 4    

FIXED LEVEL OF SECOND COAT APPLICATION LINE INVENTORY 
    

DESCRIPTION Line km 
Category 1 Second Coat Application Line Inventory – Total 659 
Category 2 Second Coat Application Line Inventory – Total 997 
Fixed Level of Second Coat Application Line Inventory 1656 
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Note:  HMSA means Highway Maintenance Service Area.  For further details, go to: 
 

https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/contracting-to-transportation/highway-bridge-
maintenance/highway-maintenance/boundary-maps   

https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
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APPENDIX “C” (SCHEDULE 4) 
 

Third Coat Application Pavement Marking Services  
 

 
PART 1 
 
1. Third Coat Application Pavement Marking Services consist of the annual painting 

and repair of the annual quantity of Third Coat Application Line Inventory, whether 
Category 1 Inventory or Category 2 Inventory as described in subsections 1(a) and 
(b), as follows: 

  
(a) The Contractor must annually paint and repair all Longitudinal Markings, 

with the exception of Median Lines, as described in figure 7.1 of the 
Manual of Standard Traffic Signs and Pavement Markings which comprise 
Category 1 Inventory identified within the Pavement Marking Service Area, 
as set out in Part 2 of this Appendix; 

 
(b) The Contractor must annually paint and repair all Longitudinal Markings,  

with the exception of Median Lines and edge lines, as described in figure 
7.1 of the Manual of Standard Traffic Signs and Pavement Markings which 
comprise Category 2 Inventory identified within the Pavement Marking 
Service Area, as set out in Part 3 of this Appendix; 

2. Notwithstanding section 1 above, the Ministry Representative, in their sole 
discretion, may reallocate lines to other locations within the Service Area under the 
following conditions: 

 
(a) selected upcoming projects; 

 
(b) lines or portions thereof that do not require repainting based, in part, on the 

Contractor’s Line Condition Report; 
 
(c) lines or portions thereof that do not require repainting based, on the 

presence of durable products. 
 
In the event the Ministry Representative fails to reallocate lines to other locations 
as set forth in this Section 2, and as a result lines or portions thereof have not 
been repainted in a Contract Year as they do not require it pursuant to the 
Contractor’s Line Condition Report, the Ministry Representative may, by written 
notice to the Contractor if the written notice is issued no later than June 1st, carry 
forward and reallocate that quantity of Line Kilometres that were not painted into 
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the next Contract Year, the total of which is not to exceed 5% of the total quantity 
of Line Kilometres to be painted annually for the Contract Year in which it was 
not performed. 
 
The minimum length removed at any one location will be one Line Kilometre and 
the minimum length reallocated at any one location will be five Line Kilometres. 

 
PART 2 

CATEGORY 1 THIRD COAT APPLICATION LINE INVENTORY 
 

HMSA Hwy # Description Line km 

 
 

  0 

HMSA @@ Subtotal 0 

TOTAL 0 
 
Note: Includes all interchanges and on or off ramps in their entirety with the exception 
of Median Lines. 
 
PART 3 
 

CATEGORY 2 THIRD COAT APPLICATION LINE INVENTORY 
 

HMSA  Hwy # Description Line km 

 14 
5 Portia Bridge (south abutment) to Kingsvale Overhead 152 

HMSA 14 Subtotal 152 
TOTAL 152 

    
PART 4   

FIXED LEVEL OF THIRD COAT APPLICATION LINE INVENTORY 
    

DESCRIPTION Line km 
Category 1 Third Coat Application Line Inventory – Total 0 
Category 2 Third Coat Application Line Inventory – Total 152 
Fixed Level of Third Coat Application Line Inventory 152 
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Note:  HMSA means Highway Maintenance Service Area.  For further details, go to: 
 
https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-
maintenance/boundary-maps  

  

https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
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APPENDIX “D” (SCHEDULE 4) 
 

Quantified Pavement Marking Services 
 

 
PART 1 
 
1. Quantified Pavement Marking Services consist of the painting and repair on a 

cyclical basis of the Longitudinal Markings identified in Part 2 of this Appendix. 
The locations will be determined annually by the Contractor and approved by the 
Province based, in part, on the Line Condition Report. 

 
2. The Quantified inventory is comprised of all lines not included in Category 1 

Inventory or Category 2 Inventory identified in Appendix A or Appendix B, as 
described in figure 7.1 of the Manual of Standard Traffic Signs and Pavement 
Markings. 

 
 

PART 2 
 

QUANTIFIED LINE INVENTORY TO BE PAINTED UNDER QUANTIFIED PAVEMENT 
MARKING SERVICES (UP TO THE ANNUAL QUANTITY IDENTIFIED IN SECTION 2 

OF THIS SCHEDULE) 
 

HMSA Hwy # Description Line km 

14 

1 Jackass Mountain to Thompson River Bridge (north 
abutment) 

1 

5 Portia Bridge (south abutment) to Walloper Interchange 285 
5A Hwy 97C (Aspen Grove) to HMSA 14/8 Boundary 51 
5A Hwy 5 (Nicola Underpass west abutment) to HMSA 

14/15 Boundary (Stump Lake) 
106 

8 Junction 5A (Merritt) to Junction Highway 1 (Spences 
Bridge) 

55 

12 Hwy 1 (including Lytton By-Pass) to HMSA 14/16 
Boundary 

8 

97C Hwy 5 (Coldwater Interchange) to HMSA 14/8 Boundary 
(Pennask Summit) 

150 

97C Hwy 8 (Merritt) to HMSA 14/16 Boundary 37 
97D Hwy 97C and Tunkwa Lake Rd to Hwy 5 (Walloper 

Interchange) 
46 

 Aberdeen Mine Rd 11 
 Coldwater Rd 42 
 Coquihalla Lakes Rd 4 
 Douglas Lake Rd 15 
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 Helmer Rd 2 
 Lac Le Jeune Park Dr E 1 
 Lac Le Jeune Rd 3 
 Lytton Rancherie Rd 3 
 Monck Park Rd 15 

  HMSA 14 Subtotal 835 

15 

1 Hwy 5 (Afton Interchange) to, but excluding, Hwy 97 
(Monte Creek Interchange) 

81 

1 Afton Overpass to District Boundary 135 
5 Walloper Interchange north to Afton Overpass 55 
5 North end Yellowhead Fly Over (Kamloops) to HMSA 

15/20 Boundary (Lay-By) 
392 

5A HMSA 14/15 (Stump Lake) to Kamloops Municipal 
Boundary 

62 

24 HMSA 15/16 Boundary (Boundary Pit Access) to Hwy 5 72 
 Airfield Rd 1 
 Barnhartvale Rd 17 
 Beaton Rd 5 
 Birch Island-Lost Crescent 5 
 Bradford Rd 1 
 Camp Two Rd 2 
 Candle Creek Rd 1 
 Capostinsky Rd #1103 1 
 Chief Louis Way 3 
 Conner 1 
 Creekside Way 1 
 Dallas Drive 9 
 Deadman-Vidette Rd 5 
 Deejay Rd 1 
 Dixon Creek Rd 7 
 Dutch Lake Rd 1 
 Glengrove Rd 4 
 Halston Connector - E/L 9 
 Heffley-Louis Creek - E/L 46 
 Junction Rd 1 
 K.P. Rd 3 
 Long Lake Rd 3 
 McLure Ferry Rd 2 
 Mount Paul Way - E/L 3 
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 Murtle Crescent 1 
 Old North Thompson Rd 7 
 Park Drive 2 
 Paul Lake Rd 15 
 Pinatan-Pritchard Rd 17 
 Savona Access Rd 5 
 Shuswap Rd 27 
 Station Rd 1 
 Sunshine Valley Rd 1 
 Swanson Rd 1 
 Tunkwa Lake Rd 2 
 Vavenby Bridge Rd 9 
 Walhachin Rd 5 
 Young Rd 1 

HMSA 15 Subtotal 1023 
 1 HM SA14/16 Boundary (Spences Bridge) to Hwy 97 

(Cache Creek)  
23 

 1 Hwy 97 (Cache Creek) to HMSA 15/16 Boundary 76 
 12 HMSA14/16 Boundary to Hwy 99 18 
 24 Hwy 97 to HMSA 15/16 Boundary 126 

16 

97 Hwy 1 (Cache Creek) to HMSA 16/17 Boundary 444 
97C HMSA14/16 Boundary to Hwy 1 103 
99 HMSA14/16 Boundary to Hwy 97 120 
 83 Mile - Green Lake N. Rd to Hwy 97 23 
 Barnes Lake Rd - Hwy 97C to End of Pavement 5 
 Bridge Lake Business Rte 2 
 Bridge Lake N Rd - Hwy 24 to Judson Rd. 16 
 Burgess Rd - Mahood Lake Rd to Womack Rd 2 
 Canim-Hendrix Lake Rd - 100 Mile House Municipal 

Boundary to Eagle Creek Br. - E/L 
84 

 Canim Lake S Rd - Canim-Hendrix Lake Rd to Howard 
Lake FS Turnoff 

6 

 Cariboo Dr. - Telqua Dr to Hwy 97 1 
 Chasm Rd 8 
 Cornwall Rd - Hwy 1 to Hwy 97C 5 
 Eagle Creek Rd - Canim-Hendrix Lake Rd to Wilcox Rd; 

and NB E/L from Canim-Hendrix Lake Rd to end of 
School Zone 

3 

 Easzee Dr - Hwy 97 to Easzee Dr C/L and E/L 3 
 Emerald Cres - Hwy 97 to Fircrest Rd 2 
 Fawn Creek Rd - Hwy 24 to Horse Lake Rd 9 
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 Fircrest Rd - Hwy 97 to Emerald Cres 1 
 Forbes Rd - Fircrest Rd to Hwy 97 2 
 Gloinnzun Dr - Easzee Dr to Kitwanga Dr 3 
 Green Lake N Rd - North Bonaparte Rd to Ace High Rd 20 
 Green Lake S Rd - North Bonaparte Rd to End of Rd 13 
 Horse Lake Rd - 100 Mile House Municipal Boundary to 

Hwy 24; 100 Mile House Municipal Boundary to Skaday 
Bridge 

14 

 Horse Lake N Rd - Horse Lake Rd to End of Pavement 2 
 Judson Rd - Shertenlib Rd to Bridge Lake N Rd 1 
 Kallum Dr - Easzee Dr to Kitwanga Dr 5 
 Kitwanga Dr - Gloinnzun Dr to Cariboo Dr 5 
 Lac La Hache Station Rd - Hwy 97 to Caverly Rd 4 
 Lillooet-Pioneer Rd - Hwy 99 to End of Pavement 2 
 Lone Butte Horse Lake Rd - Hwy 24 to Horse Lake Rd 5 
 Loon Lake Rd - Hwy 97 to Bradford Rd 31 
 Mahood Lake Rd -  Horse Lake Rd to End of Pavement 11 
 McMillan Rd - Lone Butte Horse Lake Rd to Horse Lake 

Rd 
2 

 N. Bonaparte Rd - Hwy 97 to Green Lake S Rd 11 
 Pavillion-Clinton Rd - Clinton Municipal Boundary to End 

of Pavement 
16 

 Shertenlib Rd - Hwy 24 to Judson Rd 2 
 Tatton Station Rd - Hwy 97 to End of Pavement 6 
 Telqua Dr - Easzee Dr to Cariboo Dr 3 
 Texas Creek Rd - Hwy 99 to End of Pavement 11 
 Timothy Lake Rd - Hwy 97 to End of Pavement 19 
 Watch Lake Rd - Green Lake N Rd to Hwy 24 17 

  HMSA 16 Subtotal 1285 
 20 Hwy 97 (Williams Lake) to Meldrum Rd 68 

17 
 

20 Meldrum Rd to Government Wharf 631 
97 HMSA 16/17 Boundary to Mountain House Rd 160 
 Anahim St 1 
 Big Ck Rd 1 
 Borland Dr - Pigeon Rd to End of Maintenance 2 
 Brouse Road (Borland Dr to Pigeon Rd) 2 
 Burke Ave 1 
 Cedar Creek Rd -Keithley Creek Rd to Cedar Point Rd 4 
 Chimney Lake Rd - Dog Creek Rd to End of Pavement 24 
 Chimney Valley Rd 6 
 Christensen Rd 2 
 Denny Rd 1 
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 Firwood Hill Rd 1 
 Flett Rd 1 
 Fox Mountain Rd 9 
 Gibbon Rd 1 
 Hickory Rd - Hwy 97 to Pacific Rd 1 
 Hodgson Rd 8 
 Horsefly Lake Rd 2 
 Huston Rd - Pigeon Rd to Valley Rd 2 
 Kallyn Road - Esler Rd to Snyder Rd 2 
 Keithley Creek Rd 2 
 Likely St 1 
 Mission Rd 1 
 Mistry Cres 1 
 Pacific Rd 1 
 Pigeon Rd 6 
 Pine Valley Rd 1 
 Roberts Dr 2 
 Salloompt River Rd 3 
 Salloompt Rd 4 
 Selkirk Rd 1 
 Snyder Rd 1 
 Soda Creek Rd 2 
 South Lakeside Dr 3 
 Spokin Lake Rd 6 
 Valley Rd 1 
 West Coast Rd 3 
 Wildwood Road - Westcoast Rd to Hickory Rd 1 
 Winger Rd - Roberts Dr to Hull Rd 2 

HMSA 17 Subtotal 972 

18 

26 Hwy 97 to End of Rd - E/L 81.5 
97 Mountain House  Rd - E/L 395 

 Arnolduls Rd 1.2 
 Balsam Rd - Hwy 97 to Elm Rd 1.3 
 Bjornson Rd - Hwy 97 to Parkland Rd 9 
 Blackwater Rd - Nazko Road to Rawlings 23 
 Camille Rd 1 
 Dragon Lake Rd - Hydraulic Rd to Hwy 97 7 
 Eberg Rd 1 
 Edwards Rd 2 
 Garner Rd 11 
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 Marsh Rd 8 
 Milburn Lake Rd 3 
 Mountain Ash Rd 1 
 Nazko Rd - Blackwater Rd to Long Rd 20 
 Pinnacles Rd 9 
 Quesnel-Hydraulic Rd 33 
 Quesnel-Hixon Rd 17 
 Rawlings Rd - Blackwater Rd to Milburn Rd 7 
 Red Bluff Rd 30 
 Sales Rd W 12 
 Schemenaur Rd 7 
 Teofil Rd 4 
 West Fraser Rd -Ruric Springs to Roddie Rd 21 
 Western Plywood Rd 12 

HMSA 18 Subtotal 717 
TOTAL 4832 

    
 
Note:  HMSA means Highway Maintenance Service Area.  For further details, go to: 
 

https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/contracting-to-transportation/highway-bridge-
maintenance/highway-maintenance/boundary-maps  
 

https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
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SCHEDULE “5” 

 
ADDITIONAL PAVEMENT MARKING SERVICES  

 
1.0 DEFINITIONS 
 
1.1 In this Schedule, unless the context otherwise requires: 
 

(a) “Delta Island” means triangle shaped island at an intersection as pictured 
in figure 7.23 of the Manual of Standard Traffic Signs and Pavement 
Markings; 

 
(b) “Directional Dividing Line” means a pavement marking used on 2-way 

facilities to separate traffic moving in opposite directions; 
 
(c) “Divided Highway” means a highway where traffic travelling in different 

directions is separated by: 
 

(i) a median barrier 
 
(ii) a raised or depressed median 
 
(iii) double solid centerlines spaced at least 1.8m apart; 

 
(d) All “yellow lines at left turn lanes” will be considered centerline, e.g., 

refer to figures 7.27 to 7.31 of the Manual of Standard Traffic Signs and 
Pavement Markings but note that these examples are not all 
encompassing. 

 
(e) “Two-way left turn lanes” will be considered median as depicted in figure 

7.32 of the Manual of Standard Traffic Signs and Pavement Markings. 
 
(f) “Assured Additional Pavement Marking Services” means the following 

project work initiated and authorized by the Ministry Representative: 
 

(i) new Longitudinal Markings; 
 

(ii) new Transverse Markings (painted and/or thermoplastic); and 
(iii) Layout of new Longitudinal Markings, new Left Turn Lanes, new 

Delta Islands and new Transverse Markings. 
 
(g) “Layout of Delta Island” means establishment of the location for Delta 

Islands. 
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(h) “Layout of Left Turn Lane” means the establishment of the location for 

Left Turn Lanes. 
 
(i) “Layout of Longitudinal Markings” means the establishment of the 

location for all new Longitudinal Markings as per the Manual of Standard 
Traffic Signs and Pavement Markings. 

 
(j) “Layout of Transverse Markings” means establishment of the location 

for all new Transverse Markings.  
 
(k) “Left Turn Lane” means Left Turn Lane markings as described in section 

7.8 of the Manual of Standard Traffic Signs and Pavement Markings and 
its associated diagrams. 

 
(l) “Longitudinal Markings” means Longitudinal Markings as described in 

figure 7.1 of the Manual of Standard Traffic Signs and Pavement 
Markings. 

 
(m) “Other Additional Pavement Marking Services” means work initiated 

and authorized by the Ministry Representative other than Assured 
Additional Services and includes but is not limited to: 

 
(i) repaint of Longitudinal Markings; 

 
(ii) repaint of Transverse Markings; 

 
(iii) application of products specified by the Ministry for the purpose of 

testing particular material on trial basis; 
 

(iv) re-application of thermoplastic Transverse Markings. 
 

(n) “Transverse Markings” means Transverse Markings as described in 
section 7.3 of the Manual of Standard Traffic Signs and Pavement 
Markings and associated diagrams. 

 
1.2  All other capitalized words and phrases will have the meaning ascribed to them 

in the Agreement. 
 
2.0 DESCRIPTION OF ADDITIONAL PAVEMENT MARKING SERVICES 
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2.1 Additional Pavement Marking Services include Assured Additional Pavement 

Marking Services and Other Additional Pavement Marking Services. 
 
2.2 Subject to subsection 2.2(a), and provided the Contractor is not in material 

breach of this Agreement, the Ministry Representative will provide all Assured 
Additional Pavement Marking Services work to the Contractor, and not to 
another contractor, and the Contractor will be required to perform such Assured 
Additional Pavement Marking Services; 

 
(a) notwithstanding the foregoing, in certain limited circumstances the 

Province may, in its sole discretion, allocate Assured Additional Pavement 
Marking Services work to another contractor where the Province has an 
obligation outside of this Agreement, some examples of which may be an 
arrangement with a First Nation, a private developer or a municipality. 

 
2.3 Assured Additional Pavement Marking Services will not be undertaken by the 

Contractor unless authorized in writing by the Ministry Representative.  
 
2.4  The Province makes no guarantee, representation or warranty of any kind with 

regard to the amount of either Assured Additional Pavement Marking Services 
or Other Pavement Marking Services that the Province will be requiring from the 
Contractor during the Term. 

 
2.5 The Province makes no guarantee, representation or warranty of any kind as to 

whether the Province will use the Contractor to perform any Other Additional 
Pavement Marking Services during the Term of the Agreement.  

 
2.6 The Province reserves the right to:  

 
(a) direct the Contractor to perform Other Additional Pavement Marking 

Services; 
 

(b) utilize another contractor to perform Other Additional Pavement Marking 
Services, or 

 
 

(c) complete Other Additional Pavement Marking Services by its own forces. 
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3.0 COMMENCEMENT AND COMPLETION OF ADDITIONAL PAVEMENT 
MARKING SERVICES 

 
3.1 The Ministry Representative will advise the Contractor, in writing, when a 

project for which the performance of Additional Pavement Marking Services is 
required is ready.  

 
3.2 The Contractor must complete Assured Additional Pavement Marking Services 

within two weeks of being notified by the Ministry Representative that a project 
is ready.  Failure to meet the completion date will result in consideration 
charges being applied in accordance with Schedule 6 (Milestone Dates and 
Consideration Charges). 

 
3.3 Where the completion of Additional Pavement Marking Services has been 

delayed due to the action or inaction of a third party, the Province will either 
grant the Contractor a time extension or terminate the assignment. For greater 
certainty and for the purposes of this section 3.4, a third party does not include 
an employee of the Contractor or a Subcontractor. 

 
 
4.0  PAYMENT FOR ADDITIONAL PAVEMENT MARKING SERVICES 
 
4.1  The Contractor will perform Additional Pavement Marking Services in 

accordance with the Additional Pavement Marking Services Unit Prices in 
Appendix A to this Schedule with the following understanding:  

 
(a) Layout of new Longitudinal Markings will be paid: 

(i) only for the establishment of new markings where no markings 
previously existed; 

 
(ii) only for sites where a minimum of 500 meters of continuous 

directional dividing line is required to be laid out.  Multiple 
occurrences of sections less than 500 meters are not cumulative 
and will not be paid; 

 
(iii) based on the length of the site regardless of the number or 

configuration of lanes in each direction of travel, changes in the 
profile or other features.  A separate payment for the Layout of 
Left Turn Lane(s) and Layout of Delta Island(s) will be made as 
required in accordance with their respective Additional Pavement 
Marking Services Unit Price; 
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(iv) once for the length of the site with the exception of Divided 
Highway, which  will be paid once in each direction for the portions 
that are Divided Highway. 

 
(b) Layout of Delta Island will be paid: 

(i) only for the establishment of new markings where no markings 
previously existed; 

 
(ii) one unit for each Delta Island, regardless of the size of the Delta 

Island or whether the Delta Island is raised or not; 
 

(c) Layout of Left Turn Lane(s) will be paid: 
 

(i) only for the establishment of new markings where no markings 
previously existed; 

 
(ii) one unit for each Left Turn Lane.  In the event the Left Turn Lanes 

are in opposing directions, two units will be paid.  Dual left turn 
lanes as described in figure 7.31 of the Manual of Standard Traffic 
Signs and Pavement Markings will be paid as one unit; 

 
(d) Layout of Transverse Markings will be paid only for the establishment of 

new markings where no markings previously existed;. 
 
(e) Projects must have two applications of paint and the Contractor will be 

compensated for each application. For clarity, on project work, the 
Additional Pavement Marking Services Unit Price for Longitudinal 
Pavement Markings will be paid for each coat applied. 

 
4.2 When the Ministry Representative directs the Contractor to perform Other 

Additional Pavement Marking Services for which there is no Additional 
Pavement Marking Services Unit Price, the Ministry Representative will ask the 
Contractor to submit a quote that is inclusive of all of the Contractor’s costs.  

 
4.3 In the event the quote submitted by the Contractor is not acceptable to the 

Province, the Contractor will perform Other Additional Pavement Marking 
Services as directed by the Province pursuant to section 4.2, and the Province 
will compensate the Contractor for time, equipment and material plus mark-ups 
as set out in Appendix B to this Schedule. 

 
4.4 In the event a Contractor arrives at the project site and it is not ready to be 

marked, the Contractor will immediately contact the Ministry Representative for 
instructions.  The Ministry Representative will either instruct the Contractor to 
remain at the project site until it is ready, in which case, the Province will pay 
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the Contractor a standby charge of $600 per hour for any delay beyond two 
hours per day, up to a maximum of $5,500.00 per day.  The standby charge will 
be prorated for any part of an hour.  Alternatively, the Province may release the 
Contractor, in which case, no standby charge will be paid.  Delays due to 
weather will not be considered for the purpose of applying standby charges.   

 
4.5 In the event the Contractor is required to re-mobilize to a project (due to the 

project not being ready) after August 1st, the Province will pay: 
 

(a) $2,500, if the Contractor has to travel at least 200 km but less than 500 
km from the closest crew’s location to the project; or, 

 
(b) $5,000, if the Contractor has to travel 500 km or more from the closest 

crew’s location to the project. 
 

4.6 In the event the Contractor is required to perform Assured Additional Pavement 
Marking Services on a project prior to the first day of the Season or after the last 
day of the Season, the Province will pay $2,500 per project for mobilization. 

 
4.7 In the event the Contractor is required to perform Other Additional Pavement 

Marking Services prior to the first day of the Season, the Province will pay 
$2,500 per Highway Maintenance Service Area in which work is performed for 
mobilization. 

 
4.8 If the Contractor is assigned Other Additional Pavement Marking Services after 

the last day of the Season, the Province will pay $2,500 per Highway 
Maintenance Service Area in which work is performed for mobilization. 

 
 
5.0      STANDARDS FOR ADDITIONAL PAVEMENT MARKING SERVICES 
 
5.1 All Additional Pavement Marking Services must comply with Schedule 1 

(Pavement Marking Specifications); 
 
6.0  INVOICING FOR ADDITIONAL PAVEMENT MARKING SERVICES 
 
6.1 The Contractor must invoice the Province with accompanying supporting 

documentation within 30 days of fully completing the Additional Pavement 
Marking Services.  The invoice must: 

 
(a) reference the project number and name as identified on the project list for 

each job; 
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(b) include a list of the units for each item as per Appendix A to this 
Schedule for each job; 

 
(c) detail the line type (eg. centerline, edge line, etc.) and quantity for each 

job. 
 

6.2 In the event the Contractor fails to submit an invoice for reimbursement within 
30 days of final completion of this work, the Contractor may no longer be 
entitled to reimbursement from the Province pursuant to this Schedule at the 
Province's discretion. 

.
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APPENDIX “A” (SCHEDULE 5) 
 
 

Additional Pavement Marking Services Unit Rates 
 
 

Item Unit of 
Measurement 

Year 1 
Unit 

Prices 
      
Longitudinal Pavement Markings (Paint & Repaint) line km  $@@@ 
Painted Transverse Markings (Paint & Repaint) m2  $@@@ 
Thermoplastic Transverse Markings (Application) m2  $@@@ 
      
Layout of Longitudinal Line line km  $@@@ 
Layout of Delta Island ea  $@@@ 
Layout of Left Turn Lane ea  $@@@ 
Layout of Transverse Markings m2  $@@@ 
      
Grinding for inlaid markings Cost plus markup 
      
Ferry Costs Cost plus 10% 
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APPENDIX “B” (SCHEDULE 5) 
 

Markups for Labour, Equipment and Materials 
 
 
1. Labour 
 
1.1 Fees for labour will, subject to the terms of this Agreement, be an amount equal to 

the total of: 
 

(a) the actual wages and salaries, including benefits, food and lodging, paid or 
incurred directly by the Contractor in respect of the Contractor’s labour and 
supervisory personnel who are actively and necessarily engaged on the 
particular item of work performed by the Contractor, if supported by written 
statements of account establishing to the satisfaction of the Minister, 
recorded time and hourly rates of pay for that labour and supervision, and 

 
(b) plus 20% of the total costs calculated under subsection 1.1 (a) of this 

Schedule to cover the Contractor’s profit, and any and all other costs of the 
Contractor, including without limitation, the Contractor’s overhead, 
supervision, insurance and bonding costs and expenses.  

 
1.2 The fees for labour will not include 

 
(a) any payment or costs incurred by the Contractor for operators of hired 

equipment, as described in the Ministry’s Hired Equipment Policy; 
 

(b) labour costs incurred by the Contractor in connection with or under 
subcontracts; or 

 
(c) costs incurred by the Contractor for general supervision, administration, or 

management time spent on the item of work.  
 

2. Equipment 
 
2.1 Fees for equipment will, subject to the terms of this Agreement, be an amount 

equal to the total of the following items, plus 15%. 
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(a) Fees for equipment owned or leased by the Contractor will be an amount 
equal to the applicable “All Found Less Operator” rate set out in the 
“Equipment Rental Rate Guide” published by the B.C. Road Builders & 
Heavy Construction Association and authorized by the Province, in effect at 
the time that the item of work is performed, or, if the Equipment Rental Rate 
Guide is silent as to the applicable rate, the rate will be the rate that is agreed 
upon by the Province and the Contractor prior to use of the equipment in the 
performance of the applicable item of work, being full payment and 
reimbursement for all fuel, oil, lubrication, repairs, maintenance, and other 
costs incidental to owning and operating the equipment.    

 
(b) Fees for hired equipment will be an amount equal to the applicable “All 

Found” rate set out in the Equipment Rental Rate Guide described in 
subsection 2.1 (a) of this Appendix, in effect at the time that the applicable 
item of work is performed, or, if the Equipment Rental Rate Guide is silent as 
to the applicable rate, the rate will be the rate that is agreed upon by the 
Province and the Contractor prior to use of the equipment in the performance 
of the applicable item of work is performed, being full payment and 
reimbursement for the operator, and for all fuel, oil, lubrication, repairs, 
maintenance, and other costs incidental to owning and operating the 
equipment.   

 
3. Materials 
 
3.1 Fees for materials will, subject to the terms of this Agreement, be an amount equal 

to the aggregate of the following items, plus 10%. 
 

(a) Fees for materials will be an amount equal to the actual costs incurred by the 
Contractor for materials supplied in the performance of the applicable item of 
work at invoice costs (which includes all freight and express charges, all 
taxes, and all other costs incurred by the Contractor to supply the materials 
delivered and used to perform the applicable item of work, at the site). 

 
(b) Fees for subcontracts will be an amount equal to actual costs incurred by the 

Contractor for subcontracts with Subcontractors in the performance of the 
applicable item of work at invoice costs. 
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SCHEDULE “6” 

 
MILESTONE DATES AND CONSIDERATION CHARGES 

 
 
PART 1 
 
1. The Contractor will: 

 
(a) complete the Routine Pavement Marking Services by June 15th of each year 

with the exception of: 
 

Completion 
Date HMSA Hwy 

# Cat. Description Line 
km 

May 15th 

14 1 1 Jackass Mountain to Thompson River Br 
(north abutment) 199 

14 5 1 Portia Bridge (south abutment) to 
Walloper Interchange - lane lines 359 

15 1 1 
Hwy 5 (Afton Interchange) to, but 
excluding, Hwy 97 (Monte Creek 
Interchange) 

241 

15 5 1 Walloper Interchange to Afton Overpass - 
lane lines 70 

16 1 1 HMSA14/16 Boundary (Spences Bridge) 
to Hwy 97 (Cache Creek) 174 

May 31st 

14 97C 1 
Hwy 5 (Coldwater Interchange) to HMSA 
14/8 Boundary (Pennask Summit) - lane 
lines and centerlines 

160 

14 5 1 Portia Br (south abutment) to Walloper 
Interchange - remaining lines 300 

14 97C 2 Hwy 8 (Merritt) to HMSA 14/16 Boundary 60 

15 5 2 
North end Yellowhead Fly Over 
(Kamloops) to HMSA 15/20 Boundary 
(Lay By) 

221 

15 5 1 Walloper Interchange north to Afton 
Overpass - remaining lines 60 

16 97 2 Hwy 1 (Cache Creek) to HMSA 16/17 
Boundary 157 

16 97C 2 HMSA 14/16 Boundary to Hwy 1 47 
    Total Line km 2048 

 
Note:  HMSA means Highway Maintenance Service Area.  For further details, go to: 
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https://www2.gov.bc.ca/gov/content/transportation/transportation-
infrastructure/contracting-to-transportation/highway-bridge-
maintenance/highway-maintenance/boundary-maps  

 
(b) complete any Second Coat Pavement Marking Application Services for 

inventory that also has Third Coat Pavement Marking Application Services 
between June 15th and July 15th of each year; 
 

(c) complete all other Second Coat Application Pavement Marking Services 
between August 1st and October 15th of each year; 

 
(d) complete the Third Coat Application Pavement Marking Services between 

August 15th and September 30th each year; 
 

(e) complete the Quantified Pavement Marking Services by the Season end date 
of each year; and 

 
(f) complete the Assured Additional Pavement Marking Services within two 

weeks of being notified by the Ministry Representative that a project is ready, 
pursuant to Schedule 5 (Additional Pavement Marking Services). 

 
PART 2 
 
2. The Contractor will complete the Pavement Marking Services in accordance with 

the Milestone Dates listed in Part 1 of this Schedule and any amendment thereto.  
If the Contractor fails to achieve completion of any specified portion of the Services 
on or before the corresponding Milestone Date, then without limiting any other 
remedy available to the Ministry under this Agreement, the Minister may elect to 
proceed with one or more of the following: 

 
(a) terminate this Agreement; 
 
(b) require the Contractor to pay the sum of $2,500 per day, as consideration for 

late completion for each day or part thereof between the specified Milestone 
Date and the date on which the corresponding Services are completed; and 

 
(c) extend the Milestone Date for such period as the Ministry Representative 

determines, without requiring the Contractor to pay any consideration during 
such extended time. 

 
3. If the Ministry elects to extend a Milestone Date pursuant to section 6 of this 

Schedule and the Contractor does not complete the Pavement Marking Services  
on or before such extended Milestone Date then, upon written notice by the 
Ministry Representative to the Contractor, the Ministry may avail itself of any 
remedy available to the Ministry under this Agreement, including without limitation 
one or more of the remedies specified in section 2 of this Schedule. 

https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps
https://www2.gov.bc.ca/gov/content/transportation/transportation-infrastructure/contracting-to-transportation/highway-bridge-maintenance/highway-maintenance/boundary-maps


 

(Schedule 6)  

- 3 - 

 
4. It is a condition of any extension to the Milestone Date pursuant to subsection 2(c) 

of this Schedule that the Contractor will proceed diligently to complete the 
services. 

 
5. Any payment to be made by the Contractor pursuant to subsection 2(b) of this 

Schedule relates directly to the performance by the Contractor of a condition, 
covenant or promise in this Agreement and will not be construed by the parties as 
punitive but as importing a reasonable measure by mutual consent of the minimum 
damages caused to the Ministry by the Contractor’s failure or neglect. 

 
6. The Ministry may grant an Extension of Time for the impact on any Milestone Date 

of a material delay, cessation or stoppage in the performance of the Pavement 
Marking Services, or any part thereof, caused by any one of the following events: 

 
(a) a strike (including illegal work stoppage or slow down), lockout or other 

labour dispute;   
 
(b) abnormal weather conditions, i.e., a weather condition which, in any two-

week period, differs from the statistical average for that condition in that 
period by more than one standard deviation, calculated based on relevant 
data covering the 20 year period immediately preceding the Commencement 
Date as available from Environment Canada; 

 
(c) any other event beyond the control of the Contractor. 

 
7. Notwithstanding section 6 of this Schedule, the Ministry will only grant an 

Extension of Time where: 
 

(a) the Contractor has diligently proceeded with the Pavement Marking Services; 
 
(b) the Contractor has applied all reasonable means to complete the portion of 

Pavement Marking Services corresponding to the applicable Milestone Date; 
and 

 
(c) the event is not an Event of Default or in connection with an Event of Default. 

 
8. The Contractor may, not later than 14 days after the occurrence or the detection of 

any one of the events referenced in section 6 of this Schedule, submit to the 
Ministry Representative a request for an Extension of Time, specifying the event, 
describing how the requirements set out in section 7 of this Schedule are satisfied, 
and proposing the period of time by which the applicable Milestone Date should be 
extended. 
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9. The Ministry Representative will, not later than fourteen days after receiving a 
request for an Extension of Time referenced in section 8 of this Schedule, deliver a 
written reply to the Contractor: 

 
(a) granting the Extension of Time for the time period proposed by the 

Contractor pursuant to section 8 of this Schedule; or 
 
(b) refusing to grant the Extension of Time and setting out the reasons for such 

refusal. 
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SCHEDULE “7” 
 

FEES 
 
PART 1 CORE SERVICES - ANNUAL PRICE 
1. For its provision of Core Services during each Contract Year, the Province will pay 

to the Contractor the Annual Price applicable to that Contract Year, payable in 12 
installments.  Payment will be made in accordance with Appendix A to this 
Schedule on the Business Day immediately following the last day of each Contract 
Month, except for the installment applicable to the last Contract Month during the 
Term which, subject to the holdback provisions in Part 2 of this Schedule, will be 
due four months after the end of the Term and once the True Up Process in 
Section 2 of Schedule 9 (Annual Adjustment Process) has been completed. 

2. For Core Services, each payment described in section 1 of this Schedule: 
(a) constitutes the maximum amount payable to the Contractor for performing 

the Core Services pursuant to the terms of this Agreement, during the 
applicable payment period. 

(b) comprises full payment for the applicable percentage of the Annual Price 
during the applicable Contract Year.  

3. Subject to the terms of this Agreement, the Contractor will not be entitled to any 
additional compensation for a payment period, regardless of the quantities of Core 
Services performed by the Contractor during that payment period. 

 
PART 2 FINAL PAYMENT HOLDBACK 
4. The Province may: 

(a) retain as a holdback up to the full amount of the final two monthly payments 
due under Part 1 of this schedule if the Minister is satisfied that: 

(i) all Pavement Marking Services required to be performed by the 
Contractor during the Term have been completed in accordance 
with this Agreement; and 

(ii) the True Up Process in Section 2 of Schedule 9 (Annual 
Adjustment Process) has been completed; and 

 
 (b) apply all or part of the amount retained as a holdback under subsection 4(a) 

of this Schedule to the cost to the Province of completing any Pavement 
Marking Services which the Contractor failed to perform during the Term, 
prior to paying any remaining balance of that amount to the Contractor. 

 
5. No interest will be payable by the Province on any amount retained as a holdback 

in accordance with section 4 of this Schedule. 
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APPENDIX “A” (SCHEDULE 7) 
 

Payment Schedule 
 

First Contract Year 
 
Payment Due Date Payment Period Payment Amount 
 

February 1, 2026 

 

January 1, 2026 to January 31, 2026 

 

6.25% of Annual Price 

 

March 1,2026 

 

February 1, 2026 to February 28, 2026 

 

6.25% of Annual Price  

 

April 1, 2026 

 

March 1, 2026 to March 31, 2026 

 

6.25% of Annual Price  

 

May 1, 2026 

 

April 1, 2026 to April 30, 2026 

 

6.25% of Annual Price  

 

June 1, 2026 

 

May 1, 2026 to May 31, 2026 

 

12.5% of Annual Price  

 

July 1, 2026 

 

June 1, 2026 to June 30, 2026 

 

12.5% of Annual Price  

 

August 1, 2026 

 

July 1, 2026 to July 31, 2026 

 

12.5% of Annual Price  

 

September 1, 2026 

 

August 1, 2026 to August 31, 2026 

 

12.5% of Annual Price  

 

October 1, 2026 

 

September 1, 2026 to September 30, 2026 

 

6.25% of Annual Price  

 

November 1, 2026 

 

October 1, 2026 to October 31, 226 

 

6.25% of Annual Price  

 

December 1, 2026 

 

November 1, 2026 to November 30, 2026 

 

6.25% of Annual Price  

 

January 1, 2027 

 

December 1, 2026 to December 31, 2026 

 

6.25% of Annual Price  

 
Note:  As per Section 1 of Part 1 of this Schedule, the installment applicable to the last contract month 

during the Term will be paid 10 Business Days after the end of the Term. 
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SCHEDULE “8” 
 

COST FOR CHANGES TO LINE INVENTORY 
 
 
PART 1 DEFINITIONS 
 
1.1 In this Agreement, “Inventory Adjustment Unit Price” means, for the first 

Contract Year, the sum of $@@ and, for subsequent Contract Years, the 
Inventory Adjustment Unit Price for the first Contract Year as adjusted by applying 
the Price Adjustment Factor for each of those subsequent Contract Years as set 
out in Schedule 9 (Annual Adjustment Process). 

 
 
PART 2 CALCULATION OF THE CHANGES TO QUANTITY OF LINE 
 
2.1 If a notice is delivered under section 6.1 and if the change to Routine Line 

Inventory, Second Coat Application Inventory, Third Coat Application Inventory or 
Quantified Line Inventory is other than zero, then the Minister will calculate the 
value of the change to Routine Line Inventory, Second Coat Application Line 
Inventory, Third Coat Application Line Inventory and Quantified Line Inventory by 
multiplying the sum of all Line Kilometres that have been added or deleted during 
the Contract Year by the Inventory Adjustment Unit Price.  The resulting value will 
become the value referenced in the definition of Changes to Line Inventory for the 
purpose of Schedule 9 (Annual Adjustment Process).  

 
2.2 Then the Minister will also calculate the percentage change resulting from that 

notice by dividing the value of Changes to Line Inventory (as numerator) by the 
Annual Price (as denominator) and expressing the result as a percentage; and will 
notify the Contractor of the results of such calculations. 
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SCHEDULE “9” 
 

ANNUAL ADJUSTMENT PROCESS 
 
 
1. DEFINITIONS 
 
1.1 In this Schedule, unless the context otherwise requires: 
 

(a) “Annual Average” means a 12-month average of a series for an Index 
Year; 
 

(b) “Bid Period” means the period between the calendar month of the 
Closing Date of the Request for Proposal for this Agreement and the 
calendar month of the Commencement Date of this Agreement,  

 
(c) “Bid Period Adjustment Factor” means the Price Adjustment Factor, 

not for an Index Year but as calculated for the Bid Period to adjust the 
Bid Price from the Contractor to the Base Annual Price for Contract 
Year 1, such calculation timing made on or around April 2026 with the 
April release of the StatsCan data described in this Schedule 9;  
 

(d) “Changes to Pavement Marking Services” means, in respect of a 
Contract Year:  

 
(i) an amount equivalent to the value of the changes to Pavement 

Marking Services for the immediately preceding Contract Year 
which would have resulted (calculated in accordance with 
provisions of section 7.3 of this Agreement) based on the 
assumptions that  

 
(A) any changes to the Pavement Marking Services made by the 

Minister during that immediately preceding Contract Year 
under section 7.2 of this Agreement were made on the first 
day of that immediately preceding Contract Year, and 

 
(B) no adjustment in the Annual Price applicable to that 

immediately preceding Contract Year was made pursuant to 
Article 6 of this Agreement 

 
(e) “Changes to Line Inventory” means, in respect of a Contract Year: 

 
(i) an amount equivalent to the value of the changes to the Routine 

Line Inventory and Quantified Line Inventory for the immediately 
preceding Contract Year which would have resulted, calculated in 
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accordance with the provisions of Schedule 8 (Cost for Changes 
to Line Inventory) based on the assumptions that: 

 
(A) any changes to the Routine or Quantified Line Inventory 

made by the Province during that immediately preceding 
Contract Year under section 6.1 of this Agreement were 
made on the first day of that immediately preceding Contract 
Year,  

 
(B) no adjustment in the Annual Price applicable to that 

immediately preceding Contract Year was made pursuant to 
Article 7 of this Agreement. 

 
(f) “Current Year” means the most recent Index Year;  

 
(g) “Draw Date” means the day on which Statistics Canada’s tables 

identified in subsection 1.1(h) of this Schedule become available for 
the purpose of computing the Price Adjustment Factor; “Index Year” 
means a contiguous 12 month time period beginning January 1 and 
ending December 31; 
 

(h) “Forecast Price Adjustment Factor” means the factor determined 
by the Province to forecast for inflation and used in the Calculations 
outlined in Schedule 9 (Annual Adjustment Process).  
 

(i) “Price Adjustment Factor” means, in respect of an Index Year, the 
aggregate of 

 
(i) 40% for the paint component (the portion of the Annual Price 

assumed to represent paint costs): 
 

Series: Industrial Product Price Index(“IPPI”); Canada; NAPCS 
46311 
  
Source: StatsCan Table 18-10-0266-01; Statistics Canada; available 
electronically at the following site: 
http://www.statcan.gc.ca/start-debut-eng.html  
(enter table #18-10-0266-01; NAPCS 46311) 

 
 

Calculation: The paint component of the Price Adjustment Factor is 
calculated as follows: 

 
The annual rate of change in the Industrial Product Price Index is 
calculated first by using the Annual Average of the index for the 

http://www.statcan.gc.ca/start-debut-eng.html
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Current Year minus the Annual Average of the index from the Base 
Year divided by the Annual Average from the Base Year.    

 
(ii) 35% for the labour component (the portion of the Annual Price 

assumed to represent labour costs): 
 

Series: Survey of Employment, Payrolls and Hours (SEPH), fixed 
weighted index of average hourly earnings for all employees, by 
North American Industry Classification System (NAICS); Industrial 
aggregate excluding unclassified businesses. 

 
Source:  CANSIM Table 14-10-0213-01, Statistics Canada, available 
at the following site: 
 
http://www.statcan.gc.ca/start-debut-eng.html  
(enter table 14-10-0213-01) 
 
Calculation:  The labour component of the Price Adjustment Factor 
is calculated as follows: 
 
The Annual Average of the labour index for the Current Year minus 
the Annual Average of the labour index for the Base Year divided by 
the Annual Average of the labour index for the Base Year. 

 
(iii) 12% for the accommodation component (the portion of the Annual 

Price assumed to represent accommodation costs): 
 

Series:  Traveller accommodation services price index; Business 
Clients; 
 
Source:  CANSIM Table 18-10-0249-01 Statistics Canada, available 
electronically  at the following site: 
 
http://www.statcan.gc.ca/start-debut-eng.html  
(enter table 18-10-0249-01) 

 
Calculation: The accommodation component of the Price 
Adjustment Factor is calculated as follows: 
 
The Annual Average of the accommodation index for the Current 
Year minus the Annual Average of the accommodation index for the 
Base Year divided by the Annual Average of the accommodation 
index for the Base Year; 
 
and 
 

http://www.statcan.gc.ca/start-debut-eng.html
http://www.statcan.gc.ca/start-debut-eng.html
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(iv) 5% for the fuel component (the portion of the Annual Price assumed 
to represent fuel costs): 

 
Series:  Monthly average retail prices for gasoline and fuel oil, 
Vancouver, BC 
 
Source:   Statistics Canada, Table 18-10-0001-01, available 
electronically at the following site:  
 
http://www.statcan.gc.ca/start-debut-eng.html  
(enter table 18-10-0001-01) 

 
Calculation: The fuel component of the Price Adjustment Factor is 
calculated as follows: 
 
The Annual Average of the fuel index for the Current Year minus the 
Annual Average of the fuel index for the Base Year divided by the 
Annual Average of the fuel index for the Base Year.  
 

(j) “True-Up Price Adjustment Factor” means the ratio between the 
Price Adjustment Factor and the Forecast Price Adjustment Factor 
for each Contract Year calculated by dividing the Price Adjustment 
Factor by the Forecast Price Adjustment Factor.  

 
(k) “True-up Process” and “Trued-up Process” means to reconcile any 

calculations done or payments made to the Contractor in accordance 
with section 2.3 of this Schedule.  

 
2. CALCULATIONS  

 
2.1  Year 1 Adjustments:  

 
 

2.1.1 The Minister will, no later than April 30, 2026, 
 

(a) after production of the statistical series referenced in subsection 1.1(h) of 
this Schedule, calculate the Bid Period Adjustment Factor for the Bid 
Period; 

 
(b) calculate the Forecast Price Adjustment Factor as outlined in section 

2.2.1; 
 

(c) adjust the Bid Price retroactively to the Commencement Date in 
accordance with this section 2.1.1 (a) and (b);  

 

http://www.statcan.gc.ca/start-debut-eng.html
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(d) adjust the following prices retroactively to the Commencement Date in 
accordance with this section 2.1.1 (a) by applying the Bid Period 
Adjustment Factor to the: 

 
(j) Additional Pavement Marking Services Unit Prices; 
(ii) Inventory Adjustment Unit Price; and 

 
provide to the Contractor copies of these revisions. 

 
A sample Year 1 Adjusted Annual Price is set out in Appendix A attached to this 
Schedule.  

 
2.2 Forecast Price Adjustment Factor:  

 
2.2.1 The Province will, in a process determined by the Province, calculate the 

Forecast Price Adjustment Factor on or around April 30, 2026 (for the first 
Contract Year in 2026) which is used in the Year 1 Adjusted Annual Price 
calculation and thereafter annually on or around each April, commencing April 
2027, for the remainder of the Initial Term and Renewal Term.  

 
2.2.2 At any time, the Province may issue a revised Forecast Price Adjustment Factor 

at the discretion of the Province. 
 

2.3 Subsequent Calculations: 
 

2.3.1 The Minister will, no later than April 30 of Contract Year 2 and each Contract 
Year thereafter, or as soon as reasonably practicable after production of the 
statistical series referenced in subsection 1.1(i) of this Schedule: 

 
(a) calculate the Price Adjustment Factor for the immediately preceding 

calendar year;  
(b) calculate the True-Up Price Adjustment Factor; and 
(c) provide to the Contractor copies of the calculations.  

 
and prior to completing the Other Calculations as noted in Section 3, the 
Ministry will: 

 
(d) apply the True Up Price Adjustment Factor to the immediately 

preceding year’s Adjusted Annual Price. 
 

2.3.2 A sample of Subsequent Calculations is set out in Appendix B attached to this 
Schedule. 

 
2.4 Final Contract Year 

 



 

(Schedule 9) 

- 6 - 

Sections 2.1 to 2.5 inclusive will survive the expiration or early termination of this 
Agreement. The final True Up Adjustment Factor will be calculated on or around 
April 30 of the following calendar year. The Province will provide notice of the 
payment amount owed to the Contractor or the repayment amount owed to the 
Province (as the case may be).  Such sum will be due and owing, on the date of 
said notice. 

 
2.5 Index Unavailability In the event that any index referenced in the definition of 

Price Adjustment Factor is not available, then another similar index may be 
selected by the Minister after consultation with the pavement marking contractors. 

 
2.6  Paint Component Index In the event that the Contractor has evidence that the 

paint component index is incorrect by 3% or more, based on the actual cost of 
paint during any given year, the Minister will pay or recover any paint costs over 
and above the 3% difference. 

 
3. OTHER CALCULATIONS  
 
3.1 Changes to Line Inventory and Changes to Pavement Marking Services 

After completion of the Calculations in section 2.3, the Province will: 
 
(a) calculate the Changes to Line Inventory and the Changes to Pavement 

Marking Services for the Contract Year; 
 
(b) calculate the Adjusted Annual Price for the Contract Year in accordance 

with the formula set out in Appendix C to this Schedule; 
 

(c) calculate the Inventory Adjustment Unit Price for the Contract Year by 
adjusting the Inventory Adjustment Unit Price in effect at the beginning of 
the immediately preceding Contract Year by the Price Adjustment Factor; 
and 

 
(d) calculate the Additional Pavement Marking Services Unit Prices for the 

Contract Year by adjusting the Additional Pavement Marking Services Unit 
Prices in effect at the beginning of the immediately preceding Contract 
Year by the Price Adjustment Factor. 

 
For clarity, Changes to Line Inventory and Changes to Pavement Marking 
Services will not be subject to the Forecast Price Adjustment Factor by the 
Province.   

 
4. PROVISION OF CALCULATIONS AND NOTICE OF FEES ADJUSTMENTS 
 
4.1 The Minister will provide to the Contractor copies of the calculations described in 

sections 2 and 3 of this Schedule forthwith upon the completion of the 
calculations. 
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5. CALCULATION DISAGREEMENTS 
 
5.1 If the Contractor should disagree with any of the calculations referenced in 

sections 2 and 3 of this Schedule, or the accuracy of the indices utilized by the 
Province, the Contractor may, within 30 days of receipt of the calculations, notify 
the Province in writing of its disagreement, specifying the reasons therefore; and 
 

5.2 If the parties are unable to resolve a disagreement referenced in section 5.1 of 
this Schedule within 30 days of notification, then the disagreement may be 
referred by either party directly to arbitration pursuant to section 18.5 and 18.6 of 
this Agreement. 

 
6. CALCULATIONS FINAL AND BINDING 
 
6.1 Subject to section 5 of this Schedule, the calculations of the Minister described in 

sections 2 and 3 of this Schedule will be final and binding on the parties. 
 
7. DELIVERY OF REVISED SCHEDULES AND TABLES 
 
7.1 As soon as reasonably practicable after the calculations described in section 4 of 

this Schedule become final and binding pursuant to section 6.1 of this Schedule 
or Article 18 of this Agreement, the Minister will prepare and deliver to the 
Contractor, a revised Schedule 4 (Routine Pavement Marking Services, Second 
Coat Application Pavement Marking Services, Third Coat Application Pavement 
Marking Services and Quantified Pavement Marking Services), Appendix A to 
Schedule 5 (Additional Pavement Marking Services), Appendix A to Schedule 7 
(Fees) and Schedule 8 (Cost for Changes to Line Inventory) reflecting those 
calculations and adjusted fees, as applicable. 

 
8. ROUNDING 
 
8.1 The numbers: 

 
(a) used in any of the calculations made in accordance with this Schedule and 

the numbers resulting from the calculations made under subsection 2.1(a) 
of this Schedule will be rounded, as necessary, to four decimal places;  
 

(b) resulting from the calculations made under subsections 3.1 (b), (c) and (d) 
of this Schedule will be rounded, as necessary, to two decimal places; or 

 
(c) resulting from the calculations made under subsection 3.1(a) of this 

Schedule will be rounded, as necessary, to the nearest Line Kilometre. 
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APPENDIX “A” (SCHEDULE “9”) 
 
 

SAMPLE Bid Period Adjustment Factor 
 

Component 
June 2024 

Index Value 
(E) 

Jan 2026  
Index Value 

 (F) 
Calculation % Change Weighting Inflation 

Paint 105.21 108.25 (F-E)/E 2.8895% 40% 1.1558% 

Labour 129.95 134.77 (F-E)/E 3.7091% 35% 1.2982% 

Accommodation 113.06 111.69 (F-E)/E -1.2117% 12% -0.1454% 

Fuel 228.6 233.38 (F-E)/E 2.0910% 5% 0.1045% 

Aggregate      2.4131% 

Bid Period Adjustment Factor (1+ Aggregate) 1.0241 

This example is based on a Bid Period from June 2024 (calendar month of Closing Date) to Jan 2026 
(calendar month of the commencement Date). 

 
 
 

SAMPLE Forecast Price Adjustment Factor  
 

Component 2026 Forecast Inflation   Weighting Weighted Forecast 
Inflation  

Paint 2.0632% 40% 0.8253% 

Labour 3.2498% 35% 1.1374% 

Accommodation 1.0025% 12% 0.1203% 

Fuel 0.5667% 5% 0.0283% 

Aggregate     2.1113% 

Forecast Price Adjustment Factor (1+Aggregate) 1.0211 

 
 
NOTE: The numbers used in these sample calculations are for illustrative purposes only 
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APPENDIX “A” (SCHEDULE “9”) – CONTINUED  
 
 

SAMPLE Adjusted Annual Price for Year 1 Calculation         

Year 1 (adjusted April 2026) 
January 1, 2026 - December 31, 2026        

Bid Price 
 

 $     4,000,000.00         

Bid Period Adjustment Factor x 1.0241        

Forecast Price Adjustment Factor x 1.0211 

Adjusted Annual Price for Year 1 
 

 $     4,182,834.04  

 
 

  

NOTE: The numbers used in this sample calculation are for illustrative purposes only 
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APPENDIX “B” (SCHEDULE “9”) 
 
 

SAMPLE Subsequent Calculations 
 

Component 
2026 

Annual 
Average  

(G) 

2027 
Annual 

Average 
(H) 

Calculation % Change Weighting 
Weighted 

Actual 
Inflation 

Paint 108.25 115.48 (H-G)/G 6.6790% 40% 2.6716% 
Labour 134.77 133.14 (H-G)/G -1.2095% 35% -0.4233% 
Accommodation 111.69 115.26 (H-G)/G 3.1963% 12% 0.3836% 
Fuel 233.38 230.56 (H-G)/G -1.2083% 5% -0.0604% 
Aggregate           2.5714% 

Price Adjustment Factor (1+ Aggregate) 1.0257 
True-Up Price Adjustment Factor (Price Adjustment Factor / Forecast Price 
Adjustment Factor) [1.0257 / 1.0211] 1.0045 

 
 
 
 

 
 

 
 
 
 
NOTE: The numbers used in this sample calculation are for illustrative purposes only 
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APPENDIX “C” (SCHEDULE “9”) 

 
Adjusted Annual Price Formula 

 
 
1. The formula for calculating the Adjusted Annual Price for a Contract Year under 

subsection 3.1(b) of this Schedule is: 
 

[[A x B] + C+ D]] x E 
 

where the capital letters in this formula have the following meanings: 
 
“A”  equals the Adjusted Annual Price for the immediately preceding Contract 

Year prior to the making of any adjustments during that immediately 
preceding Contract Year pursuant to Articles 6 or 7 of this Agreement and 
section 2.3 of this Schedule; 

 
“B” equals the True-Up Price Adjustment Factor  
 
“C”  equals the value of the Changes to Line Inventory for the Contract Year;  
 
“D” equals the value of the Changes to Pavement Marking Services for the 

Contract Year; 
 
“E” equals the Forecast Price Adjustment Factor for the current contract year 
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APPENDIX “D” (SCHEDULE “9”) 
 

SAMPLE Subsequent and Other Calculations 
 
 

 
 
 
NOTE: The numbers used in this sample calculation are for illustrative purposes only 
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SCHEDULE “10” 
 

DISPUTE RESOLUTION PROTOCOL 
 
 
1. The Contractor and the Ministry Representative will meet to discuss and attempt 

to resolve the dispute. 
 
2. If there is no resolution within 5 calendar days of this meeting, the Contractor will 

set out its position and proposed resolution in writing, stating the applicable 
Articles of this Agreement involved, and forward this written proposal to the local 
Regional Director. 

 
3. The local Regional Director, on behalf of the Ministry, must provide a written 

response within 14 calendar days of receipt of the Contractor’s Proposal, not 
including statutory holidays.  

 
(a)  This response must either: 

 
(i) indicate agreement with the Contractor’s position and proposed 

resolution;  
 

(ii) propose an alternative to the Contractor’s proposed resolution, with 
written reasons for the alternative; or 

 
(iii) reject the Contractor’s proposed resolution with written reasons for 

the rejection. 
 

(b)  If the Ministry fails to provide a written response within the time period set 
out in this section, the Contractor may invoke section 18.5 of this 
Agreement and refer the matter to arbitration. 

 
(c)  If either paragraphs (ii) or (iii) of subsection 3(a) occur, the Contractor may 

either accept the Ministry’s response or invoke section 18.5 and refer the 
matter to arbitration. 

 
4. Time limits referenced in this Schedule may be extended by mutual written 

agreement, provided that such extensions of time do not exceed an additional 14 
calendar days in total.  
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SCHEDULE “11” 
 

EQUIPMENT REQUIREMENTS 
 
 

The following are the minimum standards for the operation of the Contractor’s 
equipment fleet.  These requirements apply to vehicles and equipment licensed for 
operation on provincial Highways including all contractor-owned or leased equipment. 
 
1. DEFINITIONS 
 
1.1 In this Schedule, unless the context otherwise requires: 

 
(a)  “Operational Vehicles” means, all vehicles used in the performance or 

inspection of activities, whether rolling or stopped, related to pavement 
marking of the highway system; 

 
(b) “Stripes” means light retroreflective high conspicuity markings diamond 

grade ASTM 9 that are 3” in width in an alternating red and white pattern 
affixed directly onto Operational Vehicles; 

 
(c) “Surfaces” means light retroreflective high conspicuity markings hi-intensity 

grade ASTM 3 or diamond grade ASTM 9 in a checkerboard/harlequin 
pattern with a minimum of 3 rows and 3 columns of alternating black and 
yellow or green squares between 200mm and 300mm wide affixed directly 
onto the rear of Operational Vehicles; 

 
All other capitalized words and phrases will have the meaning ascribed to them in 
the Agreement. 

 
2. LIGHTING, COLOUR AND MARKINGS 
 
2.1 Equipment lighting must conform to Division 4 of the Motor Vehicle Act 

Regulations (B.C. Reg. 26/58). 
 
2.2 All Operational Vehicles must be equipped with amber rotating beacon as shown 

in Appendix A and Appendix B of this Schedule which meet the following 
requirements: 

 
(a) have 360º visibility; 

 
(b) be permanently mounted; 

 
(c) be visible under all operating conditions; 
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(d) have light intensity sufficient to warn motorists of the vehicle or 
equipment’s presence under variable operating conditions; 
 

(e) be dimmable for night work; and 
 

2.3 High intensity lamps must be utilized during daylight hours. 
 
2.4 Lighting used to warn traffic of over-width projections must have light intensity 

sufficient to warn motorists under all variable operating conditions. 
 
2.5 Technically improved lighting, approved by the Ministry may be used, provided 

the standards outlined in this Schedule are not altered in a way that would affect 
public or operator safety.  

 
2.6 All Operational Vehicles must be painted at least 80% Sherwin-Williams school 

bus yellow or if no longer available, a similar colour as selected by the Ministry.  
 
2.7 Operational Vehicles shall display the Contractor’s company identification which 

shall: 
 

(a) be retroreflective engineering grade ASTM 1 at a minimum; and 
 

(b) have lettering 50mm in height or greater; and 
 

(c) be placed in accordance with Appendix A and Appendix B of this 
Schedule. 

 
2.8 Operational Vehicles shall have Stripes on at least 70% of the body length and 

shall be placed at a minimum of 1m above the ground level as shown in 
Appendix A and Appendix B of this Schedule. 

 
2.9 Operational Vehicles shall have Surfaces on at least 70% of the rear width of the 

Operational Vehicle as shown in Appendix A and Appendix B of this Schedule. 
 

2.10 All Operational Vehicles must conform to the most recent Transport Canada’s 
Technical Standard Document No.108, Revision 6, section S8.2 - Conspicuity 
Systems (notwithstanding that this standard refers only to trailors and truck 
tractors, it is required that it apply to all Operational Vehicles). 

 
2.11 All sub-contracted/hired equipment that is not operating as part of a paint train: 
 

(a) is exempt from the colour requirements outlined in this policy; 
 

(b) must comply with the Traffic Management Manual for Work on Roadways; 
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(c) must display a temporary magnetic-mount amber rotating beacon provided 
the light output is not diminished from the requirements set out in section 
2.2. 

 
2.12 For greater certainty, all sub-contracted/hired equipment operating as part of a 

paint train must meet all requirements of this Schedule. 
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APPENDIX “A” (SCHEDULE 11) 
 

Escort Vehicles 
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APPENDIX “B” (SCHEDULE 11) 
 

Stripers 
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SCHEDULE “12” 
 

REPEATER SYSTEM 
 
 

1. “Repeater System” means the mountain-top radio equipment, control console 
equipment, telecommunications circuits,  and control room operating staff 
provided by the Province. 

2. The Province will provide the Repeater System to the Contractor without charge 
for the use of the Contractor in performing the Pavement Marking Services on 
the terms and conditions set out in this Schedule. 

3. The Contractor will use the Repeater System solely for the purposes of 
performing the Pavement Marking Services. 

4. Any radio equipment owned by the Contractor and which may be used on the 
Repeater System will be approved by the Minister before being used on the 
Repeater System. 

5. Pursuant to Article 4 of this Schedule the Contractor will take all reasonable 
means to repair faulty radio equipment not owned by the Province which 
detrimentally affects the normal operation of the Repeater System.  

6. The Repeater System will at all times remain the property of the Province. 
7. The Province will, at the Province's expense, provide routine maintenance of the 

Repeater System as the Minister in the Minister's sole discretion may consider 
necessary from time to time.  

8. The Province may replace the Repeater System or any part of the Repeater 
System which the Minister determines, in the Minister's sole discretion, has 
exceeded its useful life expectancy. 

9. The Contractor will ensure that all of its personnel operating radio equipment 
through the Repeater System are licensed to operate mobile radio equipment by 
Industry Canada. 

10. The Contractor will use radios on the Repeater System which have the following 
specifications: 

• Operating frequency 142-150Mhz 
• Maximum power output of 50W 
• Sub audible tone capable (CTCSS) 
• Narrow band channel spacing 
• Minimum of 24 channels 
• 12 button DTMF key pad 
• Transmitter time-out timer 
• Type approval from Industry Canada 
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SCHEDULE “13” 
 

PRIVACY PROTECTION 
 
 

(BC Government Privacy Protection Schedule E) 
https://www2.gov.bc.ca/gov/content/governments/services-for-government/information-management-

technology/privacy/agreements-contracts/privacy-protection-schedule 
 

Definitions 
1. In this Schedule, 

(a) “access” means disclosure by the provision of access; 
(b) “Act” means the Freedom of Information and Protection of Privacy Act; 
(c) “contact information” means information to enable an individual at a place 

of business to be contacted and includes the name, position name or title, 
business telephone number, business address, business email or business 
fax number of the individual; 

(d) “personal information” means recorded information about an identifiable 
individual, other than contact information, collected or created by the 
Contractor as a result of the Agreement or any previous agreement between 
the Province and the Contractor dealing with the same subject matter as 
the Agreement but excluding any such information that, if this Schedule did 
not apply to it, would not be under the “control of a public body” within the 
meaning of the Act; and 

(e) “privacy course” means the Province’s online privacy and information 
sharing training course. 

 
Purpose 
2. The purpose of this Schedule is to: 

(a) enable the Province to comply with the Province's statutory obligations 
under the Act with respect to personal information; and 

(b) ensure that, as a service provider, the Contractor is aware of and complies 
with the Contractor's statutory obligations under the Act with respect to 
personal information. 

 
Collection of personal information 
3. Unless the Agreement otherwise specifies or the Province otherwise directs in 

writing, the Contractor may only collect or create personal information that is 
necessary for the performance of the Contractor’s obligations, or the exercise of 
the Contractor’s rights, under the Agreement. 

 

https://www2.gov.bc.ca/gov/content/governments/services-for-government/information-management-technology/privacy/agreements-contracts/privacy-protection-schedule
https://www2.gov.bc.ca/gov/content/governments/services-for-government/information-management-technology/privacy/agreements-contracts/privacy-protection-schedule


 

(Schedule 13)  

- 2 - 

4. Unless the Agreement otherwise specifies or the Province otherwise directs in 
writing, the Contractor must collect personal information directly from the individual 
the information is about. 

 
5. Unless the Agreement otherwise specifies or the Province otherwise directs in 

writing, the Contractor must tell an individual from whom the Contractor collects 
personal information: 
(a) the purpose for collecting it; 
(b) the legal authority for collecting it; and 
(c) the title, business address and business telephone number of the person 

designated by the Province to answer questions about the Contractor’s 
collection of personal information. 

 
Privacy Training 
6. The Contractor must ensure that each person who will provide services under the 

Agreement that involve the collection or creation of personal information will 
complete, at the Contractor’s expense, the privacy course prior to that person 
providing those services.   

 
7. The requirement in section 6 will only apply to persons who have not previously 

completed the privacy course. 
 
Accuracy of personal information 
8. The Contractor must make every reasonable effort to ensure the accuracy and 

completeness of any personal information to be used by the Contractor or the 
Province to make a decision that directly affects the individual the information is 
about. 

 
Requests for access to personal information 
9. If the Contractor receives a request for access to personal information from a 

person other than the Province, the Contractor must promptly advise the person 
to make the request to the Province unless the Agreement expressly requires the 
Contractor to provide such access and, if the Province has advised the Contractor 
of the name or title and contact information of an official of the Province to whom 
such requests are to be made, the Contractor must also promptly provide that 
official’s name or title and contact information to the person making the request. 

 
Correction of personal information 
10. Within 5 Business Days of receiving a written direction from the Province to correct 

or annotate any personal information, the Contractor must annotate or correct the 
information in accordance with the direction. 
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11. When issuing a written direction under section 10, the Province must advise the 
Contractor of the date the correction request to which the direction relates was 
received by the Province in order that the Contractor may comply with section 12. 

 
12. Within 5 Business Days of correcting or annotating any personal information under 

section 10, the Contractor must provide the corrected or annotated information to 
any party to whom, within one year prior to the date the correction request was 
made to the Province, the Contractor disclosed the information being corrected or 
annotated. 

 
13. If the Contractor receives a request for correction of personal information from a 

person other than the Province, the Contractor must promptly advise the person 
to make the request to the Province and, if the Province has advised the Contractor 
of the name or title and contact information of an official of the Province to whom 
such requests are to be made, the Contractor must also promptly provide that 
official’s name or title and contact information to the person making the request. 

 
Protection of personal information 
14. The Contractor must protect personal information by making reasonable security 

arrangements against such risks as unauthorized access, collection, use, 
disclosure or disposal, including any expressly set out in the Agreement. 

 
Storage and access to personal information 
15. Unless the Province otherwise directs in writing, the Contractor must not store 

personal information outside Canada or permit access to personal information from 
outside Canada. 

 
Retention of personal information 
16. Unless the Agreement otherwise specifies, the Contractor must retain personal 

information until directed by the Province in writing to dispose of it or deliver it as 
specified in the direction. 

 
Use of personal information 
17. Unless the Province otherwise directs in writing, the Contractor may only use 

personal information if that use is for the performance of the Contractor’s 
obligations, or the exercise of the Contractor’s rights, under the Agreement. 

 
Disclosure of personal information 
18. Unless the Province otherwise directs in writing, the Contractor may only disclose 

personal information inside Canada to any person other than the Province if the 
disclosure is for the performance of the Contractor’s obligations, or the exercise of 
the Contractor’s rights, under the Agreement. 
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19. Unless the Agreement otherwise specifies or the Province otherwise directs in 
writing, the Contractor must not disclose personal information outside Canada. 

 
 
Inspection of personal information 
20. In addition to any other rights of inspection the Province may have under the 

Agreement or under statute, the Province may, at any reasonable time and on 
reasonable notice to the Contractor, enter on the Contractor’s premises to inspect 
any personal information in the possession of the Contractor or any of the 
Contractor’s information management policies or practices relevant to the 
Contractor's management of personal information or the Contractor's compliance 
with this Schedule and the Contractor must permit, and provide reasonable 
assistance to, any such inspection. 

 
Compliance with the Act and directions 
21. The Contractor must in relation to personal information comply with: 

(a) the requirements of the Act applicable to the Contractor as a service 
provider, including any applicable order of the commissioner under the Act; 
and 

(b) any direction given by the Province under this Schedule. 
 

22. The Contractor acknowledges that it is familiar with the requirements of the Act 
governing personal information that are applicable to it as a service provider. 

 
Notice of non-compliance 
23. If for any reason the Contractor does not comply, or anticipates that it will be unable 

to comply, with a provision in this Schedule in any respect, the Contractor must 
promptly notify the Province of the particulars of the non-compliance or anticipated 
non-compliance and what steps it proposes to take to address, or prevent 
recurrence of, the non-compliance or anticipated non-compliance. 

 
Termination of Agreement 
24. In addition to any other rights of termination which the Province may have under 

the Agreement or otherwise at law, the Province may, subject to any provisions in 
the Agreement establishing mandatory cure periods for defaults by the Contractor, 
terminate the Agreement by giving written notice of such termination to the 
Contractor, upon any failure of the Contractor to comply with this Schedule in a 
material respect. 

 
Interpretation 
25. In this Schedule, references to sections by number are to sections of this Schedule 

unless otherwise specified in this Schedule. 
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26. Any reference to the “Contractor” in this Schedule includes any subcontractor or 
agent retained by the Contractor to perform obligations under the Agreement and 
the Contractor must ensure that any such subcontractors and agents comply with 
this Schedule. 

 
27. The obligations of the Contractor in this Schedule will survive the termination of 

the Agreement. 
 
28. If a provision of the Agreement (including any direction given by the Province under 

this Schedule) conflicts with a requirement of the Act or an applicable order of the 
commissioner under the Act, the conflicting provision of the Agreement (or 
direction) will be inoperative to the extent of the conflict.  

 
29. The Contractor must comply with the provisions of this Schedule despite any 

conflicting provision of this Agreement or, subject to section 30, the law of any 
jurisdiction outside Canada. 

 
30. Nothing in this Schedule requires the Contractor to contravene the law of any 

jurisdiction outside Canada unless such contravention is required to comply with 
the Act. 
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SCHEDULE “14” 

 
CONTRACTOR DETAIL 

 
 
Complete Corporate or Partnership Name: ________________________________ 
 
Jurisdiction of Incorporation or Registration: ______________________________ 
 
Incorporation or Registration No: _______________________________________ 
 
Date of Incorporation or formation of Partnership: _________________________ 
 

 
DIRECTORS 
 
 
Name 

 
Address 

  

  

  

  

 
 

 
OFFICERS 
 
 
Name 

 
Office Held 
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Authorized Shared Capital 
 
 
 
 
 

 
 

 
Special Rights Applicable to Each Class of Authorized Share Capital 
 
 
 
 
 

 
 

 
Voting Agreements 
 
 
 
 
 

 
 
 

 
Encumbrances 
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SHAREHOLDERS/PARTNERS* 
 
 
Name 

 
Address 

 No of Shares held (legally 
and/or beneficially)/ 
Partnership in a % 

   

   

   

   

 
*If any of the Partners are corporate entities, then a separate Schedule 14 (Contractor 

Detail) for each corporate partner must be completed and delivered in 
accordance with subsection 11.1(v) of this Agreement. 
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SCHEDULE “15” 
 

BONDS 
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SPECIMEN LABOUR AND MATERIAL PAYMENT BOND 

No.                                     $2,665,500.00 

Note: This Bond is issued simultaneously with a Performance Bond in favour of the 
Obligee conditioned for the full and faithful performance of the contract.  

KNOW ALL PERSONS BY THESE PRESENTS, that ___________________  
CONTRACTOR'S NAME________ as Principal, (the" Principal"), and 
________________SURETY / INSURANCE COMPANY OR COMPANIES NAME(S) 
AND ADDRESS(ES) ____________________________________________,  a 
corporation or corporations created and existing under the laws of Canada, and duly 
authorized to transact the business of suretyship in Canada, as Surety (the "Surety" if 
one surety is named in this Bond and the "Co-Sureties" if more than one), is/are held 
and firmly bound, jointly and severally in the case of Co-Sureties, unto HIS MAJESTY 
THE KING IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA AS 
REPRESENTED BY THE MINISTER RESPONSIBLE FOR THE TRANSPORTATION 
ACT, as obligee, (the "Obligee"), for the use and benefit of the Claimants (defined 
below), their and each of their heirs, executors, administrators, successors and assigns, 
in the amount of Two Million Six Hundred Sixty-Five Thousand Five Hundred Dollars 
($2,665,500.00) of lawful money of Canada (the "Bond Amount"), for the payment of 
which sum, well and truly to be made, the Principal and the Surety, or Co-Sureties, as 
the case may be, bind themselves, their heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered into a multi-year contract with the Obligee, dated 
the 1st day of January, 2026 for Pavement Marking Services entitled Pavement Marking 
Services Agreement Thompson Cariboo Service Area (the "Contract"), for a five (5) 
year term from January 1, 2026 (Commencement Date) to December 31, 2030 (Expiry 
Date) that may be extended for a further three year period to December 31, 2033 all in 
accordance with its provisions, and which document is incorporated by reference as 
part of this Bond; 

AND WHEREAS, concurrently with the issuance of this Bond, the Surety has issued a 
Performance Bond which names His Majesty the King in Right of the Province of British 
Columbia as represented by the Minister responsible for the Transportation Act, as 
Obligee (the "Performance Bond"). 

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION are such that, if the 
Principal shall make payment to all Claimants for all labour and material used or 
reasonably required for use in the performance of the Contract then this obligation shall 
be null and void; otherwise it shall remain in full force and effect, subject, however, to 
the following conditions: 
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1. A Claimant for the purpose of this Bond is defined as one having a direct contract 
with the Principal for labour, material, or both, used or reasonably required for use 
in the performance of the Contract, labour and material being construed to include 
that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental 
equipment directly applicable to the Contract; provided that a person, firm or 
corporation who rents equipment to the Principal to be used in the performance of 
the Contract under a contract which provides that all or any part of the rent is to be 
applied towards the purchase price thereof, shall only be a Claimant to the extent 
of the prevailing industrial rental value of such equipment for the period during 
which the equipment was used in the performance of the Contract.  The prevailing 
industrial value of equipment shall be determined, insofar as it is practical to do so, 
in accordance with and in the manner provided for in the latest revised edition of 
the publication of the Canadian Construction Association titled "Rental Rates on 
Contractors Equipment" published before the period during which the equipment 
was used in the performance of the Contract. 

2. The Principal and the Surety or Co-Sureties, as the case may be, hereby jointly 
and severally agree with the Obligee that every Claimant who has not been paid 
as provided for under the terms of their contract with the Principal, before the 
expiration of a period of ninety (90) days after the date on which the last of such 
Claimant's work or labour was done or performed or materials were furnished by 
such Claimant, may use the name of the Obligee to sue on and enforce the 
provisions of this bond, prosecute the suit to final judgment for such sum or sums 
as may be justly due to such Claimant under the terms of their contract with the 
Principal and have execution thereon subject to the following terms and conditions: 
the Obligee is not to be obliged to do or take any act, action or proceeding against 
the Surety on behalf of the Claimants, or any of them, to enforce the provisions of 
this Bond; and if any act, action or proceeding is taken either in the name of the 
Obligee or by joining the Obligee as a party to such proceeding, then such act, 
action or proceeding, shall be taken on the understanding and basis that the 
Claimants, or any of them, who take such act, action or proceeding shall indemnity 
and save harmless the Obligee against all costs, charges and expenses or 
liabilities incurred thereon and any loss or damage resulting to the Obligee by 
reason thereof. 

3. No suit or action shall be commenced hereunder by any Claimant: 

(a) unless such Claimant shall have given written notice within the time limits 
hereinafter set forth to each of the Principal, the Surety or Co-Sureties, as the 
case may be, and the Obligee, stating with substantial accuracy the amount 
claimed and at least 90 days shall have passed since the notice was given.  
Such notice shall be served by mailing the same by registered mail to the 
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Principal, the Surety and the Obligee, at any place where an office is 
regularly maintained for the transaction of business by such persons or 
served in any manner in which legal process may be served in the Province 
or other part of Canada in which the subject matter of the contract is located.  
Such notice shall be given: 

(1) in respect of any claim for the amount or any portion thereof, required to 
be held back from the Claimant by the Principal, under either the terms 
of the Claimant's contract with the Principal or under the builders lien 
Legislation applicable to the Claimant's contract with the Principal 
(whichever is the greater), within one hundred and twenty (120) days 
after such Claimant should have been paid in full under the Claimant's 
contract with the Principal. 

(2) in respect of any claim other than for the holdback, or portion thereof, 
referred to above, within one hundred and twenty (120) days after the 
date upon which such Claimant did, or performed, the last of the work or 
labour or furnished the last of the materials for which such claim is 
made, under the Claimant's contract with the Principal; 

(b) after the expiration of one (1) year following the earlier of: 

(1) the expiry of: 

(i)  the Initial Term (defined below) if the Surety elects not to extend 
this Bond for the Renewal Term (defined below); or 

(ii) the Renewal Term; 

 or 

(2)  the date on which the Principal ceased work on the Contract, including 
work performed under the guarantees provided in the Contract. 

(c) other than in a Court of competent jurisdiction in a Province or Territory of 
Canada in which the subject matter of the Contract, or any part thereof, is 
situated and not elsewhere, and the parties hereto agree to submit to the 
jurisdiction of such Court. 

4. The Surety or Co-Sureties, as the case may be, agree(s) not to take advantage of 
Article 2365 of the Civil Code of the Province of Quebec in the event that, by an 
act or an omission of a Claimant, the Surety can no longer be subrogated in the 
rights, hypothecs and privileges of said Claimant. 
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5. The amount of this Bond shall be reduced by, and to the extent of any payment or 
payments made in good faith, and in accordance with the provisions hereof, 
inclusive of the payment by the Surety or Co-Sureties, as the case may be, of 
builders liens which may be filed of record against the subject matter of the 
contract, whether or not claim for the amount of such lien be presented under and 
against this Bond. 

6. The Surety or Co-Sureties, as the case may be, shall not be liable for a greater 
sum than the specified penalty of this Bond. 

7. The term of this Bond is for five (5) years only, beginning at 12:01 am pacific time 
on the 1st day of January 2026, and ending at 12:00 midnight pacific time on the 
31st day of December 2030 ("Initial Term").  The Initial Term may be extended, 
solely at the option of the Surety, for a renewal term of an additional three (3) 
years, ending at 12:00 midnight pacific time on the 31st day of December 2033 
(“Renewal  Term").  If the Surety or Co-Sureties elect(s) not to extend the bond at 
the end of the Initial Term, they must so inform the Obligee in writing prior to one 
hundred twenty (120) days before the Initial Term ends. If the Surety or Co-
Sureties do not so inform the Obligee of their intention not to extend the bond as 
stated herein, this Bond will automatically be deemed extended for the Renewal 
Term. 

8.  The Bond Amount is not and shall not be deemed to be cumulative in the event 
this Bond and the Performance Bond are extended for the Renewal Term. 
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9. If this Bond is issued by Co-Sureties, then the Co-Surety that signs the first 
signature block on this Bond shall be designated as the "Lead Surety" for the 
purposes of this Bond and the Co-Sureties hereby jointly and severally irrevocably: 
appoint and authorize the Lead Surety to act as the sole representative of and 
agent for the Co-Sureties, and with authority to bind the Co-Sureties, in all 
dealings and matters between the Co-Sureties and the Obligee arising from or 
relating to this Bond, including without limitation the receipt on behalf of the Co-
Sureties of a written notice, of any demand or draw on this Bond issued by the 
Obligee and in the investigation, payment, compromise, settlement and defence of 
any claims, demands and draws on, arising from or related to this Bond; and, 
agree and acknowledge that the Obligee shall be entitled to assume that any act 
done, document executed or entered into or waiver given by the Lead Surety to 
the Obligee arising from or related to this Bond has been duly authorized by each 
Co-Surety and is binding upon each Co-Surety without the Obligee being under 
any obligation to enquire into the authority of the Lead Surety in such matters. 

IN WITNESS WHEREOF, the Principal and the Surety have Signed and Sealed this 
Bond 

this            day of   , 20           

SIGNED and SEALED 

In the presence of: 

____________________________________   SEAL 

For the Principal 

 

 

 

____________________________________   SEAL 

For the Surety                 Attorney-in-fact 
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SPECIMEN PERFORMANCE BOND 

NO.                                                             $2,665,500.00 

KNOW ALL PERSONS BY THESE PRESENTS, that 
_________________CONTRACTOR’S NAME__________ as principal (“the Principal”) 
and _______________SURETY / INSURANCE COMPANY'S OR COMPANIES'  
NAME(S) AND ADDRESS(ES)________________________,   a corporation or 
corporations created and existing under the laws of Canada, and duly authorized to 
transact the business of suretyship in Canada, as Surety (the "Surety" if one Surety is 
named in this Bond and the "Co-Sureties" if more than one), is/are held and firmly 
bound, jointly and severally in the case of Co-Sureties, unto HIS MAJESTY THE KING 
IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA AS REPRESENTED BY THE 
MINISTER RESPONSIBLE FOR THE TRANSPORTATION ACT, as obligee (“the 
Obligee”) in the amount of Two Million Six Hundred Sixty-Five Thousand Five Hundred 
Dollars ($2,665,500.00), of lawful money of Canada (the "Bond Amount"), for the 
payment of which sum, well and truly to be made, the Principal and the Surety, or Co-
Sureties, as the case may be, bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered into a multi-year contract with the Obligee, dated 
the 1st day of January 2026 for Pavement Marking Services entitled Pavement Marking 
Services Agreement Thompson Cariboo Service Area (the "Contract"), for a five (5) 
year term from January 1, 2026 (Commencement Date) to December 31, 2030 (Expiry 
Date) that may be extended for a further three year period to December 31, 2033 all in 
accordance with its provisions, and which document is incorporated by reference as 
part of this Bond; 

AND WHEREAS concurrently with the issuance of this Performance Bond the Surety 
has issued a Labour and Material Payment Bond which names His Majesty the King in 
Right of the Province of British Columbia as represented by the Minister responsible for 
the Transportation Act, as Obligee (the "L&M Payment Bond"). 

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION are such that if the 
Principal shall promptly and faithfully perform that portion of the Contract that 
corresponds with the Initial Term or Renewal Term (as those terms are defined herein), 
as the case may be, then this Obligation shall be null and void; otherwise it shall remain 
in full force and effect, subject, however, to the following conditions:  
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1. If the Obligee declares an Event of Default, as defined in the Contract, then upon 
written notice of same being given by the Obligee to the Surety or Co-Sureties as 
the case may be, the following shall apply: 

(a) if the work is not taken out of the Principal's hands, by the Obligee, the 
Obligee may require the Surety or Co-Sureties, to remedy the default giving 
rise to the Event of Default, in which case the Surety or Co-Sureties shall 
cause  the Principal to remedy the Event of Default within thirty (30) days of 
the date the Surety or Co-Sureties received the written notice from the 
Obligee or, if the Principal has not remedied the Event of Default, the Surety 
or Co-Sureties shall, subject to the Bond Amount, remedy the Event of 
Default within a further period of fifteen (15) days; and/or; 

(b) the Obligee may, whether or not the Contract is terminated, and whether or 
not the Contract is taken out of the Principal's hands by the Obligee,  take 
reasonable steps to cure the Event of Default itself or to cause the Event of 
Default to be cured by other persons, and then make demand under this 
Bond for indemnification by the Principal and Surety or Co-Sureties for the 
costs thereof after making all reasonable adjustments and credits under the 
Contract, in which case the resulting cost, including but not limited to the 
costs of the Event of Default and administrative costs of the Obligee, 
determined by the Obligee, shall be paid by the Principal within thirty (30) 
days of demand by the Obligee or, failing payment by the Principal, shall be 
paid, subject to paragraph 2 of this Bond, by the Surety or Co-Sureties within 
the following fifteen (15) day period; and/or  

(c) the Obligee may take the Contract out of the Principal's hands, in which case: 

(i) if after written notice has been given to the Surety or Co-Sureties of the 
Event of Default, the Surety or Co-Sureties and the Obligee agree in 
writing, the Surety or Co-Sureties may complete or cause to be completed 
the Contract, through methods including, but not limited to using the 
employees, equipment and subcontractors of the Principal; 

 (ii) absent such agreement, 

(1) the Obligee will request proposals from not less than two pavement 
marking contractors who are then performing pavement marking 
services in other areas in British Columbia; 

(2) the Obligee will, with consultation from the Surety or Co-Sureties, if 
requested by the Surety or Co-Sureties, evaluate all proposals 
PROVIDED THAT the final selection of a replacement contractor 
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shall be within the sole discretion of the Obligee, after consultation 
with the Surety or Co-Sureties. 

If the Obligee considers the Event of Default to represent a material risk to 
public safety then the Obligee may take immediate steps to protect public 
safety by engaging others (the "Emergency Forces") to perform such 
services as the Obligee may reasonably decide are required for the purpose 
of ensuring services, works, safeguards, environmental protection and public 
safety are maintained and, further, to ensure that necessary work shall 
reasonably proceed with minimal interruption. The Obligee and the Surety 
will meet at the reasonable request of the Surety, to explore methods of 
completing the work under the Contract, including engaging a permanent 
replacement contractor pursuant to the provisions of Clause 1(c) of this 
Bond. The Emergency Forces may remain in place until a replacement 
contractor is appointed or until other arrangements for completing the work or 
the Contract, acceptable to the Obligee, are made by the Surety or Co-
Sureties. 

Upon selection by the Obligee of a bidder acceptable to the Obligee, the 
Obligee will contract with such bidder. The Surety or Co-Sureties will pay, at 
the direction of the Obligee, not less frequently than every thirty (30) days, as 
work progresses, whether by Emergency Forces or by a replacement 
contractor or both, sufficient funds to pay by monthly instalments the 
difference between the cost of completion of all the obligations of the 
Principal under the Contract and the balance of the Contract price; but not 
exceeding, including other costs and damages for which the Surety or Co-
Sureties may be liable hereunder, the Bond Amount. The term "balance of 
the Contract price" as used in this Bond means the total amount payable by 
the Obligee to the Principal under the Contract, less the amount properly paid 
by the Obligee to the Principal. 

2. Unless otherwise agreed in writing by the Surety or Co-Sureties and the Obligee, 
all payments under this Bond will be made on a monthly basis such that within 
thirty (30) days of the end of any month for which a claim is made under this Bond, 
the Surety or Co-Sureties will pay to or at the direction of the Obligee: 

(a) the difference between: 

(i) the amount of the payment that would have been due from the 
Obligee to the Principal for that month pursuant to the Contract, but for the 
default of the Principal; and 
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(ii) the amount paid by the Obligee to other contractors to complete the 
obligations of the Principal under the contract for that month 

- and - 

(b) the reasonable additional and actual direct costs incurred by the Obligee to 
select and retain the other contractors required to complete the work of the 
Principal and to direct the completion of the work for that month. 

The cumulative total of the monthly payments will be subject to the final 
adjustment after the expiry of the original term of the Contract when all costs are 
known. 

3. The requirement to make payment under this Bond will arise solely on the written 
demand for payment by the Obligee in respect of an Event of Default under the 
Contract or this Bond and the making of any payment under or pursuant to this 
Bond shall not be deemed to be an admission of liability on behalf of the Principal 
or Surety or Co-Sureties and will be made without prejudice to any right or cause 
of action which either or both the Principal or Surety or Co-Sureties may have 
against the Obligee.  If payment has been made under or pursuant to the Bond by 
the Surety or if the Principal has paid to remedy the Event of Default or paid the 
cost of completion under the Contract, either the Principal or Surety or Co-Sureties 
may challenge the validity of the declaration of the Event of Default, the demand 
under this Bond, the accounting for Contract monies, the reasonableness or 
validity of the completion costs, or any other claim they may have relating to the 
Obligee’s performance under the Contract and this Bond and make claim against 
the Obligee for damages. 

4. Nothing herein contained shall release the Obligee from any duty to operate with 
the utmost good faith and to mitigate any costs or damages incurred as a result of 
the Event of Default.  PROVIDED ALWAYS that the provision as to mitigation shall 
not be construed as requiring the Obligee to allow the Principal to complete the 
Contract. 

5. Either or both the Principal or Surety or Co-Sureties may, by giving written notice 
to the Obligee within fourteen (14) days of receiving notice of an Event of Default 
from the Obligee, take the position that the notice of the Event of Default was 
wrongfully issued by the Obligee and claim for damages by suit, arbitration, or 
otherwise, provided however that neither delivery of such  notice, nor any litigation, 
arbitration or other dispute resolution process, actual or contemplated, shall in any 
way delay payment from the Principal or failing payment by the Principal then from 
the Surety or Co-Sureties, and any payment will be made without prejudice to the 
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right of the Principal or Surety or Co-Sureties  to pursue any claim against the 
Obligee by litigation, arbitration or otherwise. 

6. If a Court of competent jurisdiction, or an arbitrator in any arbitration proceeding 
between the Obligee and any one or more of the Principal and Surety or Co-
Sureties, where the agreement to arbitrate provides that the decision is to be final 
and binding on the parties, holds that funds are owing by the Obligee to the 
Principal or Surety in connection with the Contract or Bond, the Obligee shall, after 
the period for appeals has expired, provided no appeals have been filed, remit the 
amount of any judgement or award to either the Principal or the Surety or Co-
Sureties, with interest as determined in accordance with the provisions of B.C. 
Regulation 215/83 entitled “Interest on Overdue Accounts Payable Regulation”, as 
amended from time to time from the date of such decision by the Court or 
arbitrator.  Subject to the judgement or award, such payment obligation shall be 
without prejudice to any rights available to the Obligee. 

7. The Obligee shall account for any unpaid Contract monies, including any holdback 
monies, relating to the Contract up to the date of the Event of Default as declared 
by the Obligee, which are payable to the Principal, and upon written notice from 
the Surety or Co-Sureties shall apply those monies: 

(a) first, to pay for labour, material, equipment and services used by the Principal 
in the performance of the Contract prior to the Event of Default; 

(b) second, to reimburse the Obligee for the difference between the cost of 
completion and the balance of the Contract price. 

Any excess and all remaining Contract monies shall be paid by the Obligee to the 
Surety or Co-Sureties.  Subject to the terms of this Bond and the Bond Amount, 
the Surety or Co-Sureties shall be liable for and pay the Obligee for the difference 
between the cost of completion under the Contract and the balance of the Contract 
price if the cost of completion exceeds the Contract price, and such other costs of 
completing the obligations of the Principal, including reasonable additional 
administrative costs of the Obligee, as determined by the Obligee, acting 
reasonably.  

8. The Surety or Co-Sureties shall not be liable for any amount in excess of the Bond 
Amount.  The Surety shall deliver to the Obligee timely notice of the amount from 
time to time paid under this Bond, and the Bond Amount shall be reduced by any 
amounts paid by the Surety to remedy or to cause to be remedied any Event of 
Default, notice of which has been provided by the Obligee to the Surety, with 
demand for payment, and by any amounts paid by the Surety under, or pursuant to 
its obligations under, this Bond. 
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9. The Obligee, whether or not an Event of Default has occurred or been declared, 
may advise the Surety or Co-Sureties in writing whenever:  

(a) a Non-Conformance Report is issued by the Obligee to the Principal pursuant 
to Section 16.7 of the Contract; 

(b) the Obligee issues written notice of an Event of Default to the Principal 
pursuant to Section 17.2 of the Contract; or 

(c) the Obligee retains any holdback from any payment which, but for the 
holdback and the Obligee’s reason for the holdback, would be due to the 
Principal under the Contract.  

 Copies of the Non-Conformance Report, notice of an Event of Default and notice 
of holdback may be provided to the Surety or Co-Sureties with the notice advising 
the Surety or Co-Sureties of same.  Unless accompanied by a notice of a non-
conformance or Event of Default and a written demand by the Obligee to the 
Surety or Co-Sureties requiring the Surety or Co-Sureties to fulfil its obligations 
under the Bond, such advice and copies of such documents shall be considered to 
be for general information only and shall not constitute a declaration of an Event of 
Default nor a call upon this Bond.  

10. The term of this Bond is for five (5) years only, beginning at 12:01 am pacific time 
on the 1st day of January 2026, and ending at 12:00 midnight pacific time on the 
31st day of December 2030 ("Initial Term").  The Initial Term may be extended, 
solely at the option of the Surety, for a renewal term of an additional three (3) 
years, ending at 12:00 midnight pacific time on the 31st day of December 2033 
(“Renewal  Term").  If the Surety or Co-Sureties elect(s) not to extend the bond at 
the end of the Initial Term, they must so inform the Obligee in writing prior to one 
hundred twenty (120) days before the Initial Term ends.  If the Surety or Co-
Sureties do not so inform the Obligee of their intention not to extend the bond as 
stated herein, this Bond will automatically be deemed extended for the Renewal 
Term. 

12. The Bond Amount is not and shall not be deemed to be cumulative in the event 
this Bond and the L&M Payment Bond are extended for a Renewal Term(s). 

13. No suit or action shall be instituted by the Obligee against the Surety or Co-Surety, 
or by the Surety or Co-Sureties or the Principal against the Obligee, under or 
pursuant to this Bond, after the expiration of two years from:  

(a) the expiry of the Initial Term if the Surety elects not to extend this Bond and 
the L&M Payment Bond for the Renewal Term; or  
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 (b) the last date on which final payment under the Contract is due,  if the Surety 
elects to extend this Bond and the L&M Payment Bond for the Renewal 
Term, 

whichever is applicable. 

14. The penal sum of this Bond is not and shall not be deemed to be cumulative in the 
event the Surety elects to extend this Bond for the Renewal Term. For greater 
certainty, the penal sum for the Renewal Term notwithstanding any claims or 
payments whatsoever under this Bond in place in the Initial Term or Renewal 
Term, as the case may be, shall be $2,665,500.00. 

15. If this Bond is issued by Co-Sureties, then the Co-Surety that signs the first 
signature block on this Bond shall be designated as the "Lead Surety" for the 
purposes of this Bond and the Co-Sureties hereby jointly and severally irrevocably: 
appoint and authorize the Lead Surety to act as the sole representative of and 
agent for the Co-Sureties, and with authority to bind the Co-Sureties, in all 
dealings and matters between the Co-Sureties and the Obligee arising from or 
relating to this Bond, including without limitation the receipt on behalf of the Co-
Sureties of a written notice, of any demand or draw on this Bond issued by the 
Obligee and in the investigation, payment, compromise, settlement and defence of 
any claims, demands and draws on, arising from or related to this Bond; and, 
agree and acknowledge that the Obligee shall be entitled to assume that any act 
done, document executed or entered into or waiver given by the Lead Surety to 
the Obligee arising from or related to this Bond has been duly authorized by each 
Co-Surety and is binding upon each Co-Surety without the Obligee being under 
any obligation to enquire into the authority of the Lead Surety in such matters. 
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16. All notices and demands to be given to the Surety under this Bond shall be given 
to the Surety at the following address: 

(Name of Surety) 

(Address of Surety) 

Attention:  _____________________ 

 

IN WITNESS WHEREOF, the Principal and the Surety have Signed and Sealed this 
bond this ____ day of ___________, 20 ____. 

SIGNED and SEALED 

In the presence of: 

____________________________________   SEAL 

For the Principal 

____________________________________   SEAL 

For the Surety                 Attorney-in-fact 
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SCHEDULE “16” 
 

INSURANCE & SECURITIES  
 

 
1. ISSUANCE OF INSURANCE 
 
 All insurance coverage will be issued with insurers acceptable to the Minister, 

and issued by companies licensed to transact business in the Province of British 
Columbia and Canada. 

 
 
2. EVIDENCE OF COVERAGE 
 
2.1 The following evidence of coverage will be supplied by the Contractor: 
 

(a) File originals or signed, certified copies of all current policies and any 
other endorsements necessary to comply with these insurance 
specifications and any other requirements outlined in the Pavement 
Marking Service Agreement with:  The Corporate Insurance and 
Securities Manager, Ministry of Transportation and Infrastructure, 
4th Floor, 940 Blanshard Street, Victoria, BC V8W 3E6. 

 
(b) If filed originals or signed, certified copies of such policies are not 

available as at the time that delivery by the Contractor to the Province is 
required, the Contractor may, as an INTERIM measure pending delivery of 
the originals and signed certified copies and subject to the condition that 
the Contractor complies with subsection 2.1(c) of this Schedule, deliver to 
the Province a duly completed Certificate of Insurance certifying to the 
Province that the insurance requirements have been met together with a 
letter from the insurer providing the Certificate of Insurance in a form 
acceptable to the Province confirming that the insurance referred to in the 
Certificate of Insurance complies with the requirements set out in the 
Pavement Marking Service Agreement and in particular this Schedule. 

 
(c) If the Contractor delivers a Certificate of Insurance, the Contractor must by 

no later than one hundred and twenty (120) days after the date of 
issuance of the Certificate, deliver originals or signed, certified copies of 
all current policies and necessary endorsements to the Province at the 
following address: The Corporate Insurance and Securities Manager, 
Ministry of Transportation and Infrastructure, 4th Floor, 
940 Blanshard Street, Victoria, BC V8W 3E6. 

 
(d) Any endorsements issued must be countersigned, and only original or 

certified copies of endorsements are acceptable. 
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(e) For Automobile Liability insurance, a duly executed Insurance Corporation 
of British Columbia APV 47 form may be used for evidence of coverage or 
renewal provided that if excess limits are purchased through private 
insurers, evidence will be provided by way of signed, certified copies of 
such policies. 

 
 
3. LIABILITY POLICIES 
 
3.1 THIRD PARTY LIABILITY INSURANCE 
 
 Commercial General Liability insurance including non-owned automobile and 

contractual liability insurance will be arranged with inclusive limits of not less than 
FIVE MILLION DOLLARS ($5,000,000.00) and TEN MILLION DOLLARS 
($10,000,000.00) in the annual aggregate for bodily injury, death, and property 
damage arising from any one accident or occurrence.  The insurance policy will 
pay on behalf of the named insureds, additional named insureds and the 
additional insureds under the policy for any sum or sums which the insured may 
become liable to pay or shall pay for bodily injury, death or property damage or 
for loss of use thereof, arising out of or resulting from the work or operations of 
the Contractor or Subcontractors, including all persons, firms or corporations who 
perform any of the work, in connection with the Pavement Marking Service 
Agreement, anywhere within Canada and the United States of America.  In 
addition to the above limits, such liability insurance will also pay all costs, 
charges, and expenses in connection with any claims that may require to be 
contested by the insureds anywhere within Canada and the United States of 
America. 

  
 EXTENSION OF COVERAGE 
 
 Such liability insurance will cover liability assumed by the Contractor in 

connection with and applicable to the Pavement Marking Service Agreement and 
will include the following coverage extensions applicable to the following liability 
policies: 

 
Coverage Extensions Applicable to the Commercial General Liability Policy 

 
*  Canada and United States coverage territory 
*   Products/Completed Operations 12 month extension (as more fully outlined 

under Article 4 of this Schedule)  
* Occurrence Property Damage 
* Broad Form Property Damage 
* Contingent Employers Liability 
* Medical Payments 
* Incidental Medical Malpractice 
* Blanket Written Contractual 
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* Cross Liability (as more fully outlined under Article 4 of this Schedule) 
* Attached Machinery 
* Non Owned Automobile 
* Legal Liability for damage to hired automobiles 
* Hazardous Operations (XCU) 
*  Sudden and Accidental Pollution liability coverage with a limit not less than 

$2,000,000.00   
*  30 days notice of Cancellation or Limitation of cover (as more fully outlined 

under section 6.1 of this Schedule) 
 

 INCLUSIONS/EXCLUSIONS NOT PERMITTED 

 Hazardous operations, including excavation pile driving, shoring, blasting, 
underpinning, or demolition work or any other operation or work to be performed 
will not be excluded from insurance coverage. 

 Claims arising out of the legal liability upon the Insured at common law and 
extended by Statute for bodily injury or death to employees of the Insured will not 
be excluded. However, exclusions applicable to liability imposed upon or 
assumed by the Insured under any Workers Compensation Statutes or for 
assessment by any Workers Compensation Board will be permitted. 

 
 Liability assumed by the insureds under contract with railroad companies for the 

use and operation of railway sidings or crossings will not be excluded. 
 
 Liability assumed by the Contractor under and applicable to any Gravel Licenses 

will not be excluded. 
 
 Liability arising out of all products where the Contractor supplies the material will 

not be excluded. 
 
 Tort liability assumed by the Contractor under the Pavement Marking Service 

Agreement   will not be excluded. 
 
 Exclusion of joint venture projects will not be permitted. 
 
 Other types of services not listed above, to be performed by the Contractor under 

the Pavement Marking Service Agreement will not be excluded. 
 
 DEDUCTIBLE 

 
A maximum deductible on the primary insurance policy will be allowed for any 
one accident or per occurrence of up to TWENTY-FIVE THOUSAND DOLLARS 
($25,000.00) on the primary insurance policy.  Payment of any deductible will be 
the responsibility of the Contractor. 

  
SELF-INSURED RETENTION 
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A maximum self-insured retention of up to TWENTY-FIVE THOUSAND 
DOLLARS ($25,000.00) for any one accident or per occurrence will be permitted 
for Contractors providing umbrella/excess liability insurance subject to having a 
minimum primary insurance policy of TWO MILLION DOLLARS 
($2,000,000.00) underlying the umbrella/excess. 
 
 

3.2 AUTOMOBILE INSURANCE 
 
Automobile Liability coverage with inclusive limits of not less than FIVE MILLION 
DOLLARS ($5,000,000.00) providing third party liability and accident benefits 
insurance and automobile physical damage insurance including collision and 
comprehensive coverage must be provided for all vehicles required by law to be 
licensed that are owned, leased or rented by the Contractor, and that are used in 
the performance of the Pavement Marking Service Agreement. 
 
 

4. ADDITIONAL CONDITIONS FOR ALL LIABILITY POLICIES  
 (except Owned Automobile Liability Insurance) 
 
 Contractual Liability - the insurance provision set out above is the minimum 

coverage required by the Province under the Pavement Marking Service 
Agreement. 

 Each Liability Policy will (except Owned Automobile Liability Insurance) be 
endorsed as follows: 

 Notwithstanding any other terms, conditions, or exclusions elsewhere in this policy, 
it is understood and agreed that this policy is extended to include insurance 
coverages and clauses as follows: 

 His Majesty the King in right of the Province of British Columbia as 
represented by the Minister responsible for the Transportation Act, 
together with the employees, agents, and servants of the Minister, 
hereinafter referred to as the Additional Named Insured, is added 
as an Additional Named Insured, in respect of liability arising from 
the work or operations of the Insured and the Additional Named 
Insured  in any way relating to pavement marking works and/or 
services in the Service Area including under the Pavement Marking 
Service Agreement. 
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 The unqualified word “insured” also includes Contractors and 
Subcontractors including all persons, firms, or corporations who 
perform any part of the work under this Pavement Marking Service 
Agreement. 

 The insurance as is afforded by this policy shall apply in the same 
manner and to the same extent as though a separate policy had 
been issued to each insured.  Any breach of a condition of the 
policy by any Insured shall not affect the protection given by this 
policy to any other insured.  The inclusion herein of more than one 
Insured shall not operate to increase the limit of liability under this 
policy. 

 Hazardous operations such as excavation, pile driving, shoring, 
blasting, under-pinning, or demolition work or any other operation 
or work to be performed by the Province, Contractor or 
Subcontractors, including all persons, firms or corporations who 
perform any of the work in connection with the Pavement Marking 
Service Agreement, will not be excluded from insurance coverage, 
where such type of work or operation is to be performed by any 
such party under the Pavement Marking Service Agreement subject 
to prior notification to the insurer by the Contractor. 

 Products and Completed Operations Hazard coverage shall be 
provided and such coverage shall remain in full force and effect for 
a period of twelve (12) months after the work has been completed, 
irrespective of the expiry date of the policy. 

 
5. PROPERTY POLICIES 
 
5.1 EQUIPMENT INSURANCE 
 
 The Contractor will obtain, maintain and provide evidence of "ALL-RISKS" 

insurance coverage, satisfactory to the Province, covering all equipment utilized 
in the performance of the services under the Pavement Marking Service 
Agreement that is owned, rented, or leased by the Contractor, or for which the 
Contractor may be responsible. 
 

 Policies must include the following Waiver of Subrogation: 
 
 In the event of any third party loss or damage or any physical loss or 

damage to the work, or Contractor's equipment, the settlement or payment 
of the subsequent claim shall be made without the right of subrogation 
against his Majesty the King as represented by the Minister or any 
employees, servants or agents of the Minister. 
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6. ADDITIONAL REQUIREMENTS FOR ALL POLICIES 

 
6.1 NOTICE OF CANCELLATION, ETC. 

 
The required insurance will not be cancelled, removed, reduced, materially 
changed or altered except upon written consent of the Minister, and in this 
connection thirty (30) days prior notice in writing must be given by Registered 
Mail to: The Corporate Insurance and Securities Manager, Ministry of 
Transportation and Infrastructure, 4th Floor, 940 Blanshard Street,  
Victoria, BC V8W 3E6. 
 

6.2  PRIMARY INSURANCE 
 
All the foregoing insurance will be primary and not require the sharing of any loss 
by any other insurer of the Province. 
 

6.3 EVIDENCE OF RENEWAL 
 
The Contractor will furnish evidence of the renewal or extension the required 
policy(s) by certified copy of a renewal certificate(s) or by endorsement(s) to the 
policy(s) which is to be received by The Corporate Insurance and Securities 
Manager at least thirty (30) days prior to the expiry date of the policy. 
 
 
 
THE PROVINCE ASSUMES NO RESPONSIBILITY FOR THE ADEQUACY OF 
THE INSURANCE EFFECTED IN FAVOUR OF THE CONTRACTOR OR THE 
PROVINCE UNDER THE PAVEMENT MARKING SERVICE AGREEMENT 
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APPENDIX “A” (SCHEDULE 16) 

UNDERTAKING TO PROVIDE LIABILITY INSURANCE 

(RENEWAL TERM) 
 
THIS UNDERTAKING dated as of [month/day/year] (the “Effective Date”). 
 
[Note 1. The total amount of the commercial general liability insurance coverage provided in this 
Undertaking must be the minimum stipulated by the Province but can be provided in more than one 
Undertaking via a combination of CGL/Excess/Umbrella coverage and by more than one insurer.]  

 
To:  
 
His Majesty the King in Right of the Province of British Columbia 
Ministry of Transportation (the “Province”) 
Alternative Service Delivery Office 
Construction and Maintenance Branch 
4C-940 Blanshard Street 
PO Box 9850 Stn Prov Govt 
Victoria, BC 
V8W 9T5 

Undertaking to Provide Liability Insurance 

WHEREAS a Pavement Marking Services Agreement (the “Agreement”) for Thompson Cariboo Service 
Area presently exists between the Province and ____________ [Name of Contractor] for an initial term of 
five years, which the Province and _____________ [Name of Contractor] intend to renew for a further term 
of an additional three years (the “Renewal Term”). 

We, the undersigned, as authorized representatives on behalf of ___________________ (NAME OF 
INSURANCE COMPANY) _________ do hereby undertake and agree to provide commercial general 
liability insurance in the amount of FIVE MILLION DOLLARS ($5,000,000.00), with an annual aggregate 
of TEN MILLION DOLLARS ($10,000,000.00) for the Renewal Term of the Agreement.  This insurance will 
provide coverage, terms and conditions that comply with the insurance articles and requirements as 
described in the Agreement apart from the amount of said insurance complying with any change to same 
for the Renewal Term which may have been stipulated by the Province.  

We further undertake and agree to provide to the Province signed, certified copies of such policies and 
attached endorsements no later than ten (10) months before the commencement date of the Renewal Term 
of the Agreement.  

THIS UNDERTAKING will remain in full force and effect, for a period of not less than ten months from the 
Effective Date, until and including [month/day/year] (the “Undertaking Expiry Date”). 
Dated at:        
this  _____ day of _________, 20___. 

Signed:___________________________________________________ 
  Duly Authorized Representative of Insurance Company 
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