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1.01

HOWE SOUND
Definitions

In these Local Area Specifications, capitalized terms will have the corresponding
meanings as set out in Article 1 of this Agreement and Section 1 of this Schedule 1
(“Specifications”), and as set forth below:

“Bridge Traveller” means a traveller, including all its components that is used for
Bridge maintenance and repair, including, but not limited to the structural elements,
electrical system, mechanical system, hydraulic system, tracks, guideways, all
associated hardware, safety lines, fall access to systems, hatches, ladders and
walkways.

“Invasive Plants” means any invasive alien plant species that has the potential to pose
undesirable or detrimental impacts on humans, animals or ecosystems.

“Salt Containment Infrastructure” means a storage facility, including all of its
components that is used for the storage and loading/unloading salt for winter
maintenance operations including, but not limited to the salt shed, fabric/steel roofing, pit
floor, evapotranspiration liner, containment pad, and skirt.

“Sound Wall” means a vertical structure designed to reduce Highway noise levels.
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1.02 Bridge and Tunnel Traffic Monitoring / Control — Lions Gate Bridge, Ironworkers
Memorial Second Narrows Bridge and the Cassiar Tunnel

1.02.1 Outcome

To provide traffic monitoring and/or traffic control for the Lions Gate Bridge, Ironworkers
Memorial Second Narrows Bridge and the Cassiar Tunnel.

1.02.2 Routine Maintenance Services

PM1.02.2-3

PM1.02.2-7]

Notes:

Provide continuous traffic monitoring and/or traffic control 24 hours per
day with console operators located at the Regional Transportation
Management Centre.

Initiate counterflow lane change operations within 5 minutes, when
warranted by traffic conditions at the Lions Gate Bridge.

Dispatch safety patrols immediately for counterflow lane change
operations or traffic related incidents or other incidents affecting traffic
flow.

Respond immediately to power failures that prevent traffic signals from
operating, as directed by the Province.

Notify safety patrols and police authorities immediately of all traffic related
incidents or other incidents affecting traffic flow.

Report to the Province immediately when counterflow lane change
operations are initiated or when traffic related incidents or other incidents
affect traffic flow.

Respond to media requests immediately regarding traffic conditions, as
approved by the Province.

1) Traffic monitoring is required for the Lions Gate Bridge, Ironworkers Memorial
Second Narrows Bridge and the Cassiar Tunnel. Traffic control is required for the
Lions Gate Bridge and the Cassiar Tunnel.

1.02.3 Materials and/or Procedures

a) Comply with the Lions Gate Bridge Lane Control System Operator’'s Manual,
Overview of the Lions Gate Bridge Lane Control System, Cassiar Tunnel System —
System Overview Manual, Cassiar Connector Project Main Tunnel Section,
Operation and Maintenance Manual Volume 1 and Cassiar Tunnel System Operating
and Maintenance Manuals Volume 2 User Manual;
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b) Monitor and evaluate weather conditions, road surfaces and traffic congestion using
methods including, but not limited to safety patrols and technology to anticipate
counterflow lane changes;

c) Operate the counterflow system during counterflow lane changing; and

d) Document traffic monitoring report logs and other reports, as directed by the
Province.
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1.03 Bridge and Tunnel System Maintenance — Lions Gate Bridge and Cassiar Tunnel

1.03.1 Outcome

To provide safe and efficient operation of mechanical systems at the Lions Gate Bridge
and Cassiar Tunnel.

1.03.2 Routine Maintenance Services

)

)

2] ) N

"KFEWE] Repair immediately any Bridge mechanical system failures.

M1.03.2- Notify the Province immediately of any Bridge mechanical system
failures.

M1.03.2- Maintain, repair or replace immediately damaged or deteriorated Bridge

mechanical system components.

"y EwE  Conduct inspections in accordance with the manufacturer’s specifications

and recommendations, provincial manuals and check sheets.

M1.03.2- Test and certify the sprinkler system biannually or in accordance with

local fire department requirements, whichever is more frequent.

M1.03.2- Conduct a daily driving inspection of the lane control system components

during the morning counterflow operation and during the afternoon
counterflow operation.

"W EWR( Clean computer workstation components every 3 months.

Notes:

1) The Bridge systems for the Lions Gate Bridge includes all mechanical equipment

N

connected to the Bridge and the control building on Highway 1A/Highway 99 and
connecting roads, including but not limited to sumps, pumps, boilers, generators,
motors, fuel tanks, HVAC systems and sprinkler systems; and

) The Tunnel systems for the Cassiar Tunnel includes all mechanical equipment

connected to or fed from the Tunnel power services and systems on Highway 1
(Trans Canada Highway) and the connecting roads.

1.03.3 Materials and/or Procedures

a) Comply with the Lions Gate Bridge Lane Control System Operator’'s Manual,

O

Overview of the Lions Gate Bridge Lane Control System, Cassiar Tunnel System —
System Overview Manual, Cassiar Connector Project Main Tunnel Section,
Operation and Maintenance Manual Volume 1 and Cassiar Tunnel System Operating
and Maintenance Manuals Volume 2 User Manual and provincial check sheets; and

Maintain, repair or replace mechanical equipment in accordance with the
manufacturer’s specifications and recommendations.

Schedule 1 Specifications — SA 4
REVISED 2024-11-01 Page 4



SA 4 Local Area Specifications Schedule 1 Section 7

1.03.4 Routine Maintenance Services Cap

$35,000 - for each occurrence, the cost to repair or replace mechanical systems, or
components.
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1.04 Bridge Traveller Maintenance — Lions Gate Bridge and Ironworkers Memorial
Second Narrows Bridge

1.04.1 Outcome

To provide a safe, efficient and smooth operation of the Bridge Travellers at the Lions
Gate Bridge and the Ironworkers Memorial Second Narrows Bridge.

1.04.2 Routine Maintenance Services

ATEKY®E] Repair or replace damaged or deteriorated mechanical, electrical or
hydraulic Bridge Traveller components within 21 days.

AYEKYW®] Inspect, test and certify Bridge Travellers annually.

K WwE  Operate Bridge Travellers monthly to confirm the units function as
designed.

1.04.3 Materials and/or Procedures

a) Maintain and repair Bridge Travellers in accordance with the manufacturer’s
specifications and recommendations.

1.04.4 Routine Maintenance Services Cap

$35,000 - for each occurrence, the cost to repair or replace a Bridge Traveller.
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1.05 Highway Crossing Infrastructure

1.05.1 Outcome
To provide safe passage of pedestrians and animals underneath or beside a Highway.

1.05.2 Routine Maintenance Services

AYEKEFE] Respond immediately to restrict all access to Highway Crossing
Infrastructure, as directed by the Province.

AYEKEF®] Repair or replace immediately, as directed by the Province, any damaged
or deteriorated Highway Crossing Infrastructure that has been structurally
compromised, as determined by the Province.

MWL WE  Repair or replace within 3 months, any damaged or deteriorated Highway
Crossing Infrastructure that has not been structurally compromised, as
determined by the Province.

AEKEF®! Remove Debris immediately from the surfaces of floors, pedestrian paths
or stairways.

AEKEFE Remove Accumulations, surface contaminants and chemicals by June 30
of each calendar year from all surfaces.

@AYEKEFE] Remove Debris within 1 month that impedes the passage of animals in
animal accessed Highway Crossing Infrastructure.

1.05.3 Quantified Maintenance Services

MU KHERE] Repair within 24 hours damaged or deteriorated surfaces on underpass
floors, pedestrian paths or stairways.

U KHEXE.  Repair within 6 months other damaged or deteriorated surfaces.
Specific Requirements:

a) Maintain Highway Crossing Infrastructure within Rest Areas in accordance with the
response of the adjacent Highway Classification.

1.05.4 Materials and/or Procedures
Refer to Subsection 1.6 of this Schedule 1 (“Specifications”).
Additional material and/or procedures requirements are as follows:

a) Use materials in accordance with the same type and quality on the existing Highway
Crossing Infrastructure.

Schedule 1 Specifications — SA 4
REVISED 2024-11-01 Page 7



SA 4 Local Area Specifications Schedule 1 Section 7

1.05.5 Routine Maintenance Services Cap

$50,000 — for each occurrence, the cost to repair or replace Highway Crossing
Infrastructure.

1.05.6 Warranty

Refer to Section 3 of this Schedule 1 (“Specifications”).
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1.06

1.06.1

1.06.2

1.06.3

1.06.4

Invasive Plants Management
Outcome

To minimize the introduction and spread of Invasive Plants on Highways and Gravel
Pits.

Routine Maintenance Services
AYEKTFE] Meet annually, with the agency conducting Invasive Plant management
for the Province, during development of the Quantified Maintenance

Services to coordinate planned activities.

AYEKTF¥®] Inspect all Gravel Pits and material sources annually to ensure they are
free of Invasive Plants.

UK WE  Report Invasive Plant conditions to the agency conducting Invasive Plant
management for the Province, as follows:

Performance Criteria Response

a) Prior to the disturbance of knotweed species that restricts Sight Distance or

creates a condition that is unsafe or has the potential to become unsafe immediately

b) Any Invasive Plant infestations on Highways and Gravel Pits 2d

Notes:
1) Only the exposed, active areas of the Gravel Pits are to be considered.
Quantified Maintenance Services

MU RE] Seed specific areas of exposed soils exceeding 1 metre up the Shoulder
sideslope and the backslope due to ditch maintenance.

Notes:

1) The Standard Specifications for Highway Construction describes the revegetation
requirements including, but not limited to blending, seed analysis and application
timing.

Materials and/or Procedures

Refer to Subsection 1.6 of this Schedule 1 (“Specifications”).

Additional materials and/or procedures requirements are as follows:

a) Comply with the Best Practices for Managing Invasive Plants on Roadsides;
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b)

c)
d)

e)

f)

h)

Incorporate Invasive Plant management when planning and performing Quantified
Maintenance Services;

Seed side-cast ditch materials;
Seek approval from the Province if disturbance of knotweed species is required;

The Contractor may submit a plan for approval by the Province for the use of
herbicides, as a control measure for knotweed or other Invasive Plants;

Herbicides are to be applied by a certified pesticide applicator;

Do not use gravel materials contaminated with Invasive Plants, unless a rectification
process is submitted and approved by the Province; and

Report Invasive Plants to the agency conducting Invasive Plant management for the
Province online or using the Province’s smartphone application or the provincial toll-
free service.

1.06.5 Warranty

Refer to Section 3 of this Schedule 1 (“Specifications”).
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1.07 Lane Closures
1.07.1 Outcome

To keep Highway Users safe and provide the Services with minimal interruptions to the
flow of traffic.

1.07.2 Routine Maintenance Services

U8l Notify emergency services and TransLink a minimum of 2 days in advance
of all lane closures.

WLy Advertise all lane closures a minimum of 2 days in advance on the local
radio stations and in newspapers.

W @B Use portable changeable message signs a minimum of 2 days in advance
of all lane closures with a duration greater than 2 weeks.

AR Adjust or terminate Services if a Traffic Delay exceeds 3 minutes through a
work zone.

KT Lane closures are prohibited as follows:

Highway Starting Ending Between Time Period

Highway 1 Monday Sunday 1st Avenue On Ramp and Horseshoe Bay 0500 to 2100

Highway99 | Monday | Thursday '(\@rr']r;igévrf (North Vancouver) and Chilco Drive 0530 to 2230
Marine Drive (North V.

Highway 99 Friday Saturday Cr?irlroeDrir\I/\:ae (i/azrcouvir;;ouver) and 0530 to 0000

Highway 99 Sunday Sunday Marine Drive (North Vancouver) and Chilco Drive 0930 to 2230

(Vancouver)

Notes:

1) The Province may modify the prohibitions in response to changing conditions,
including but not limited to traffic volumes, construction, or other changing conditions
as determined by the Province.

N

) The Province may grant exemptions to the time periods where lane closures are
prohibited for work of short duration or minimal impact to traffic flow or for work that
cannot be practically accomplished by means of artificial lighting.

1.07.3 Materials and/or Procedures

Additional materials and/or procedures are as follows:

a) Ensure traffic control devices are not in an active position when lane closures are
prohibited:;

Schedule 1 Specifications — SA 4
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b) All lane closures are prohibited from 1200 to 2400 hours on Thursdays when
statutory holidays fall on a Friday;

c) Alllane closures are prohibited from 1200 to 2400 hours on Fridays when statutory
holidays fall on a Monday;

d) All lane closures are prohibited on multi-lane Highways when traffic volumes exceed
1200 vehicles per hour per open lane for lanes adjacent to the work zone; and

e) All lane closures are prohibited on multi lane Highways when traffic volumes exceed
1500 vehicles per hour per open lane for lanes not adjacent to the work zone.
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1.08 Maintenance Exceptions
1.08.1 Outcome

To facilitate safe and efficient service delivery on #895R Cypress Bowl Road, and #894R
Mount Seymour Road.

1.08.2 Routine Maintenance Services
MW E] Maintain Cypress Bowl Road and Mount Seymour Road in accordance
with the General Specifications, except for General Specifications 3.01,

3.02, 3.03 and 3.04 of this Schedule 1 (“Specifications”).

1.08.3 Materials and/or Procedures

Refer to Subsection 1.6 of this Schedule 1 (“Specifications”).
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1.09 Pavement Surface Reflectors
1.09.1 Outcome
To facilitate the safe and orderly movement of traffic.
1.09.2 Routine Maintenance Services
There are no Routine Maintenance Services.
1.09.3 Quantified Maintenance Services

HUKNEERE] Replace pavement surface reflectors by May 31t of each calendar year
that are missing or are no longer effective.

JPOEREY] Install non-recessed pavement surface reflectors within 1 month at new
locations.

1.09.4 Materials and/or Procedures

Refer to Subsection 1.6 of this Schedule 1 (“Specifications”).
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1.10 Salt Containment Infrastructure Maintenance

1.10.1 Outcome

To provide for the safe handling and storage of salt and Winter Abrasives on provincial
land and monitor, maintain, repair and replace provincially owned Salt Containment

Infrastructure.

1.10.2 Routine Maintenance Services

Off-load salt onto an evapotranspiration liner or containment pad, if
available and/or store immediately within the salt shed.

Retrieve and return to the salt shed immediately, any salt spillage over
the top of skirt that lines the inside of the salt shed.

Remove immediately, any salt or salt contaminated material on the pit
floor to a depth of 40 centimetres for use with Winter Abrasives when
processing.

Notify the Province immediately of any damage to the containment pond,
including but not limited to the liner, berm or fencing.

Temporarily repair damaged or deteriorated salt shed components
immediately, that permits water infiltration.

Permanently repair within 8 weeks, any temporarily repaired steel/fabric
salt shed components that permits water infiltration.

kW E Permanently repair within 2 weeks, any temporarily repaired wooden salt
shed components that permits water infiltration.
kWP RS Inspect and document the condition of Salt Containment Infrastructure as
follows:
Performance Criteria Response
a) Evapotranspiration water/brine levels daily or more often when required
b) Water in the containment pond to prevent over-flowing daily or more often when required
c) Steel/fabric salt sheds including, but not limited to, the steel bi-annually in the spring and fall or in
structural components including base plates, wire cross- accordance with the manufacturer's
bracing, fabric roof, fabric lashing, winches and vents, lock- specifications and recommendations,
blocks and protective skirt whichever is more frequent
d) Wooden salt shed including but not limited to structural
condition and weatherproof exterior annually
e) Salt shed apron and containment pad surfaces annually
f)  Evapotranspiration liner surface absorption daily or more often when required
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AVERTPE] Maintain the superstructure of steel/fabric salt sheds as follows:

Performance Criteria Response
a) Remove grime and encrusted salt off the salt shed’s

L= annually

steel interior

b) Lubricate winches annually
¢) Re-tension-web and fabric roof lashing annually
d) Re-tighten fastening bolts annually
e) Remove surface rust annually

[AYERIWEL Repair or replace Salt Containment Infrastructure as follows:

Performance Criteria Response
a) Damaged or deteriorated containment pond
components, including but not limited to the liner, berm immediately
or fencing
b) !_oss oflabsorptlon fora compgct §urf§ce where water immediately
is ponding on the evapotranspiration liner
c) Saturation or overflow of evapotranspiration .
. when required
water/brine
d) Damaged or deteriorated wooden salt shed within 2 weeks of the bi-annual inspection or as
components noted in PM1.10.2-8
within 8 weeks of the bi-annual inspection or as
e) Damaged or deteriorated steel/fabric salt shed noted in PM 1.10.2-8 if salt and/or Winter Abrasive
components with salt is present or prior to when the salt and/or
Winter Abrasive with salt is scheduled to be stored
f)  Cracked, chipped edges, pot holes, settling/ponding, or |  General Specifications 1.01, 1.06 and 1.10 of this
base failure of surfaces Schedule 1 (“Specifications”) for a Class 4 Highway

AYEKXWEER] Replace annually, the top 10 centimetres of salt contaminated material on
the evapotranspiration surface with free draining material and use the
removed salt contaminated material for Winter Abrasives processing.

Notes:

1) The Province inspection H-form is to be used for inspections of steel/fabric salt

sheds; and

2) PM1.10.2-10 (f) includes possible Quantified Maintenance Services

3) Salt Shed locations are provided in Appendix A of Schedule 13 (“Gravel Licence”).

1.10.3 Materials and/or Procedures

Refer to Subsection 1.6 of this Schedule 1 (“Specifications”).

Additional materials and/or procedures requirements are as follows:

Schedule 1 Specifications — SA 4
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a)

n)

Load salt and/or Winter Abrasive containing salt on a containment pad or the
evapotranspiration liner surface;

Store salt and/or Winter Abrasive containing salt at a height below the top 30
centimetres of the skirt within a steel/fabric salt shed and ensure the top of the lock
block wall remains free of salt accumulation;

Park heavy equipment used for loading salt or Winter Abrasive containing salt, on
the containment pad, evapotranspiration liner or within the salt shed;

Prevent spillage onto the pit floor when transporting salt;

Store Winter Abrasive containing salt under cover or on a containment pad or on an
evapotranspiration liner, if supplied;

Use a spill proof apron for salt hoppers to contain salt and facilitate retrieval;

Store salt contaminated material for future use with Winter Abrasives on a
containment pad or evapotranspiration liner or in a salt shed;

Prevent salt contaminated materials from being tracked from the containment pad or
evapotranspiration liner and use a containment pond for disposal, if one exists on
site;

Maintain an open catchment area adjacent to the salt shed exterior walls to
accommodate unobstructed snow shedding off the structure;

Remove snow from the roof of steel/fabric salt shed and adjust the roof tension after
the snow accumulation has been removed in accordance with the manufacturer’s
specifications and recommendations;

Reseal exposed surfaces following the removal of surface rust with zinc-rich
primer/paint;

Maintain and repair damaged or deteriorated salt shed components in accordance
with the manufacturer’s specifications and recommendations;

Use engineered designs for all repairs, modifications or replacement to steel/fabric
salt shed structural components including, but not limited to the fabric roof, prepared
by a Professional Engineer, retained by the Contractor; and

Securely lock gates and post signage to prevent unauthorized access to fenced
containment ponds.

1.10.4 Routine Maintenance Services Cap

$50,000 - for each occurrence, the cost to repair or replace a salt shed.
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1.11  Sound Wall Maintenance
1.11.1 Outcome
To provide safe and stable Sounds Walls.
1.11.2 Routine Maintenance Services
There are no Routine Maintenance Services.
1.11.3 Quantified Maintenance Services
MRl Repairimmediately, as directed by the Province, any damaged or
deteriorated Sound Walls that have been structurally compromised, as

determined by the Province.

kR, Repair any damaged or deteriorated Sound Walls that have not been
structurally compromised, as determined by the Province as follows:

Response by Highway Classification

Performance Criteria 182 3

a) Damage, deterioration, deflection or settlement m 2m

AR  Repair within 6 months, other damaged or deteriorated Sound Walls.

MR Replace within 6 months, Sound Wall components that are damaged or
deteriorated beyond repair.

1.11.4 Materials and/or Procedures
Refer to Subsection 1.6 of this Schedule 1 (“Specifications”).
Additional materials and/or procedures requirements are as follows:
a) Supply and use material of the same type, quality and size as existing; and

b) Repair or replace damaged or deteriorated Sound Walls in accordance with the
manufacturer’s specifications and recommendations.

1.11.5 Warranty

Refer to Section 3 of this Schedule 1 (“Specifications”)
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1.12 Traffic Patrol — Lions Gate Bridge, Ironworkers Memorial Second Narrows Bridge
and the Cassiar Tunnel

1.12.1 Outcome
To provide the safe and efficient flow of traffic on the Lions Gate Bridge, Stanley Park
Causeway, Iron Workers Memorial Second Narrows Bridge and Cassiar Tunnel from the
McGill interchange to 15t Avenue.

1.12.2 Routine Maintenance Services

AEEF¥E] Conduct hourly traffic patrols continuously at each location.

AYIEF¥®] Station patrol vehicles at each location for point duty, when not
performing traffic patrols as follows:

Location From To Time Period No.. gl
Vehicles
a) Lions Gate Bridge and Monday Sunday 0000 to 2400 1
Stanley Park
Causeway Monday Friday 0600 to 2200
Saturday Sunday 0900 to 2200 2
Statutory Holidays 0900 to 2200 2
b) Iron Workers Memorial Monday Sunday 0000 to 2400 2
Second Narrows
Bridge and Cassiar Monday Friday 0600 to 2200 3
Tunnel Combined Saturday Sunday 0600 to 2300 3
Statutory Holidays 0600 to 2300 3

ATERF®E Respond with a patrol vehicle immediately to the scene of an obstruction.

AYIEFF®! Remove any vehicles involved in an incident or other obstructions

immediately from the Travelled Lanes.

HAYIEFFE. Respond immediately to prevent Highway Users from any unauthorized

access to Structures.

EAEEFF¥ES Identify and document immediately, all traffic disruption incidents,
including their circumstances within a daily log book.
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WP ¥8 Communicate immediately the following conditions or incidents to the
Regional Traffic Management Centre:

Location Condition or Incident

a) Alllocations Any affecting or having the potential to affect the flow of traffic

b)  All locations Damage to a Bridge, Tunnel, entrance ramp or an exit ramp

c) Lions Gate Bridge Southbound traffic from the west backs up onto the Capilano Bridge

Southbound traffic from the east backs up onto Marine Drive
Northbound traffic backs up on the Denman Street Interchange
Traffic backed up onto both the north and south approaches

1.12.3 Materials and/or Procedures
Additional materials and/or procedures requirements are as follows:
a) Provide a flat deck tow vehicle and a tow truck for the Lions Gate Bridge;

b) Provide a flat deck tow vehicle, a heavy wrecker tow truck and a tow truck for the
Iron Workers Memorial Second Narrows Bridge and the Cassiar Tunnel;

c) Ensure patrol vehicles have a minimum 1 tonne rating and are equipped to
communicate with the Regional Traffic Management Centre at all times; and

d) Patrol vehicles are to be equipped with the following:

Front push bumper and wheel lift device;

Firefighting equipment;

Basic first aid equipment;

Safety flares;

Brooms, shovels, jumper cables and other equipment as directed by the
province;

Flashing arrow board; and

e 20 litres of liquid absorbing compound.
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1.13 Enhanced Winter Maintenance on Key Commuter and Goods Movement Routes —
Highway 1 and Highway 99

1.13.1 Outcome

To provide enhanced highway snow removal and snow and ice bonding prevention and
control exceeding the performance measures in General Specifications 3.01 and 3.02
of this Schedule 1 (“Specifications”) related to the response to Winter Accumulations
and Compact on Highway 1 between Horseshoe Bay and First Avenue and Highway 99
between Taylor Way / Highway 1 and Stanley Park Causeway / Chilco Street.

1.13.2 Routine Maintenance Services

kM EWE] Remove Winter Accumulations from Travelled Lanes as follows:

Maximum Winter

Performance Criteria .
Accumulation Response

a) One lane each direction 4cm
b) Additional lanes 6cm

c) Allother lanes including entrance ramps, exit ramps and any other vehicle
accessible portions within the Right-of-Way

8cm

'k EWE. Remove Winter Accumulations and Compact from all Travelled Lanes to
bare surface when the pavement temperature is -9°C or warmer, within
12 hours after the end of the Weather Event.

kM EWE Remove Winter Accumulations from paved shoulders of Travelled Lanes
within 24 hours after the end of the Weather Event.

Remove Winter Accumulations and restore traction of pedestrian
accessed areas, including bridge sidewalks and sidewalk approaches to
the Lions Gate Bridge and the Ironworkers Memorial (Second Narrows)
Bridge, within 12 hours after the end of the Weather Event.

Deploy resources in advance of a forecasted or anticipated Weather
Event to pre-treat sidewalks and sidewalk approaches to the Lions Gate
Bridge and the Ironworkers Memorial (Second Narrows) Bridge with Anti-
icing materials, as appropriate for the location, to minimize the
development of Slippery conditions and prevent snow or ice from
bonding.

Notes:
1) The sections of Highway for enhanced winter maintenance in Service Area 4 are

shown in Appendix A and includes the Lions Gate Bridge and the Ironworkers
Memorial (Second Narrows) Bridge.
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1.13.3 Materials and/or Procedures

a)

b)

d)

Refer to Subsection 1.6 of this Schedule 1 (“Specifications”).

Deploy industry practices for echelon plowing to remove Winter Accumulations and
conduct ice bonding prevention and control from multiple lanes as conditions require,
subject to PM1.13.2-1, in a left to right formation depositing the Winter
Accumulations on the outside paved shoulders of Travelled Lanes.

The order of priority for the removal of Winter Accumulations from Travelled Lanes
and conducting ice bonding prevention and control is (1) the furthest lane from the
outside Shoulder irrespective of the lane designation, (2) additional lanes and (3) all
other lanes including entrance ramps, exit ramps and any other vehicle accessible
portions within the Right-of-Way.

Travelled Lanes are to be maintained during echelon plowing without impeding
access or depositing Winter Accumulations onto entrance and exit ramps.

Remove Winter Accumulations from adjacent entrance ramps and exit ramps
immediately following echelon plowing.
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Appendix A

Lower Mainland District
Enhanced Winter
Maintenance

o SA 4 - Howe Sound

Enhanced Winter Maintenance
Specification - Highways
Enhanced Winter Maintenance

Start: Hwy 1 at Horseshoe Bay
Specifications - Bridges

N

Horseshoe Bay

iy

Service Area Boundary

SA 4

Start: Hwy 99 at Taylor Way/Hwy 1 N

| A

" 0 175 35
North 1

< Vancouver

1
Kilometers

Lions/Gate
Bridge
!\rﬂinistry of
rtati
IO | and Tnbastrocture

Ironworkers Memorial 4
o9 Second Narrows Bridge
End: Stanley Park
CGauseway/Chilco Street A2

at First Ave

N / - IEnd: Hwy|1
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