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1 FRASER VALLEY 
 
1.01 Definitions 
 

In these Local Area Specifications, capitalized terms will have the corresponding 
meanings as set out in Article 1 of this Agreement and Section 1 of this Schedule 1 
(“Specifications”), and as set forth below:  
 
“Invasive Plants” means any invasive alien plant species that has the potential to pose 
undesirable or detrimental impacts on humans, animals or ecosystems. 
 
“Salt Containment Infrastructure” means a storage facility, including all of its 
components that is used for the storage and loading/unloading salt for winter 
maintenance operations including, but not limited to the salt shed, fabric/steel roofing, pit 
floor, evapotranspiration liner, containment pad, and skirt. 
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1.02 Demonstration Site Clean-Up 
 

1.02.1 Outcome 
 
To provide Highways that are free of refuse and trash related to demonstration sites. 
 

1.02.2 Quantified Maintenance Services  
 

PM1.02.2-1  Remove refuse and trash from demonstration site locations within 7 days 
as instructed by the Province. 

 
1.02.3 Materials and/or Procedures  

 
a) Coordinate refuse and trash removal activities working in cooperation with police 

authorities, regulatory agencies and the Province; and 

b) Handle, store, transport and dispose of hazardous materials in accordance with 
provincial regulations. 
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1.03 Highway Crossing Infrastructure 
 

1.03.1 Outcome 
 
To provide safe passage of pedestrians and animals underneath or beside a Highway. 
 

1.03.2 Routine Maintenance Services  
 
PM1.03.2-1 Respond immediately to restrict all access to Highway Crossing 

Infrastructure, as directed by the Province.  
 
PM1.03.2-2 Repair or replace immediately, as directed by the Province, any damaged 

or deteriorated Highway Crossing Infrastructure that has been structurally 
compromised, as determined by the Province. 

 
PM1.03.2-3 Repair or replace within 3 months, any damaged or deteriorated Highway 

Crossing Infrastructure that has not been structurally compromised, as 
determined by the Province. 

 
PM1.03.2-4 Remove Debris immediately from the surfaces of floors, pedestrian paths 

or stairways. 
 
PM1.03.2-5 Remove Accumulations, surface contaminants and chemicals by June 

30th of each calendar year from all surfaces. 
 
PM1.03.2-6 Remove Debris within 1 month that impedes the passage of animals in 

animal accessed Highway Crossing Infrastructure.  
  

1.03.3 Quantified Maintenance Services  
 
PM1.03.3-1 Repair within 24 hours damaged or deteriorated surfaces on underpass 

floors, pedestrian paths or stairways. 
 
PM1.03.3-2 Repair within 6 months other damaged or deteriorated surfaces. 
 
Specific Requirements: 
 
a) Maintain Highway Crossing Infrastructure within Rest Areas in accordance with the 

response of the adjacent Highway Classification. 
 

1.03.4 Materials and/or Procedures 
 

Refer to Subsection 1.6 of this Schedule 1 (“Specifications”). 
 
Additional material and/or procedures requirements are as follows: 
 
a) Use materials in accordance with the same type and quality on the existing Highway 

Crossing Infrastructure. 
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1.03.5 Routine Maintenance Services Cap 
 
$50,000 – for each occurrence, the cost to repair or replace Highway Crossing 
Infrastructure. 
 

1.03.6 Warranty 
 
Refer to Section 3 of this Schedule 1 (“Specifications”). 
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1.04 Invasive Plants Management 
 

1.04.1 Outcome 
 
To minimize the introduction and spread of Invasive Plants on Highways and Gravel 
Pits. 
 

1.04.2 Routine Maintenance Services  
 
PM1.04.2-1 Meet annually, with the agency conducting Invasive Plant management 

for the Province, during development of the Quantified Maintenance 
Services to coordinate planned activities. 

 
PM1.04.2-2 Inspect all Gravel Pits and material sources annually to ensure they are 

free of Invasive Plants. 
 
PM1.04.2-3 Report Invasive Plant conditions to the agency conducting Invasive Plant 

management for the Province, as follows: 
 

Performance Criteria Response 

a) Prior to the disturbance of knotweed species that restricts Sight Distance or 
creates a condition that is unsafe or has the potential to become unsafe  immediately 

b) Any Invasive Plant infestations on Highways and Gravel Pits 2 d 
 
Notes: 
 
1) Only the exposed, active areas of the Gravel Pits are to be considered. 
 

1.04.3 Quantified Maintenance Services  
 
PM1.04.3-1 Seed specific areas of exposed soils exceeding 1 metre up the Shoulder 

sideslope and the backslope due to ditch maintenance. 
 
Notes: 
 
1) The Standard Specifications for Highway Construction describes the revegetation 

requirements including, but not limited to blending, seed analysis and application 
timing. 

 
1.04.4 Materials and/or Procedures  

 
Refer to Subsection 1.6 of this Schedule 1 (“Specifications”). 
 
Additional materials and/or procedures requirements are as follows: 
 
a) Comply with the Best Practices for Managing Invasive Plants on Roadsides; 
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b) Incorporate Invasive Plant management when planning and performing Quantified 
Maintenance Services; 

c) Seed side-cast ditch materials; 

d) Seek approval from the Province if disturbance of knotweed species is required; 

e) The Contractor may submit a plan for approval by the Province for the use of 
herbicides, as a control measure for knotweed or other Invasive Plants;  

f) Herbicides are to be applied by a certified pesticide applicator; 

g) Do not use gravel materials contaminated with Invasive Plants, unless a rectification 
process is submitted and approved by the Province; and 

h) Report Invasive Plants to the agency conducting Invasive Plant management for the 
Province online or using the Province’s smartphone application or the provincial toll-
free service. 

1.04.5 Warranty  
 
Refer to Section 3 of this Schedule 1 (“Specifications”). 
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1.05 Lane Closures 
 
1.05.1 Outcome 

 
To keep Highway Users safe and provide the Services with minimal interruptions to the 
flow of traffic.  
 

1.05.2 Routine Maintenance Services  
 
PM1.05.2-1 Notify emergency services and BC Transit a minimum of 2 days in 

advance of all lane closures. 
 
PM1.05.2-2 Advertise all lane closures a minimum of 2 days in advance on the local 

radio stations and in newspapers. 
 
PM1.05.2-3 Use portable changeable message signs a minimum of 2 days in advance 

of all lane closures with a duration greater than 2 weeks.  
 
PM1.05.2-4 Lane closures are prohibited as follows: 
 
Highway Starting Ending Between  Time Period 
Highway 1 Eastbound Monday Sunday 264th Avenue to Whatcom Road 0600 to 2300 
Highway 1 Westbound Monday Sunday 264th Avenue to Whatcom Road 0500 to 2300  
Highway 1 Eastbound Monday Friday Whatcom Road to Vedder Road 0600 to 1800 
Highway 1 Eastbound Saturday  Sunday Whatcom Road to Vedder Road 1000 to 2000 
Highway 1 Eastbound July  August Whatcom Road to Vedder Road 0600 to 2200 
Highway 1 Westbound Monday Friday Whatcom Road to Vedder Road 0800 to 1900 
Highway 1 Westbound Saturday  Sunday Whatcom Road to Vedder Road 0900 to 1700 
Highway 1 Westbound July  August Whatcom Road to Vedder Road 0500 to 2300 
Highway 1 When special events occur at 

major venues (e.g. 
Abbotsford Air Show) 

264th Avenue to Vedder Road 0000 to 2400 

 
Notes: 

1) The Province may modify the prohibitions in response to changing conditions, 
including but not limited to traffic volumes, construction, or other changing conditions 
as determined by the Province; and 

2) The Province may grant exemptions to the time periods where lane closures are 
prohibited for work of short duration or minimal impact to traffic flow or for work that 
cannot be practically accomplished by means of artificial lighting.  
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1.05.3 Materials and/or Procedures 
 

Additional materials and/or procedures are as follows: 

a) Ensure traffic control devices are not in an active position when lane closures are 
prohibited;  

b) All lane closures are prohibited from 1200 to 2400 hours on Thursdays when 
statutory holidays fall on a Friday; 

c) All lane closures are prohibited from 1200 to 2400 hours on Fridays when statutory 
holidays fall on a Monday; 

d) All lane closures are prohibited on multi lane Highways when traffic volumes exceed 
1200 vehicles per hour per open lane for lanes adjacent to the work zone; and 

e) All lane closures are prohibited on multi lane Highways when traffic volumes exceed 
1500 vehicles per hour per open lane for lanes not adjacent to the work zone. 
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1.06 Movable Bridge Operation and Maintenance – Harrison River Bridge 
 
1.06.1 Outcome 

 
To provide safe navigable waterways for marine traffic and ensure safe and reliable 
service to Highway Users. 
 

1.06.2 Routine Maintenance Services  
 
PM1.06.2-1 Report any malfunctions immediately to the Province. 
  
PM1.06.2-2 Open the Movable Bridge at the time scheduled by the Vancouver Fraser 

Port Authority, direct movement of the vessels until they are clear of the 
Movable Bridge, and then immediately close the Movable Bridge. 

 
PM1.06.2-3 Operate and maintain the Movable Bridge in accordance with the 

Instructions for Mechanical Maintenance of the Harrison River Bridge 
Swing Span and Harrison River Bridge Electrical manual. 

 
PM1.06.2-4 Maintain, repair or replace immediately any damaged or deteriorated 

steel or mechanical components. 
 
PM1.06.2-5 Maintain and lubricate annually, all moving parts and contact faces at 

deck joints. 
 

1.06.3 Materials and/or Procedures 
 
Refer to Subsection 1.6 of this Schedule 1 (“Specifications”). 

 
Additional materials and/or procedures are as follows:  

 
a) Post contact telephone numbers for the Contractor and the Province at the marine 

approaches to the Movable Bridge at locations approved by the Province; 

b) Operate in accordance with the applicable Coast Guard approvals under the 
provisions of the Navigation Protection Act; 

c) Ensure operators of the Movable Bridge are qualified to operate VHF radio to direct 
the movement of vessels;  

d) Coordinate openings of the Harrison River Bridge with the Railway Authority; and 

e) Coordinate maintenance work that impacts electrical components with the 
Province’s electrical contractor. 

1.06.4 Routine Maintenance Service Cap 
$50,000 – per occurrence, the cost for the Contractor to maintain, repair or replace steel 
or mechanical components of the Movable Bridge.  
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1.07 Multi-Lane Snow Removal - Coquihalla Highway and Highways 1 and 3 
 
1.07.1 1.07.1 Outcome 

 
To provide enhanced highway snow removal exceeding the performance measures in 
General Specifications 3.01 of this Schedule 1 (“Specifications”) related to the response 
to Winter Accumulations and Compact on the Coquihalla Highway and sections of 
Highways 1 and 3. 
 

1.07.2 1.07.2 Routine Maintenance Services  
 

PM1.07.2-1  Remove Winter Accumulations that exceeds 4 centimetres in height from 
all Travelled Lanes. 

 
Notes: 
 
1) The sections of Highway for enhanced snow removal in Service Area 7 are shown in 

Appendix A. 

1.07.3 1.07.3 Materials and/or Procedures  
 
a) Refer to Subsection 1.6 of this Schedule 1 (“Specifications”). 
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Appendix A 
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1.08 Pavement Surface Reflectors 
 

1.08.1 Outcome 
 
To facilitate the safe and orderly movement of traffic.   
 

1.08.2 Routine Maintenance Services  
 
There are no Routine Maintenance Services. 
 

1.08.3 Quantified Maintenance Services  
 
PM1.08.3-1 Replace pavement surface reflectors by May 31st of each calendar year 

that are missing or are no longer effective.  
 
PM1.08.3-2 Install non-recessed pavement surface reflectors within 1 month at new 

locations.   
 

1.08.4 Materials and/or Procedures 
 
Refer to Subsection 1.6 of this Schedule 1 (“Specifications”). 
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1.09 Rest Area Facility Maintenance – Bradner and Cole Road 
 
1.09.1 Outcome 

 
To provide enhanced maintenance for the Bradner Rest Area and the Cole Road Rest 
Area exceeding the performance measures in General Specification 4.04 of this 
Schedule 1 (“Specifications”). 
 

1.09.2 Routine Maintenance Services  
 
PM1.09.2-1 Maintain Rest Area facilities between the hours of 0800 and 2000 daily, 

as follows: 
 

Performance Criteria Response 

a) External building components (including but not limited to exterior walls, 
foundations, roof, windows and doors) are cleaned and maintained every 2 h 

b) Interior building components (including but not limited to walls, ceilings, 
floors, fittings and fixtures) are cleaned and maintained every 2 h 

c) Water systems are maintained and functioning every 2 h 
d) Sani-station septic systems are monitored, maintained and functioning daily or more often if required 
e) All required supplies are available every 2 h 
f) Picnic tables are cleaned every 2 h 
g) Litter is collected and disposed every 2 h 

 
1.09.3 Materials and/or Procedures 
  

Refer to Section 1.6 of this Schedule 1 (“Specifications”). 
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1.10 Salt Containment Infrastructure Maintenance 
 

1.10.1 Outcome 
 
To provide for the safe handling and storage of salt and Winter Abrasives on provincial 
land and monitor, maintain, repair and replace provincially owned Salt Containment 
Infrastructure.   
 

1.10.2 Routine Maintenance Services  
 
PM1.10.2-1 Off-load salt onto an evapotranspiration liner or containment pad, if 

available and/or store immediately within the salt shed. 
 
PM1.10.2-2 Retrieve and return to the salt shed immediately, any salt spillage over 

the top of skirt that lines the inside of the salt shed. 
 
PM1.10.2-3 Remove immediately, any salt or salt contaminated material on the pit 

floor to a depth of 40 centimetres for use with Winter Abrasives when 
processing. 

 
PM1.10.2-4 Notify the Province immediately of any damage to the containment pond, 

including but not limited to the liner, berm or fencing. 
 
PM1.10.2-5 Temporarily repair damaged or deteriorated salt shed components 

immediately, that permits water infiltration. 
 
PM1.10.2-6 Permanently repair within 8 weeks, any temporarily repaired steel/fabric 

salt shed components that permits water infiltration. 
 
PM1.10.2-7 Permanently repair within 2 weeks, any temporarily repaired wooden salt 

shed components that permits water infiltration. 
 
PM1.10.2-8 Inspect and document the condition of Salt Containment Infrastructure as 

follows: 
 

Performance Criteria Response 

a) Evapotranspiration water/brine levels daily or more often when required 
b) Water in the containment pond to prevent over-flowing daily or more often when required 
c) Steel/fabric salt sheds including, but not limited to, the steel 

structural components including base plates, wire cross-
bracing, fabric roof, fabric lashing, winches and vents, lock-
blocks and protective skirt 

bi-annually in the spring and fall or in 
accordance with the manufacturer’s 

specifications and recommendations, 
whichever is more frequent 

d) Wooden salt shed including but not limited to structural 
condition and weatherproof exterior annually 

e) Salt shed apron and containment pad surfaces annually 
f) Evapotranspiration liner surface absorption  daily or more often when required 
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PM1.10.2-9 Maintain the superstructure of steel/fabric salt sheds as follows: 
 

Performance Criteria Response 

a) Remove grime and encrusted salt off the salt shed’s 
steel interior annually 

b) Lubricate winches annually 
c) Re-tension-web and fabric roof lashing annually 
d) Re-tighten fastening bolts annually 
e) Remove surface rust annually 

 
PM1.10.2-10 Repair or replace Salt Containment Infrastructure as follows: 
 

Performance Criteria Response 

a) Damaged or deteriorated containment pond 
components, including but not limited to the liner, berm 
or fencing 

immediately 

b) Loss of absorption for a compact surface where water 
is ponding on the evapotranspiration liner immediately 

c) Saturation or overflow of evapotranspiration 
water/brine  when required 

d) Damaged or deteriorated wooden salt shed 
components 

within 2 weeks of the bi-annual inspection or as 
noted in PM1.10.2-8 

e) Damaged or deteriorated steel/fabric salt shed 
components 

within 8 weeks of the bi-annual inspection or as 
noted in PM 1.10.2-8 if salt and/or Winter Abrasive 
with salt is present or prior to when the salt and/or 
Winter Abrasive with salt is scheduled to be stored 

f) Cracked, chipped edges, pot holes, settling/ponding, or 
base failure of surfaces 

General Specifications 1.01, 1.06 and 1.10 of this 
Schedule 1 (“Specifications”) for a Class 4 Highway 

 
PM1.10.2-11 Replace annually, the top 10 centimetres of salt contaminated material on 

the evapotranspiration surface with free draining material and use the 
removed salt contaminated material for Winter Abrasives processing. 

Notes: 
 
1) The Province inspection H-form is to be used for inspections of steel/fabric salt 

sheds; 

2) PM1.10.2-10 (f) includes possible Quantified Maintenance Services; and 

3) Salt shed locations are provided in Appendix A of Schedule 13 (“Gravel Licence”). 

1.10.3 Materials and/or Procedures  
 
Refer to Subsection 1.6 of this Schedule 1 (“Specifications”). 
 
Additional materials and/or procedures requirements are as follows: 
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a) Load salt and/or Winter Abrasive containing salt on a containment pad or the 
evapotranspiration liner surface; 

b) Store salt and/or Winter Abrasive containing salt at a height below the top 30 
centimetres of the skirt within a steel/fabric salt shed and ensure the top of the lock 
block wall remains free of salt accumulation; 

c) Park heavy equipment used for loading salt or Winter Abrasive containing salt, on 
the containment pad, evapotranspiration liner or within the salt shed; 

d) Prevent spillage onto the pit floor when transporting salt; 

e) Store Winter Abrasive containing salt under cover or on a containment pad or on an 
evapotranspiration liner, if supplied; 

f) Use a spill proof apron for salt hoppers to contain salt and facilitate retrieval; 

g) Store salt contaminated material for future use with Winter Abrasives on a 
containment pad or evapotranspiration liner or in a salt shed;  

h) Prevent salt contaminated materials from being tracked from the containment pad or 
evapotranspiration liner and use a containment pond for disposal, if one exists on 
site; 

i) Maintain an open catchment area adjacent to the salt shed exterior walls to 
accommodate unobstructed snow shedding off the structure; 

j) Remove snow from the roof of steel/fabric salt shed and adjust the roof tension after 
the snow accumulation has been removed in accordance with the manufacturer’s 
specifications and recommendations; 

k) Reseal exposed surfaces following the removal of surface rust with zinc-rich 
primer/paint; 

l) Maintain and repair damaged or deteriorated salt shed components in accordance 
with the manufacturer’s specifications and recommendations; 

m) Use engineered designs for all repairs, modifications or replacement to steel/fabric 
salt shed structural components including, but not limited to the fabric roof, prepared 
by a Professional Engineer, retained by the Contractor; and 

n) Securely lock gates and post signage to prevent unauthorized access to fenced 
containment ponds. 

1.10.4 Routine Maintenance Services Cap  
 
$50,000 – for each occurrence, the cost to repair or replace a salt shed.  
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1.11 Snow Avalanche Response – 15100 Fraser Canyon Avalanche Area 
   
1.11.1 Outcome 

 
To provide an enhanced snow avalanche response exceeding the performance 
measures in General Specification 3.04 of this Schedule 1 (“Specifications”) to minimize 
Highway closures and facilitate the safe and orderly flow of traffic. 
 

1.11.2 Routine Maintenance Services  
 
PM1.11.2-1 Commence removal of snow avalanche deposits immediately upon being 

notified by the Province from the Highway at a minimum removal rate of 
1800 m3 per hour within a designated avalanche area, with uninterrupted 
service until the deposits are removed. 

 
PM1.11.2-2 Commence the removal of snow deposits within 12 hours upon being 

notified by the Province from catchment areas, static defence structures 
and safety structures at a minimum removal rate of 1200 m3 per hour 
within a designated avalanche area, with uninterrupted service until the 
deposits are removed. 

 
PM1.11.2-3 Provide one personnel continuously 24 hours per day, to patrol and 

provide avalanche occurrence observations to the Province, when the 
avalanche hazard forecast level is moderate or higher. 

 
1.11.3 Materials and/or Procedures  

 
a) Comply with the District Avalanche Traffic Plan SA 7 and SA 14. 
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1.12 Snow Avalanche Response – 15300 Allison Pass Avalanche Area 
 

1.12.1 Outcome 
 
To provide an enhanced snow avalanche response exceeding the performance 
measures in General Specification 3.04 of this Schedule 1 (“Specifications”) to minimize 
Highway closures and facilitate the safe and orderly flow of traffic. 
 

1.12.2 Routine Maintenance Services  
 
PM1.12.2-1 Commence removal of snow avalanche deposits immediately upon being 

notified by the Province from the Highway at a minimum removal rate of 
1800 m3 per hour within a designated avalanche area, with uninterrupted 
service until the deposits are removed. 

 
PM1.12.2-2 Commence the removal of snow deposits within 12 hours upon being 

notified by the Province from catchment areas, static defence structures 
and safety structures at a minimum removal rate of 1200 m3 per hour 
within a designated avalanche area, with uninterrupted service until the 
deposits are removed. 

 
PM1.12.2-3 Provide one personnel continuously 24 hours per day, to patrol and 

provide avalanche occurrence observations to the Province, when the 
avalanche hazard forecast level is moderate or higher. 

 
1.12.3 Materials and/or Procedures  

 
a) Comply with the District Avalanche Traffic Plan SA 7 and SA 14  
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1.13 Snow Avalanche Response – 25200 Coquihalla Avalanche Area 
 

1.13.1 Outcome 
 
To provide an enhanced snow avalanche response exceeding the performance 
measures in General Specification 3.04 of this Schedule 1 (“Specifications”) to minimize 
Highway closures and facilitate the safe and orderly flow of traffic. 
 

1.13.2 Routine Maintenance Services  
 
PM1.13.2-1 Commence removal of snow avalanche deposits immediately upon being 

notified by the Province from the Highway at a minimum removal rate of 
1800 m3 per hour within a designated avalanche area, with uninterrupted 
service until the deposits are removed. 

 
PM1.13.2-2 Commence the removal of snow deposits within 12 hours upon being 

notified by the Province from catchment areas, static defence structures 
and safety structures at a minimum removal rate of 1200 m3 per hour within 
a designated avalanche area, with uninterrupted service until the deposits 
are removed. 

 
PM1.13.2-3 Provide one personnel continuously 24 hours per day, to patrol and provide 

avalanche occurrence observations to the Province, when the avalanche 
hazard forecast level is moderate or higher.  

 
1.13.3 Materials and/or Procedures  

 
a) Comply with the District Avalanche Traffic Management Plan SA 7 and SA 14. 
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1.14 Traffic Management – Sowaqua Chain-up Area 
 
1.14.1 Outcome 

 
To provide enhanced traffic management exceeding the performance measures in 
General Specification 5.03 of this Schedule 1 (“Specifications”) related to ensuring the 
safety of Highway Users on Highway 5. 
 

1.14.2 Routine Maintenance Services  
 
PM1.14.2-1 Commence traffic management immediately, upon notification from the 

Province, in accordance with the Coquihalla Management Protocol. 
 
Notes: 

1) The Sowaqua chain-up is located adjacent Highway 5 northbound, approximately 15 
kilometres north of Hope. 

1.14.3 Materials and/or Procedures 
  

a) Comply with the Coquihalla Management Protocol. 
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1.15 Traffic Management – Sumas Prairie 
 
1.15.1 Outcome 

 
To provide enhanced traffic management exceeding the performance measures in 
General Specification 5.03 of this Schedule 1 (“Specifications”) related to ensuring the 
safety of Highway Users on Highway 1 between the Sumas Way Interchange and the 
Lickman Road Interchange. 
 

1.15.2 Routine Maintenance Services  
 
PM1.15.2-1  Commence traffic management immediately upon notification from the 

Province, in accordance with the Fraser Valley District Sumas Prairie 
Traffic Management Plan. 

 
PM1.15.2-2  Erect and occupy barricades at designated access points within 30 

minutes upon notification from the Province. 
 
1.15.3 Materials and/or Procedures  

 
a) Comply with the Fraser Sumas Prairie Traffic Management Plan. 
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1.16 Traffic Patrol – Highway 1   
 
1.16.1 Outcome 

 
To provide the safe and efficient flow of traffic on Highway 1 between Whatcom Road 
and Highway 13.  
 

1.16.2 Routine Maintenance Services  
 
PM1.16.2-1 Conduct hourly traffic patrols and station patrol vehicles at each location 

for point duty, when not performing traffic patrols as follows: 

Location From To Time Period No. of 
Vehicles 

Segment 1 (Whatcom Road 
to Mt. Lehman Road) Monday Friday 0500 to 0900 

1400 to 1900 1 

Segment 2 (Mt. Lehman 
Road to Highway 13) Monday Friday 0500 to 0900 

1400 to 1900 1 

*Excluding Statutory Holidays 
 
PM1.16.2-2  Respond with a patrol vehicle immediately to the scene of an obstruction. 
 
PM1.16.2-3 Remove any vehicles involved in an incident or other obstructions 

immediately from the Travelled Lanes. 
 
PM1.16.2-4 Identify and document immediately, all traffic disruption incidents, 

including their circumstances within a daily log book.  
 
PM1.16.2-5 Communicate immediately the following conditions or incidents to the 

Regional Transportation Management Centre:  
 

Location Condition or Incident 

a) All locations Any affecting or having the potential to affect the flow of traffic 
b) All locations Damage to a Bridge, entrance ramp or an exit ramp 

 
1.16.3 Materials and/or Procedures 
  

a) Ensure patrol vehicles are flat deck tow vehicles with wheel lift device and a 
minimum 1 tonne rating and are equipped to communicate with the Regional 
Transportation Management Centre at all times; and 

b) Patrol vehicles are to be equipped with the following: 

• Front push bumper and wheel lift device; 
• Firefighting equipment; 
• Basic first aid equipment; 
• Safety flares; 
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• Brooms, shovels, jumper cables and other equipment as directed by the 
province; 

• Flashing arrow board;  
• 20 litres of liquid absorbing compound; and 
• Jerry-can with 20 litres of fuel. 
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1.17 Tunnel System Maintenance – China Bar 
 
1.17.1 Outcome 

 
Provide safe and efficient operation of the mechanical systems and building at the China 
Bar Tunnel. 
 

1.17.2 Routine Maintenance Services  
 
PM1.17.2-1 Notify the Province immediately of any mechanical or electrical system 

failures that disrupts the tunnel lighting. 
 
PM1.17.2-2 Temporarily restore power immediately for the tunnel lighting using the 

mechanical systems. 
 
PM1.17.2-3 Permanently repair or replace mechanical systems within 48 hours. 
 
PM1.17.2-4 Inspect, maintain and document the condition and maintenance of 

mechanical systems every 6 months or in accordance with the 
manufacturer’s specifications and recommendations, whichever is more 
frequent. 

 
PM1.17.2-5 Test the mechanical systems every 30 days. 
 
PM1.17.2-6 Maintain, repair or replace damaged or deteriorated building components 

as follows: 
 

Performance Criteria Response 

h) Temporarily repair to restore functionality to damaged doors or locks immediately  
i) Permanently repair doors or locks 30 d 
j) External building components (including but not limited to exterior walls, 

foundations, roof, windows and doors) are cleaned and maintained 
annually or more often 

when required 
k) Interior building components (including but not limited to walls, ceilings, 

floors, and fixtures) are cleaned and maintained 
annually or more often 

when required 
 
Notes: 
 
1) The response for permanent repairs to doors or locks begins when the Contractor 

detected or was made aware of the requirement for the temporary repair; and 

2) The Contractor is not responsible for electrical maintenance of the high voltage 
systems in the tunnel and building. 

1.17.3 Materials and/or Procedures 
  

Refer to Section 1.6 of this Schedule 1 (“Specifications”). 
 
Additional materials and/or procedures requirements are as follows: 
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a) Supply fuel and materials for mechanical systems; and 

b) Coordinate maintenance work that impacts electrical components with the Province’s 
electrical contractor. 

1.17.4 Routine Maintenance Service Cap 
 
$50,000 - for each occurrence, the cost to repair or replace mechanical systems or the 
cost to repair or replace building components. 
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1.18 Vehicle Inspection Station Maintenance 
 

1.18.1 Outcome 
 
To facilitate the safe and efficient operation of Vehicle Inspection Stations.   
 

1.18.2 Routine Maintenance Services  
 
PM1.18.2-1 Provide Services at the Vehicle Inspection Station areas in accordance 

with the response identified in the Vehicle Inspection Station plan in 
Appendix A.   

 
Specific Requirements: 

a) Remove Winter Accumulations from all Travelled Lanes and vehicle accessible 
portions of the Vehicle Inspection Station in accordance with PM3.01.2-1 (a) of the 
General Specifications of this Schedule 1 “Specifications”). 

Notes:  

1) The Contractor is not responsible for the buildings or for the management and 
maintenance of the weigh scale, electrical components and the water and septic 
systems. 

1.18.3 Quantified Maintenance Services  
 

PM1.18.3-1 Provide Services at the Vehicle Inspection Station areas in accordance 
with the response identified in the Inspection Station plan in Appendix A.   

Notes:  

1) The Contractor is not responsible for the buildings or for the management and 
maintenance of the weigh scale, electrical components and the water and septic 
systems. 

1.18.4 Materials and/or Procedures 
 

Refer to Subsection 1.6 of this Schedule 1 (“Specifications”). 
 

1.18.5 Warranty 
 

Refer to Section 3 of this Schedule 1 (“Specifications”). 
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Appendix A Vehicle Inspection Station Plan 
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1.19 Enhanced Winter Maintenance on Key Commuter and Goods Movement Routes – 
Highway 1  

 
1.19.1 Outcome 
 

To provide enhanced highway snow removal and snow and ice bonding prevention and 
control exceeding the performance measures in General Specifications 3.01 and 3.02 of 
this Schedule 1 (“Specifications”) related to the response to Winter Accumulations and 
Compact on Highway 1 between 264th Street and No.3 Road. 

 
1.19.2 Routine Maintenance Services  
 

PM1.03.2-1 Remove Winter Accumulations from Travelled Lanes as follows: 
 

Performance Criteria Maximum Winter 
Accumulation Response 

a) One lane each direction 4 cm 
b) Additional lanes 6 cm 
c) All other lanes including entrance ramps, exit ramps and any other vehicle 

accessible portions within the Right-of-Way 8 cm 

 
 
PM1.03.2-2 Remove Winter Accumulations and Compact from all Travelled Lanes to 

bare surface when the pavement temperature is -9°C or warmer, within 
12 hours after the end of the Weather Event. 

 
PM1.03.2-3 Remove Winter Accumulations from paved shoulders of Travelled Lanes 

within 24 hours after the end of the Weather Event. 
 
Notes: 
 
1) The section of Highway for enhanced winter maintenance in Service Area 7 is shown 

in Appendix A. 

1.19.3 Materials and/or Procedures  
 

a) Refer to Subsection 1.6 of this Schedule 1 (“Specifications”). 

b) Deploy industry practices for echelon plowing to remove Winter Accumulations and 
conduct ice bonding prevention and control from multiple lanes as conditions require, 
subject to PM1.03.2-1, in a left to right formation depositing the Winter 
Accumulations on the outside paved shoulders of Travelled Lanes. 

c) The order of priority for the removal of Winter Accumulations from Travelled Lanes 
and conducting ice bonding prevention and control is (1) the furthest lane from the 
outside Shoulder irrespective of the lane designation, (2) additional lanes and (3) all 
other lanes including entrance ramps, exit ramps and any other vehicle accessible 
portions within the Right-of-Way. 
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d) Travelled Lanes are to be maintained during echelon plowing without impeding 
access or depositing Winter Accumulations onto entrance and exit ramps. 

e) Remove Winter Accumulations from adjacent entrance ramps and exit ramps 
immediately following echelon plowing. 
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