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BRITISH
COLUMBIA

The Best Place on Earth




	Ministry of
Forests and Range
	Schedule C - FFT Site Preparation Services Contract


	FFT SITE PREPARATION  SERVICES CONTRACT  NO:
____________________________________


	ATTACHMENT TO THE agreement DATED THE 

_____  Day of ____________________, 200_.

	PAYMENT AREA IDENTIFICATION

(as per the attached contract map)
	


SITE PREPARATION TREATMENT(s) TO BE APPLIED
  The Contractor will complete the following site preparation treatments in accordance with the following specifications. [Note:  Any sections which are not applicable should be deleted]
1.  PILING AND BURNING OR REMOVAL OF DEAD STANDING TIMBER
1.1 Site preparation treatments under this Agreement and any harvesting of timber under the Forestry Licence to Cut entered into by the Contractor in conjunction with this Agreement must be conducted in accordance with the forestry legislation pertaining to British Columbia.

1.2 In addition to timber specified in the forestry legislation as reserved (i.e. riparian reserve zones), the Contractor must not cut, damage, or destroy trees specified as Reserved Timber under the FLTC A_______ or section 1.3 or 1.4 below. 
1.3 Any individual trees marked with ____________ coloured paint on the bole of the tree approximately 1.4 metres above ground, and with a vertical 30 cm paint mark at the base of the tree below stump height are also Reserved Timber. Note:  this could be used for wildlife trees including large veteran trees).
1.4 Any areas of timber within the Payment Area that are ribboned with ____________ coloured ribbon and indicated on the contract maps as Reserved Timber are also Reserved Timber. 

1.5 Timing [Optional]
The Contractor must conduct mechanical site preparation operations under the following timing constraints:

a) seasonal restrictions:

i) when soils are sufficiently dry, frozen or covered with snow pack to ensure that soil disturbance resulting from Work completed under this Agreement doesn’t exceed the applicable maximum limit(s) under section 35 of the Forest Planning and Practices Regulation.  
b) daily / hourly restrictions: 

i. none: ______ (select either (i) or (ii) and delete the clause that is not selected)
ii. week days only (excluding official holidays):________

iii. between the hours of:_______________________________________________

1.6  Fireguards  

1.6.1 The Contractor must construct a fireguard at the locations identified on the attached project map. (delete this section if not applicable)
1.6.2 Fireguards must be prepared by clearing away any standing trees and all woody debris from a strip not less than _______ metres in width, and by further clearing to mineral soil a strip not less than _______ metres in width within and along the outer edge of the cleared strip.  (delete this section if not applicable)
1.7 Other

1.7.1 Upon completion of site preparation treatments the Contractor will be deactivate any temporary skid trails constructed or used by unless otherwise directed by the Ministry Representative.

1.7.2 Any infrastructure (e.g., fences, water supply lines, etc.) damaged by the Contractor during operations will be repaired at the expense of the Contractor.

1.7.3 On slopes greater than ______ percent (%) any trails, fireguards, or roads must be water barred every _______ metres prior to completion of site preparation operations.
2. ACTIVITY FUEL REDUCTION (SLASH DISPOSAL)
2.1  
Piles of timber and woody debris that are to be burnt, including any landing or roadside piles must be located a minimum of ______ metres away from standing timber.

2.2 Burning [Delete all of Section 2.2 if burning of piles will not be done by the Contractor] 
2.2.1 
The burning of piles must be carried out by the Contractor in accordance with any forestry legislation requirements (the Contractor must obtain a Burning Reference # prior to ignition and comply with the Wildfire Act, Wildfire Regulation and smoke venting requirements.)
2.2.2
The burning of piles must also be carried out by the Contractor in accordance with any applicable community bylaws.
2.2.3
The Contractor will provide the Ministry Representative with 24 hours notice of when the commencement of burning is anticipated and must refrain from burning if in the reasonable opinion of the Ministry Representative conditions are not suitable for safe burning.
2.2.4
The contractor must take all necessary precautions required under the Wildfire Act and Wildfire Regulation to ensure that the fire remains contained within the portion of the Work Area where burning should occur.
3.0 OTHER RESOURCE VALUES or ISSUES
3.1 Riparian


3.1.1

All requirements of the Forest Planning and Practices Regulation for riparian management areas (RMA) must be adhered to unless a written exemption has been provided by the District Manager.[Note: Section 51(3) of the Forest Planning and Practices Regulation prohibits mechanical site preparation in riparian reserve zones unless an exemption is provided by the District Manager.]

3.1.2

Unless otherwise authorized in writing by the Ministry Representative, or at an exstisting road, equipment must not enter a riparian reserve zone (RRZ) and trees in the RRZ, (other than danger trees), must not be cut, damaged or removed.  Accordingly the following sections of this Schedule will be applicable to the following RMA’s.

	RMA 
(as identified on the contract map)
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Treatments allowed under this Schedule within the RMA

	Stream 1
	RRZ
	No treatment other than falling of danger trees

	
	RMZ
	Normal piling and burning allowed, Wheels or tracks of machinery are not permitted within 5 m of the stream.

	Wetland 1
	RRZ
	No treatment other than falling of danger trees

	
	RMZ
	Normal piling and burning

	
	RRZ
	

	
	RMZ
	


3.2
Infrastructure and other resource values
3.2.1
Any specific requirements that have been added to the Schedule C of FLTC A______ to protect resource values must be complied with when carrying out site preparation activities under this Agreement.

3.2.2

Describe any other measures that are necessary to protect infrastructure and other resource values that are not covered by the forestry legislation or the FLTC.
3.3 Cultural Heritage Resources or Archaeological Values
3.3.1 Any cultural heritage resources or archaeological values that are discovered by the Contractor in the Work Area and have not previously been identified will immediately be brought to the attention of the Ministry Representative.
3.3.2 The Contractor will not work in the immediate vicinity of where the previously unidentified cultural heritage resource or archaeological values is discovered until written instructions are provided by the Ministry Representative.  
3.3.3 The Contractor will comply with any written instructions from the Ministry Representative to protect previously unidentified cultural heritage resources or archaeological values.
3.4 Higher Standards for Coarse Woody Debris [Use this optional clause to establish a higher minimum standard for CWD if a higher standard is established in a Sustainable Forest Management Plan]
3.4.1 The Contractor must retain a minimum of __cubic meters of logs per hectare to be retained on the harvested portions of the cutblock away from roads and any landings.  Preference should be given to retaining larger diameter logs that have greater long term benefit as coarse woody debris.
FFT Site Preparation - Schedule C

Page 3 of 3
Rev.  July 2009

