BRITISH COLUMBIA ROYALTY CREDIT PROGRAM
ROAD AND PIPELINE DEVELOPMENT ROYALTY DEDUCTION AGREEMENT
NAME OF PRODUCER PROJECT
THIS AGREEMENT dated for reference _______________________________, 20_____
BETWEEN:
HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA
REPRESENTED BY THE ROYALTY ADMINISTRATOR OF THE MINISTRY OF NATURAL GAS
DEVELOPMENT
(THE "ADMINISTRATOR")
AND:
[Name of Project Proponent]
(THE "PROJECT PROPONENT")
WHEREAS:
A.

The Project Proponent is a producer as defined under the Petroleum and Natural Gas
Royalty and Freehold Production Tax Regulation, B.C. Reg. 495/92 (the Regulation).

B.

The Project Proponent has advised the Administrator pursuant to section 4 of the
Regulation that it intends to undertake a project to construct or upgrade a pipeline in
support of resource exploration or development.

C.

The Parties have agreed to enter into this Agreement to determine the Project
Proponent’s eligibility to deduct a portion of the costs attributable to the Project from
royalty or tax otherwise payable by the Project Proponent under the Petroleum and
Natural Gas Act, R.S.B.C. 1996, c. 361.

D.

A deduction of costs attributable to its project from royalty or tax otherwise payable by
the Project Proponent pursuant to this Agreement is subject to section 4 of the
Regulation.

E.

The Project Proponent has obtained, or is in the process of obtaining, all necessary
permits or authorizations under the Oil and Gas Activities Act, S.B.C. 2008, c. 36. and any
other statutes as applicable.

F.

The Project qualifies as a “project” pursuant to section 4(9) of the Regulation.
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THE PARTIES AGREE AS FOLLOWS:
I.
1.

Definitions and Interpretation
In this Agreement:
“Amended Project” means the Project as amended under Section III of this Agreement;
“Act” means the Petroleum and Natural Gas Act, R.S.B.C. 1996, c. 361, and any
amendments thereto;
“Agreement” means this Agreement;
“Construction Completion Date” means the Completion Date of the Construction as
specified in the Statutory Declaration of Completion for the Project;
“Eligible Costs” means the following costs, actually paid by the Project Proponent, to
complete the Project:
(a) costs paid for planning, designing, surveying, mapping, obtaining licenses
and approvals and engineering expenditures; and
(b) all materials, labour and equipment charge-out costs incurred during
construction and mobilization and demobilization;
but excludes:
(c) maintenance costs;
(d) goods and services tax (GST); and
(e) contingency allowances, administration costs, consulting fees for supervision
of clean-up of well site lease or pad site, overhead, accounting, interest and
the purchase of, and amortization and depreciation on, capital equipment
that is not integral to the operation of the project.
“Fiscal Year” means a period commencing April 1st and terminating March 31 st of the
following year;
“Parties” means the Administrator and Project Proponent and “Party” means either one
of them as applicable;
“Pipeline” has the same meaning as provided in section 4(9.2) of the Petroleum and
Natural Gas Royalty and Freehold Tax Regulation, and any amendments thereto;
“Producer” has the same meaning as found in section 1 of the Regulation;
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“Project” means the project described in Schedule A and constructed according to the
specifications described in Schedule C, and includes the project as amended pursuant to
the acceptance of the Administrator in accordance with Section III, paragraphs 1
through 5;
“Regulation” means the Petroleum and Natural Gas Royalty and Freehold Production
Tax Regulation, B.C. Reg. 495/92 and any amendments thereto;
“Royalty Revenues” means the net royalties payable to the Province of British Columbia
from production of oil and gas enabled by this Project, prior to any infrastructure royalty
deduction;
“Step” means a step of the Project as set out in Schedule A;
“Well Permit” means a permit issued pursuant to the Oil and Gas Activities Act S.B.C.
2008, c. 36 that includes permission to drill or operate a well.
2.
II.

Any headings or titles are for convenience of reference and do not affect the
construction or interpretation of this Agreement.
Schedules

The following attached schedules form a part of this Agreement:
(a)
(b)
(c)
(d)
III.

Schedule A – Summary of Project Work and Step(s);
Schedule B – Documentation Required for Release of Deductions;
Schedule C – Construction Schedule, Project Map, and Approvals; and
Schedule D – Special Equipment, Inventory or Service for the Project.

Project Amendments

1.

Any amendment to the Project will not be considered within 6 months of the Reference
Date to this Agreement or any subsequent date on which a written approval has been
issued to amend the project.

2.

A request by the Project Proponent to amend the Project must be submitted in writing
to the Administrator with the necessary information satisfactory to the Administrator to
describe the proposed change.

3.

The Administrator has the sole discretion to accept or reject a proposed amendment to
the Project. The Administrator must inform the Project Proponent of the decision to
accept or reject the proposed amendment.

4.

If the Administrator accepts the proposed amendment, the Parties will amend
Schedules A, C and/or D, as applicable, in accordance with the accepted amendment.
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5.

IV.

If the Administrator does not accept the proposed amendment, but the Project
Proponent constructs the Project in accordance with a proposed amendment, the
Administrator may demand from the Project Proponent, an amount equal to any and all
deductions that have been allowed by the Administrator under this Agreement, and the
Administrator need not review a subsequent application for a deduction under this
Agreement.
Completion of Project

1.

The construction phase of the Project must not commence before the closing date of
the Request for Applications for which this Project was proposed.

2.

The Project Proponent has a maximum of three years to complete the Project from the
date of signing the Agreement. Should unusual or exceptional circumstances arise, the
Project Proponent may propose a different Completion date to the Administrator in
which case the Administrator has the sole discretion to amend the date by which the
Project may be completed under the Agreement in accordance with Section III,
paragraphs 1 through 5.

3.

A Project or Step will be considered complete on the date specified as the Completion of
Construction Date in the Statutory Declaration of Completion executed by the Project
Proponent in the form attached as Schedule B, submitted to and received by the
Administrator.

4.

Any goods or services such as special equipment, inventory or surveying services for the
Project that are purchased before the actual start date of the Project must be described
in accordance with Schedule D - Special Equipment, Inventory or Services.

5.

If the Project Proponent has not completed the Project on or before [DATE], then the
Administrator has sole discretion to demand from the Project Proponent an amount
equal to any and all deductions that have been allowed by the Administrator under this
Agreement, and the Administrator need not review a subsequent application for a
deduction under this Agreement.

V.

Project Supervisor
The Project Proponent must identify to the Administrator a supervisor for the Project,
and ensure that the supervisor is available, with reasonable notification, to meet with,
and provide information to the Administrator throughout construction of the Project.

VI.

Inspections, Audits and Safety
1.

The Administrator, or designated representative, may, at reasonable times, on written
notice to and with the permission of the Project Proponent, such permission not to be
unreasonably withheld, access the Project site for the purpose of conducting
inspections, monitoring progress of the Project and conducting audits.
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2.

VII.

At any time during construction of the Project, and within 60 months following the
completion of the Project, the Administrator, or designated representative, may request
that all relevant records and information related to the Project be made available, and
the Administrator may conduct, or cause to be conducted, an audit of the records and
information for the purpose of determining if costs claimed by the Project Proponent
under this Agreement constitute Eligible Costs, and if the costs have actually been paid
by the Project Proponent. The Project Proponent must comply with this request within
30 days. This clause survives the termination of this Agreement.
Application for Royalty Deduction

1.

The Project Proponent may apply to the Administrator for a deduction from royalty or
tax otherwise payable by the Project Proponent under the Act for Eligible Costs
expended in relation to the Project for each Step identified in Schedule A upon
completion of the Step.

2.

The application for a deduction must be accompanied by an executed version of all
documents required under Schedule B. The Administrator will only release a deduction
before receiving the Leave to Open, provided that the Project Proponent supplies
evidence the pipeline is in operation and a true copy of the Leave to Open is provided to
the Administrator once it has been received.

3.

Subject to Section VII, paragraph 5, upon receipt of an application for deduction in
relation to a Project, the Administrator will review the application within 90 days, and if
the application meets the requirements of the Regulation and this Agreement, the
Administrator will allow the deduction.

4.

If the Administrator reasonably believes that any information accompanying the
application for deduction is incorrect or inadequate, a notification will be sent by the
Administrator, to the Project Proponent of the inadequacy. The Project Proponent
must, within 30 days of receiving the notification, provide the further information to the
requester. The Administrator need not begin a review of the application for a deduction
or subsequent applications for deductions concerning the Project until the further
information requested of the Project Proponent has been provided as requested, and
the Administrator is satisfied that no further information is required in order to review
the application.

5.

If the Project Proponent’s application for a deduction in relation to a Step is received by
the Administrator more than six months after the completion date set out in Schedule A
with respect to that Step, then the Administrator has the sole discretion to refuse to
review the application.
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6.

VIII.

Within six months of the Administrator’s approval of a deduction for the Project under
Section VII, paragraph 3, the Project Proponent must make a final submission to the
Administrator reporting the actual costs for release of royalty credits. Within 90 days of
that submission the Administrator will provide the Project Proponent with the final
approval of the royalty credits which may be deducted from or added to the next royalty
payment with respect to the Project.
Royalty Revenues

1.

In Section VIII, paragraphs 3 and 4 and Schedule A, “Maximum Deduction” means an
amount which is the lesser of: XX% of the estimated completion cost for a Step shown in
Schedule A or XX% of the amount of Eligible Costs actually spent by the Project
Proponent to complete that Step of the Project.

2.

The actual Royalty Revenues are calculated based on the executed Royalty Deduction
Submission Spreadsheet provided to the Administrator by the Project Proponent at the
time of making a request for a deduction under Section VII above.

3.

If actual Royalty Revenues are greater than or equal to the Maximum Deduction plus
any deduction allowed for a previous Step in the same fiscal year, then the
Administrator, will, subject to this Agreement and the Regulation, allow the deduction
for the Step.

4.

If the actual Royalty Revenues are less than the Maximum Deduction plus any deduction
allowed for a previous Step in the same fiscal year, then the Administrator has sole
discretion to allow a deduction in an amount less than the Maximum Deduction or not
allow the deduction that fiscal year.

IX.

Notification
After the Administrator has allowed a deduction, the Administrator will promptly notify
the Project Proponent and the British Columbia Ministry of Finance of the amount of the
Project Proponent’s deductions.

X.

Reporting
1.

The Project Proponent must provide the Administrator with a list of the well permits
associated with the Project on or before July 31st in each of the five calendar years
following the year of the completion date of the Project.
For an oil and/or gas well to be attributed to the Project it must:
i. have a well permit granted to the Project Proponent under section 25 of OGAA;
and,
ii. be directly associated with the Project.
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XI.

Defaults

1.

The Project Proponent is not eligible to make an application for royalty deductions
under this Agreement if the Project Proponent is in arrears in making any royalty
payments or any other payment under this Agreement or the Act to the Administrator
or the Province of British Columbia.

2.

If the Administrator determines that a deduction allowed pursuant to this Agreement
was greater than the amount to which the Project Proponent is eligible, the
Administrator may demand from the Project Proponent, an amount equal to the
difference between the amount allowed and the amount to which the Project
Proponent is eligible.

XII.

Payments
The Project Proponent must pay to the Administrator the amounts demanded by the
Administrator under Section III, paragraph 5 and Section XI, paragraph 2 within 90 days
of the issuance of the demand by the Administrator.

XIII.

XIV.

Dispute Resolution

1.

The Parties agree to negotiate all disputes arising from this Agreement in good faith
after receiving written notification of the existence of a dispute.

2.

If the Parties are unable to resolve the dispute, either party may refer the dispute to
court.
Project Proponent’s Indemnity Related to Work
The Project Proponent must indemnify and save harmless the Administrator, Her
Majesty the Queen in right of the Province of British Columbia, and its servants, agents,
representatives or consultants, from and against all claims, liabilities, demands, costs
and expenses, fines, penalties, assessments and levies made against or incurred,
suffered or sustained by the Administrator, or its servants, agents, representatives or
consultants, or any of them at the same time or times before on or after the completion
of the Project or early termination of this Agreement where the same or any of them
are based upon or arise out of the negligence of, or for anything done or omitted to be
done by, or the gross negligence or wilful misconduct of the Project Proponent, their
employees, agents or subcontractors, in connection with carrying out the Project
Proponent’s obligations under this Agreement, or the Project, which indemnity will
survive the completion of the Project or early termination of this Agreement, whichever
comes first, for a period not exceeding 36 months.
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XV.

Termination
1.

This Agreement terminates on the earlier of:
(a)

the written mutual consent of the Parties;

(b)

termination in accordance with Section XV, paragraph 2; or

(c)

10 years following the completion of the Project.

2.

Subject to Section XV, paragraph 3, the Administrator may terminate this Agreement in
the event of a breach by the Project Proponent of any obligation under this Agreement
if, after giving 60 days written notice to the Project Proponent, the Project Proponent
has not rectified or commenced to rectify the breach to the satisfaction of the
Administrator.

3.

If the Project Proponent disputes the existence of a breach in a court under Section XIII,
paragraph 2, the Parties agree that the period of 60 days referred to in Section XV,
paragraph 2 is extended until a decision confirming the existence of the breach is made
by the court.

XVI.

Governing Law
1.

XVII.

This Agreement must be interpreted in accordance with the laws of the Province of
British Columbia.
Enurement
This Agreement may not be assigned by a Party without the prior written consent of the
other Parties. No Party may unreasonably withhold consent to assignment of this
Agreement. This Agreement is binding upon and enures to the benefit of the Parties and
their respective administrators, trustees, receivers, successors and permitted assigns.

XVIII.

Waiver
Any Party may waive a breach of an obligation set out in this Agreement. However, no
waiver has any effect, or binds the Party making the waiver, unless it is in writing. A
waiver does not limit or affect the rights of a Party with respect to any other breach.

XIX.

Counterpart Execution
This Agreement may be executed in counterpart and all executed counterparts together
constitute one agreement.
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XX.

Notices
1.

All communications under this Agreement between the Parties must be in writing. Any
communication under this Agreement is deemed to have been received:
(a)

if served personally, on the date of receipt;

(b)

if by regular mail, on the third day following mailing;

(c)

If, between the time a notice is mailed in accordance with subparagraph(b) and
the time it is actually received, there occurs a postal strike, lockout or slowdown
that might reasonably affect delivery of the notice, the notice is not deemed to
be given until the party actually receives it;

(d)

Subject to subsection (f), if delivered by electronic mail before 1630 hrs, on the
day it was sent;

(e)

Subject to subsection (f), if delivered by electronic mail and sent after 1630 hrs,
then the communication will be deemed to be received on the next business
day; and

(f)

If a communication is sent by electronic mail, the party sending the
communication must take reasonable steps to ensure that the transmission has
been successfully completed.

The addresses for the Parties are:
Royalty Administrator:
Physical Address:
Mailing Address:
Email Address:

Ministry of Natural Gas Development
5th Floor, 1810 Blanshard Street, Victoria BC V8T 4J1
P.O. Box 9323 Stn Prov Government, Victoria BC V8W 9N3
Project Manager email: XXXX.XXXXX@gov.bc.ca

Project Proponent:
Physical Address:
Mailing Address:
Email Address:

XXXXXXXXX
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
XXXXXXXXXXXXXXXXXXXXXXX
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SIGNED on behalf of HER MAJESTY THE QUEEN IN RIGHT OF
THE PROVINCE OF BRITISH COLUMBIA, by
the ROYALTY ADMINISTRATOR
under the Petroleum and Natural Gas Act

_______________________
Name: Inés Piccinino
Royalty Administrator

________________
Date

Signed on behalf of (Name of Project Proponent) by a duly authorized signatory

_______________________
Name (Printed):
Title:

_________________
Date
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Schedule A – Description of Project Work and Step(s) - ROAD
COMPANY – Project Name Road
DESCRIPTION OF PROJECT: Please describe the project – Must Include: length of kilometers of project, area description, construction
components/segments (phases), construction standards, etc. and location, timing and number of new wells to be drilled and produced as a
result of the project.

Project Start date
(whole project) (mm/dd/yyyy)

Project Completion Date
(whole project) (mm/dd/yyyy)

Construction Start date
(whole project) (mm/dd/yyyy)

Construction Completion Date
(whole project)(mm/dd/yyyy)

Construction Start date
for Step 1 (mm/dd/yyyy)

Construction Completion Date
for Step 1 (mm/dd/yyyy)

Project Step 1: Components

Expected Completion
Date (mm/dd/yyyy)

ESTIMATED
COMPLETION COSTS

Planning (surveying, applications and design)

Maximum Royalty
Deduction
DO NOT use this space

Construction (clearing of right of way , installing
culverts, road and/or bridge construction)

Graveling (sub-grade and running surface)
Clean Up
TOTAL
Construction Start date
for Step 2 (mm/dd/yyyy)

Project Step 2: Components

DO NOT use this space

$

$

Construction Completion Date
for Step 2 (mm/dd/yyyy)

Expected Completion
Date (mm/dd/yyyy)

ESTIMATED
COMPLETION COSTS

Planning (surveying, applications and design)

Maximum Royalty
Deduction
DO NOT use this space

Construction (clearing of right of way , installing
culverts, road and/or bridge construction)
Graveling (sub-grade and running surface)
Clean Up
TOTAL

DO NOT use this space

GRAND TOTAL FOR ALL STEPS

DO NOT use this space

$

$

$

$
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Schedule A – Description of Project Work and Step(s) - PIPELINE
COMPANY – Project Name
OVERALL DESCRIPTION OF PROJECT: Please describe the project – Must Include: length of kilometers of project, area description, pipeline
start and end locations, construction components/segments (phases), and location, timing and number of new wells to be drilled and produced
as a result of the project.

Project Start date
(whole project) (mm/dd/yyyy)

Project Completion Date
(whole project) (mm/dd/yyyy)

Construction Start date
(whole project) (mm/dd/yyyy)

Construction Completion Date
(whole project)(mm/dd/yyyy)

PROJECT STEP 1: - Description of Project Step 1:

Pipeline Standards for Project Step 1:

Construction Start date
for Step 1 (mm/dd/yyyy)

Construction Completion Date
for Step 1 (mm/dd/yyyy)
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Project Step 1: Components and Segments



Expected Completion
Date (mm/dd/yyyy)

ESTIMATED
COMPLETION
Costs

Maximum Royalty
Deduction

$

Design (planning, applications and surveying)
Construction (clearing, ditching, stringing and welding,
etc.) (OGC/NEB documentation, e.g. Notice of
Construction Start)
Segment #1 – Description of location

DO NOT use this
space

$

Segment #2 – Description of location
Construction (compressor station, gas dehydrator, or
facility)
Testing (hydro or pneumatic)
Pipeline Commissioning (OGC/NEB documentation /
Notice of Leave to Open )

$
$

Clean up

TOTAL

DO NOT use this space

$

$

Use the following if the project is constructed over several years.

PROJECT STEP 2: Description of Project Step 2:

Pipeline Standards for Project Step 2:

Construction Start date
for Step 2 (mm/dd/yyyy)

Project Step 2: Components and Segments

Construction Completion Date
for Step 2 (mm/dd/yyyy)



Expected Completion
Date (mm/dd/yyyy)

ESTIMATED
COMPLETION
Costs

Maximum Royalty
Deduction

$

Design (planning, applications and surveying)
Construction (clearing, ditching, stringing and welding,
etc.) (OGC/NEB documentation, e.g. Notice of
Construction Start)
Segment #1 – Description of location

DO NOT use this
space

$

Segment #2 – Description of location
Construction (compressor station, gas dehydrator, or
facility)
Testing (hydro or pneumatic)
Pipeline Commissioning (OGC/NEB documentation /
Notice of Leave to Open )

$
$

Clean up

TOTAL

DO NOT use this space

$

$

GRAND TOTAL FOR ALL STEPS

DO NOT use this space

$

$
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Schedule B - Documentation Required for Release of Royalty Deduction
(All Schedule B materials to be provided by the Project Proponent to the Administrator when
applying for a deduction.)
1. True copy of “Leave to Open” for the Project from the Oil and Gas Commission or a
“Leave to Open” granted by the National Energy Board pursuant to section 47 of the
National Energy Board Act to be provided to the Administrator;
2. Royalty Deduction Submission Spreadsheet (sample attached);
3. Statutory Declaration of Completion (attached);
4. Summary of Final As Built Costs Per Step(s) (sample attached); and
5. Detailed List of Invoices of Final As Built Actual Costs Per Step(s) (sample attached).
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Schedule B - Example - Royalty Deduction Submission Spreadsheet
Well Information - ONE ROW FOR EACH WELL

Well
#

Well Permit

Well Name

Enter Input into Blue Shaded Cells

Bottom Hole Location

Spud Date

Anticipated
Rig Release
Initial
Production Date

Product (Marketable
Gas, LPG,
Pentanes+,
Condensate, Oil,)

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
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ROAD CONSTRUCTION
Ministry of Natural Gas Development

STATUTORY DECLARATION OF COMPLETION
IN THE MATTER OF THE EVIDENCE ACT, 1996 RSBC c.124 AND IN THE MATTER OF CERTAIN DISBURSEMENTS MADE
IN CONNECTION WITH THE AGREEMENT
dated the ________________ day of ________________________ , __________ between:

HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA, represented by
the Royalty Administrator of the Ministry of Natural Gas Development
(the Administrator)

and:

____________________________________________________________________________________________
(the Project Proponent)

pertaining to Project Name: _____________________________________________________________________
I, __________________________________________________________________________________ , being the
(PRINT OR TYPE FULL NAME AND POSITION OR TITLE)

duly authorized representative of and agent for the Project Proponent, solemnly declare and attest that:
i)
the Step identified below has been completed in the manner and to the extent required by the
Agreement on the completion of construction date below,
ii)
the Project Proponent intends to complete the project, and
iii)
the completion costs for which the deduction amount is calculated have actually been paid.
Project Step(s):

____________________

ROYALTY PAYOR CODE No.

______________________

(FOR ALLOCATION OF ROYALTY CREDIT)

OIL AND GAS COMMISSION PIPELINE PERMIT No.

______________________

Date Opened to Traffic (if applicable)

_______________________

Date construction completed of applicable Step

________________________
(mm/dd/yyyy)

I MAKE THIS SOLEMN DECLARATION, conscientiously believing it to be true and knowing that it is of the same legal
force and effect as if made under Oath.
DECLARED BEFORE ME AT THE
_____________________________________________
of ____________________________________ , in the
Province of _____________, on this _________________+
day of ______________________________ , __________

)
)
)
)
) _______________________________________
) Signature of Project Proponent’s; Authorized Representative
)
)
)

_____________________________________________
A Commissioner for taking Affidavits for ________________________________
(Province)

)
)
)
)

16 | P a g e
Road and Pipeline Agreement 2016 RFA

PIPELINE CONSTRUCTION
Ministry of Natural Gas Development

STATUTORY DECLARATION OF COMPLETION
___________________________________________________________________________

IN THE MATTER OF THE EVIDENCE ACT, 1996 RSBC c.124 AND IN THE MATTER OF
CERTAIN DISBURSEMENTS MADE IN CONNECTION WITH THE AGREEMENT
dated the ________________ day of ________________________ , __________ between:

HER MAJESTY THE QUEEN IN RIGHT OF THE PROVINCE OF BRITISH COLUMBIA, represented by
the Royalty Administrator of the Ministry of Natural Gas Development
(the Administrator)

and:

____________________________________________________________________________________________
(the Project Proponent)

pertaining to Project Name: _____________________________________________________________________
I, __________________________________________________________________________________ , being the
(PRINT OR TYPE FULL NAME AND POSITION OR TITLE)

duly authorized representative of and agent for the Project Proponent, solemnly declare and attest that:
i)
the Step identified below has been completed in the manner and to the extent required by the
Agreement on the completion of construction date below,
ii)
the Project Proponent intends to complete the project, and
iii)
the completion costs for which the deduction amount is calculated have actually been paid.
Project Step(s):

____________________

ROYALTY PAYOR CODE No.

_____________________

(FOR ALLOCATION OF ROYALTY CREDIT)

OIL AND GAS COMMISSION PIPELINE PERMIT No.

_____________________

Date of “Leave to Open” from the Oil and Gas Commission or NEB

________________________

Date construction completed of applicable Step

_________________________
(mm/dd/yyyy)

I MAKE THIS SOLEMN DECLARATION, conscientiously believing it to be true and knowing that it is of the same legal
force and effect as if made under Oath.
DECLARED BEFORE ME AT THE
_____________________________________________
of ____________________________________ , in the
Province of _____________, on this _________________+
day of ______________________________ , __________

)
)
)
)
) _______________________________________
) Signature of Project Proponent’s; Authorized Representative
)
)
)

_____________________________________________
A Commissioner for taking Affidavits for ________________________________
(Province)

)
)
)
)
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SUMMARY OF FINAL AS BUILT COSTS PER STEP(S)
(Summary to be provided by the Project Proponent should include the following information. Layout below is for
illustrative purposes – alternative format satisfactory to Administrator may be submitted by the Project Proponent.)

Road:
Project Step 1: Components and Segments

ESTIMATED COMPLETION
COSTS (as Per Schedule A)

Planning (surveying, applications and design)

$

Construction (clearing of right of way , installing culverts, road and/or bridge

$

construction)

FINAL AS BUILT COSTS

$
$

Graveling (sub-grade and running surface)

$

$

Clean Up

$
$

$
$

TOTAL

Project Step 2: Components and Segments

ESTIMATED COMPLETION
COSTS (as Per Schedule A)

Planning (surveying, applications and design)

$

Construction (clearing of right of way , installing culverts, road and/or bridge

$

construction)

FINAL AS BUILT COSTS

$
$

Graveling (sub-grade and running surface)

$

$

Clean Up

$
$

$
$

TOTAL

GRAND TOTAL FOR ALL COSTS

$

$
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Pipeline:
Project Step 1: Components and Segments

ESTIMATED COMPLETION
COSTS (as Per Schedule A)

Design (planning, applications and surveying)

$

Construction (clearing, ditching, stringing and welding, etc.) (OGC/NEB
documentation, e.g. Notice of Construction Start)

$

FINAL AS BUILT COSTS

$
$

Segment #1 – Description of location

$

$

Segment #2 – Description of location

$
$
$

$
$

Clean up

$

$

TOTAL

$

$

Project Step 2: Components and Segments

ESTIMATED COMPLETION
COSTS (as Per Schedule A)

Design (planning, applications and surveying)

$

Construction (clearing, ditching, stringing and welding, etc.) (OGC/NEB
documentation, e.g. Notice of Construction Start)

$

Construction (compressor station, gas dehydrator, or facility)
Testing (hydro or pneumatic)
Pipeline Commissioning
(OGC/NEB documentation / Notice of Leave to Open)

$

FINAL AS BUILT COSTS

$
$

Segment #1 – Description of location

$

$

Segment #2 – Description of location

$
$
$

$
$

Clean up

$

$

TOTAL

$

$

Construction (compressor station, gas dehydrator, or facility)
Testing (hydro or pneumatic)
Pipeline Commissioning
(OGC/NEB documentation / Notice of Leave to Open)

GRAND TOTAL FOR ALL COSTS

$

$

$
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Detailed List of Invoices of Final As Built Actual Costs Per Step(s)
Note: Must be submitted electronically in Excel format.
(List to be provided by the Project Proponent MUST include the following information, layout below is for illustrative purposes- an alternate
format satisfactory to the Administrator may be submitted by the Project Proponent.)
AFE # for the Project
STEP(S) (separate
costs by Step)

Invoice
Number

Planning
(surveying,
applications and
design),

1.
2.
3.
4.

Construction
(clearing of right
of way , installing
culverts, road
and/or bridge
construction) and

1.
2.
3.
4.
5.

Graveling (subgrade and
running surface)
TOTAL

1.
2.
3.

Invoice
Date

Invoice
Amount
(less GST)

Item
/Category

Vendor
Name

Description
of Service or
Goods

Vendor
Location
(address)

Eligible
Cost
Category
(Costs Paid)

Comments
(identify any
information of
importance
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Schedule C – Road Layout and Design Standards, Proposed Construction
Schedule, Project Map and Approvals
1. Road Layout and Design (attached);
2. Proposed Construction Schedule – Road (example) (attached);
3. Project Map (attached);
4. Construction Approvals (attached) ;
5. Project Proponent is to attach copies of all approvals issued by the Oil and Gas
Commission made in relation to the construction and operation of the project. i.e. –all
permits, authorizations or other approvals issued in relation to the “Pipeline Permit
Application” for the Project; and
6. Project Proponent is to attach copies of all approvals issued by the National Energy
Board made in relation to the construction and operation of the project.
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Road Layout and Design
Project Name: ______________________________ Company Name: _________________________________

Design Information
1.

ROAD TYPE:
(OIL AND GAS ROAD, FOREST SERVICE ROAD OR MINING ACCESS ROAD)

2.

ROAD LENGTH (KM)

3.

ROAD LOCATION – START (NTS / TWP)

4.

ROAD LOCATION – FINISH (NTS / TWP)

5.

ROAD WIDTH: (M)

6.

ROAD BASE DEPTH: (M)

7.

DEPTH OF GRAVEL: (mm)

8.

RIGHT OF WAY WIDTH: (M)

9.

ROAD SUBGRADE WIDTH: (M)

10.

NUMBER OF PULLOUTS:

11.

DISTANCE BETWEEN PULLOUTS: (M)

12.

MINIMUM FILL DEPTH: (M)

13.

MAXIMUM GRADE: (%)

14.

MINIMUM SIDE SLOPE: (%)

15.

NUMBER OF BRIDGES: (if applicable)

16.

BRIDGE DESIGN LOAD: (T)

17.

MINIMUM CROSS-DRAIN CULVERT SIZE: (mm)
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Proposed Construction Schedule – Road (example)
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PROJECT MAP: (New page)

CONSTRUCTION APPROVALS (Insert Approvals) (New page)
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Schedule D – Special Equipment, Inventory or Services
For clarity and audit review purposes, please provide a complete list of the goods or services
purchased prior to the start date of this Project. The goods and services purchased must qualify
as eligible costs under the Infrastructure Royalty Credit Program relevant to the Project.
Note: Project Proponents may be required to provide receipt/support for the costs included in Schedule D.
Submitting the projected costs in advance does not take the place of a valid invoice/documentation of actual costs.

ROAD
Special Equipment / Inventory or
Services required for project (outside
of project dates)
Eligible Item Description

Date Purchased
[Month XX, Year]

Example: Gravel

Time prior to
commencement of
project start date
Time prior to
commencement of
project start date

Example: Surveying costs

1.
2.

Cost

$xx.xx

$xx.xx

Comments / Explanation

Example: State reason why this item
had to be purchased prior to start of
project.
Example: This surveying work was
required because…[provide
explanation]

$
$

PIPELINE
Special Equipment / Inventory or
Services required for project (outside
of project dates)
Eligible Item Description

Date Purchased
[Month XX, Year]

Example: Dehydration Package

Time prior to
commencement of
project start date

$xx.xx

Example: Surveying costs

Time prior to
commencement of
project start date

$xx.xx

1.
2.

Cost

Comments / Explanation

Example: This piece of equipment had
to be purchased in advance to ensure
it was available at the start of
construction.
Example: This surveying work was
required because…[provide
explanation]

$
$
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